

STATE OF NEW HAMPSHIRE  
DEPARTMENT OF TRANSPORTATION

BIDS WERE OPENED ON THE 29TH DAY OF JULY, 2004 FOR READINESS CENTER ADDITION/ALTERATIONS, SMR, 4 PEMBROKE ROAD, **CONCORD, NH**  
**NO. 80069R CONTRACT B**  
**PHASE I; NOVEMBER 30, 2005 AND PHASE II; DECEMBER 1, 2006**

**PROJECT**  
**COMPLETION DATES:**

A. B. C.

ITEM NO.	ITEM	QUANTITIES	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL
1	CONSTRUCTION & ALTERATION OF BUILDING K AND SITEWORK	1 UNIT	\$2,353,600.00	\$2,353,600.00	\$3,300,000.00	\$3,300,000.00	\$4,000,000.00	\$4,000,000.00
2	WORK ASSOCIATED WITH THE CARD READER SYSTEM IN PHASE I	1 UNIT	\$62,500.00	\$62,500.00	\$57,000.00	\$57,000.00	\$12,000.00	\$12,000.00
3	DEMOLITION OF BUILDING P AND SITEWORK	1 UNIT	\$538,315.00	\$538,315.00	\$737,000.00	\$737,000.00	\$3,400,000.00	\$3,400,000.00
4	WORK ASSOCIATED WITH THE CARD READER SYSTEM IN PHASE II	1 UNIT	\$161,200.00	\$161,200.00	\$145,000.00	\$145,000.00	\$21,200.00	\$21,200.00
5	PHASE II WHICH IS ALL REMAINING WORK OF THE PROJECT	1 UNIT	\$6,984,385.00	\$6,984,385.00	\$6,622,000.00	\$6,622,000.00	\$5,545,000.00	\$5,545,000.00
6	ALLOWANCE #1 FOR LATENT CONDITIONS OF PHASE I	1 UNIT	\$114,900.00	\$114,900.00	\$114,900.00	\$114,900.00	\$114,900.00	\$114,900.00
7	ALLOWANCE #2 FOR LATENT CONDITIONS OF PHASE II	1 UNIT	\$244,100.00	\$244,100.00	\$244,100.00	\$244,100.00	\$244,100.00	\$244,100.00
8	ALLOWANCE #3 FOR ALTERATIONS AND ADDITIONS TO LANDSCAPING	1 UNIT	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
9	ALLOWANCE #4 FOR REMOVAL & REPLACEMENT OF UNSUITABLE MATERIALS	1 UNIT	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
<b>BASE BID LUMP SUM FOR ITEMS 1 THROUGH 9</b>				\$10,559,000.00		\$11,320,000.00		\$13,437,200.00

ALTERNATE NO. 1 DEDUCT:	\$126,750.00	\$130,000.00	\$45,000.00
ALTERNATE NO. 2 DEDUCT:	\$110,000.00	\$100,000.00	\$175,000.00
ALTERNATE NO. 3 DEDUCT:	\$12,400.00	\$10,000.00	\$35,000.00
ALTERNATE NO. 4 DEDUCT NOT USED	\$0.00	\$0.00	\$0.00
ALTERNATE NO. 5 DEDUCT:	\$55,000.00	\$50,000.00	\$81,000.00
ALTERNATE NO. 6 DEDUCT:	\$29,000.00	\$1,500.00	\$42,500.00
ALTERNATE NO. 7 DEDUCT:	\$68,130.00	\$52,000.00	\$125,000.00

- A. HARVEY CONSTRUCTION CORPORATION OF NH, 10 HARVEY ROAD, BEDFORD, NH 03110  
B. NORTH BRANCH CONSTRUCTION, INC., 50 WESTERN AVENUE, HENNIKER, NH 03242  
C. ROADS CORPORATION, 241 TREBLE COVE ROAD, NORTH BILLERICA, MA 01862