## **ABC Bid Data**



CONCORD 80920R-B NON-FEDERAL

PROJECT: STATE PROJECT NUMBER: FED. PROJECT NUMBER: DATE BIDS OPEN: SCOPE OF WORK: COMPLETION DATE: LOCATION:

CONCORD 80920R-B NON-FEDERAL March 01, 2017, 02:00 PM NHLC WAREHOUSE ROOF REPLACEMENT December 01, 2017

Merrimack

Certified by:

Administrator

## **Summary of Bidders**

Bid Amount	Rank
\$341,477.00	A
\$390,600.00	В
\$393,000.00	С
\$398,000.00	D
\$500,000.00	E
\$558,600.00	F
	\$341,477.00 \$390,600.00 \$393,000.00 \$398,000.00 \$500,000.00

				PS&E		59 SOU	DOFING LLP TH STREET TON, MA 01027	J.NR. GUTTERS INC 38-40 LANCASTER STREET HAVERHILL, MA 01830	
Item No. Items	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
901	REROOFING AND ASSOCIATED WORK	U	1.000	\$447,000.00	\$447,000.00	\$276,977.00	\$276,977.00	\$327,000.00	\$327,000.00
902	ALLOWANCE FOR UNFORESEEN AND LATENT CONDITIONS, OWNER INITIATED CHANGES	\$	60,000.000	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
903	100 SQUARE FEET OF "TECTUM 1 LONG SPAN PLANKS" INSTALLED COMPLETE INCLUDING DEMO	U	3.000	\$1,000.00	\$3,000.00	\$1,500.00	\$4,500.00	\$1,200.00	\$3,600.00
	Totals: \$510,000.00 \$341,477.0						\$341,477.00		\$390,600.00

,

				PS&E		44 PON	ROOFING, INC. ID STREET R, MA 01453-0479	LGR1 INC 165 CHELMSFORD STREET LOWELL, MA 01851	
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
Items									
901	REROOFING AND ASSOCIATED WORK	U	1.000	\$447,000.00	\$447,000.00	\$329,400.00	\$329,400.00	\$335,000.00	\$335,000.00
902	ALLOWANCE FOR UNFORESEEN AND LATENT CONDITIONS, OWNER INITIATED CHANGES	\$	60,000.000	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
903	100 SQUARE FEET OF "TECTUM 1 LONG SPAN PLANKS" INSTALLED COMPLETE INCLUDING DEMO	u	3.000	\$1,000.00	\$3,000.00	\$1,200.00	\$3,600.00	\$1,000.00	\$3,000.00
Totals:					\$510,000.00		\$393,000.00		\$398,000.00

				PS8	kЕ	SMITH & SON INC, KEVIN W 580 RICHVILLE ROAD STANDISH, ME 04084		EAGLE RIVET ROOF SERVICE CORP 15 BRITTON DRIVE BLOOMFIELD, CT 06002	
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
Items									
901	REROOFING AND ASSOCIATED WORK	U	1.000	\$447,000.00	\$447,000.00	\$434,000.00	\$434,000.00	\$495,000.00	\$495,000.00
902	ALLOWANCE FOR UNFORESEEN AND LATENT CONDITIONS, OWNER INITIATED CHANGES	\$	60,000.000	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
903	100 SQUARE FEET OF "TECTUM 1 LONG SPAN PLANKS" INSTALLED COMPLETE INCLUDING DEMO	U	3.000	\$1,000.00	\$3,000.00	\$2,000.00	\$6,000.00	\$1,200.00	\$3,600.00
			Totals:		\$510,000.00		\$558,600.00		