

## BIDDER SUMMARY

PROJECT NAME: **HANCOCK UNIT REPAIR BATHROOMS**  
PROJECT NUMBER: **80880-B**  
COUNTY: MERRIMACK COUNTY 013  
BID OPENING DATE: 05/04/2016  
SCOPE OF WORK: WORK OF THE PROJECT INCLUDES INSTALLING NEW STAINLESS STEEL INSERTS INTO THE SHOWER UNITS AND AN EPOXY COATING ON THE FLOOR SURFACE TO PREVENT THE PENETRATION OF WATER THROUGH THE WALLS AND FLOORS.

LOCATION: 281 NORTH STATE STREET  
COMPLETION DATE: 12/30/2016

### BID RESULTS

A TURNSTONE CORPORATION - 479 NASHUA ST, MILFORD, NH 03055	\$	346,700.00	ACCEPTED
B D.L. KING & ASSOCIATES, INC. - 27 TANGLEWOOD DRIVE, NASHUA, NH 03062	\$	358,250.00	ACCEPTED

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		A	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
901.00	PERFORM ALL WORK ASSOCIATED WITH POD A.	EA	1.00	\$ 57,670.00	\$ 57,670.00	\$ 58,000.00	\$ 58,000.00
902.00	PERFORM ALL WORK ASSOCIATED WITH POD B.	EA	1.00	\$ 57,670.00	\$ 57,670.00	\$ 58,000.00	\$ 58,000.00
903.00	PERFORM ALL WORK ASSOCIATED WITH POD C.	EA	1.00	\$ 117,330.00	\$ 117,330.00	\$ 110,350.00	\$ 110,350.00
904.00	PERFORM ALL WORK ASSOCIATED WITH POD D.	EA	1.00	\$ 117,330.00	\$ 117,330.00	\$ 110,350.00	\$ 110,350.00
905.00	ALLOWANCE #1 FOR MODIFICATIONS AND/OR OWNER-INITIATED CHANGES	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00
					\$ 360,000.00		\$ 346,700.00

**ALTERNATES**

991.00	CONVERT POD C FIRST FLOOR CUSTODIAN SPACE INTO ADDITIONAL SHOWER PER PLANS AND SPEC	EA	1.00	\$9,000.00	\$9,000.00	\$14,860.00	\$14,860.00
992.00	CONVERT POD D FIRST FLOOR CUSTODIAN SPACE INTO ADDITIONAL SHOWER PER PLANS AND SPEC	EA	1.00	\$9,000.00	\$9,000.00	\$14,860.00	\$14,860.00
993.00	CONVERT POD A FIRST FLOOR CUSTODIAN SPACE INTO ADDITIONAL SHOWER PER PLANS AND SPEC	EA	1.00	\$9,000.00	\$9,000.00	\$14,860.00	\$14,860.00
994.00	CONVERT POD B FIRST FLOOR CUSTODIAN SPACE INTO ADDITIONAL SHOWER PER PLANS AND SPEC	EA	1.00	\$9,000.00	\$9,000.00	\$14,860.00	\$14,860.00

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	PS&E		B	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
901.00	PERFORM ALL WORK ASSOCIATED WITH POD A.	EA	1.00	\$ 57,670.00	\$ 57,670.00	\$ 76,125.00	\$ 76,125.00
902.00	PERFORM ALL WORK ASSOCIATED WITH POD B.	EA	1.00	\$ 57,670.00	\$ 57,670.00	\$ 76,125.00	\$ 76,125.00
903.00	PERFORM ALL WORK ASSOCIATED WITH POD C.	EA	1.00	\$ 117,330.00	\$ 117,330.00	\$ 98,000.00	\$ 98,000.00
904.00	PERFORM ALL WORK ASSOCIATED WITH POD D.	EA	1.00	\$ 117,330.00	\$ 117,330.00	\$ 98,000.00	\$ 98,000.00
905.00	ALLOWANCE #1 FOR MODIFICATIONS AND/OR OWNER-INITIATED CHANGES	\$	10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00
					\$ 360,000.00		\$ 358,250.00

**ALTERNATES**

991.00	CONVERT POD C FIRST FLOOR CUSTODIAN SPACE INTO ADDITIONAL SHOWER PER PLANS AND SPEC	EA	1.00	\$9,000.00	\$9,000.00	\$20,000.00	\$20,000.00
992.00	CONVERT POD D FIRST FLOOR CUSTODIAN SPACE INTO ADDITIONAL SHOWER PER PLANS AND SPEC	EA	1.00	\$9,000.00	\$9,000.00	\$20,000.00	\$20,000.00
993.00	CONVERT POD A FIRST FLOOR CUSTODIAN SPACE INTO ADDITIONAL SHOWER PER PLANS AND SPEC	EA	1.00	\$9,000.00	\$9,000.00	\$21,000.00	\$21,000.00
994.00	CONVERT POD B FIRST FLOOR CUSTODIAN SPACE INTO ADDITIONAL SHOWER PER PLANS AND SPEC	EA	1.00	\$9,000.00	\$9,000.00	\$21,000.00	\$21,000.00