



# ABC Bid Data

PORTSMOUTH, PORTSMOUTH  
 13455D, 13455E  
 A000(997) , X-A003(904)

<b>PROJECT:</b>	PORTSMOUTH, PORTSMOUTH	<b>Awarded To:</b>	SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512
<b>STATE PROJECT NUMBER:</b>	13455D, 13455E	<b>Amount:</b>	\$7,950,099.25
<b>FED. PROJECT NUMBER:</b>	A000(997) , X-A003(904)	<b>Award Date:</b>	
<b>DATE BIDS OPEN:</b>	October 12, 2017, 2:00	<b>Certified by:</b>	<u>PETER.E.STAMNAS</u> Director of Project Development
<b>SCOPE OF WORK:</b>	US 1 Bypass: Replace Woodbury Avenue and Stark Street bridges over US 1 Bypass		
<b>COMPLETION DATE:</b>	November 15, 2019		
<b>LOCATION:</b>	Rockingham		

## Summary of Bidders

Contractor	Bid Amount	Rank
SWETT, E. D. INC. 8 INDUSTRIAL PARK DR, CONCORD NH 03301-8512	\$7,950,099.25	A
CAIRNS, GEORGE R. & SON, INC. 8 LEDGE ROAD, WINDHAM NH 03087	\$8,300,264.84	B
EVROKS CORP. 31 BAY ROAD, PO BOX 669, WINNISQUAM NH 03289-0669	\$8,627,640.08	C
BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD, TURNER ME 04282	\$8,675,309.00	D

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		CAIRNS, GEORGE R. & SON, INC. 8 LEDGE ROAD WINDHAM, NH 03087	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

**Items**

201.1	CLEARING AND GRUBBING (F)	A	.20	\$12,500.00	\$2,500.00	\$30,000.00	\$6,000.00	\$30,500.00	\$6,100.00
201.21	REMOVING SMALL TREES	EA	9.00	\$200.00	\$1,800.00	\$175.00	\$1,575.00	\$420.00	\$3,780.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	490.00	\$3.00	\$1,470.00	\$3.50	\$1,715.00	\$1.65	\$808.50
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	290.00	\$4.00	\$1,160.00	\$3.50	\$1,015.00	\$1.65	\$478.50
202.31	FILL ABANDONED PIPE	CY	23.00	\$200.00	\$4,600.00	\$170.00	\$3,910.00	\$155.00	\$3,565.00
202.32	FILL AND ABANDON STRUCTURE	CY	10.00	\$160.00	\$1,600.00	\$170.00	\$1,700.00	\$155.00	\$1,550.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	560.00	\$18.00	\$10,080.00	\$17.00	\$9,520.00	\$24.00	\$13,440.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	9.00	\$300.00	\$2,700.00	\$435.00	\$3,915.00	\$365.00	\$3,285.00
202.7	REMOVAL OF GUARDRAIL	LF	2,950.00	\$1.00	\$2,950.00	\$2.50	\$7,375.00	\$1.65	\$4,867.50
202.74	REMOVAL OF CONCRETE BARRIER	LF	370.00	\$12.00	\$4,440.00	\$10.00	\$3,700.00	\$15.00	\$5,550.00
202.8	REMOVAL OF FENCE	LF	960.00	\$8.00	\$7,680.00	\$5.00	\$4,800.00	\$3.50	\$3,360.00
202.811	REMOVE GATE	U	2.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$350.00	\$700.00
202.843	REMOVAL OF LIGHT POLE	U	7.00	\$400.00	\$2,800.00	\$700.00	\$4,900.00	\$1,180.00	\$8,260.00
202.8433	REMOVE LUMINAIRE	EA	4.00	\$500.00	\$2,000.00	\$400.00	\$1,600.00	\$440.00	\$1,760.00
202.853	REMOVAL OF PRIVATE SIGN STRUCTURE	U	1.00	\$5,000.00	\$5,000.00	\$200.00	\$200.00	\$700.00	\$700.00
203.1	COMMON EXCAVATION	CY	3,000.00	\$20.00	\$60,000.00	\$10.00	\$30,000.00	\$11.50	\$34,500.00
203.11	COMMON EXCAVATION - LRS	CY	780.00	\$10.00	\$7,800.00	\$10.00	\$7,800.00	\$19.00	\$14,820.00
203.2	ROCK EXCAVATION	CY	813.00	\$25.00	\$20,325.00	\$20.00	\$16,260.00	\$25.00	\$20,325.00
203.35	HANDLING EXCAVATED, CONTAMINATED SOILS (DEPARTMENT DISPOSAL)	CY	1,800.00	\$50.00	\$90,000.00	\$20.00	\$36,000.00	\$17.00	\$30,600.00
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	7.00	\$850.00	\$5,950.00	\$875.00	\$6,125.00	\$1,100.00	\$7,700.00
203.55542	GUARDRAIL EAGRT OFFSET PLATFORM ALTERNATE, TL 3	U	1.00	\$950.00	\$950.00	\$1,250.00	\$1,250.00	\$1,100.00	\$1,100.00
203.55552	GUARDRAIL EAGRT OFFSET PLATFORM ALTERNATE, TL 2	U	9.00	\$900.00	\$8,100.00	\$835.00	\$7,515.00	\$1,140.00	\$10,260.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	690.00	\$10.00	\$6,900.00	\$4.00	\$2,760.00	\$10.65	\$7,348.50
206.1	COMMON STRUCTURE EXCAVATION	CY	100.00	\$25.00	\$2,500.00	\$18.00	\$1,800.00	\$23.00	\$2,300.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	620.00	\$50.00	\$31,000.00	\$22.00	\$13,640.00	\$34.00	\$21,080.00
206.2	ROCK STRUCTURE EXCAVATION	CY	165.00	\$60.00	\$9,900.00	\$130.00	\$21,450.00	\$90.00	\$14,850.00
209.1	GRANULAR BACKFILL	CY	1,900.00	\$50.00	\$95,000.00	\$36.00	\$68,400.00	\$38.00	\$72,200.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	2,845.00	\$30.00	\$85,350.00	\$48.00	\$136,560.00	\$34.00	\$96,730.00
209.4	GRANULAR BACKFILL (GRAV)	CY	119.00	\$30.00	\$3,570.00	\$40.00	\$4,760.00	\$40.00	\$4,760.00
211.11	VIBRATION MONITORING SERVICES	HR	500.00	\$125.00	\$62,500.00	\$125.00	\$62,500.00	\$165.00	\$82,500.00
214.	FINE GRADING	U	1.00	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00
304.1	SAND (F)	CY	935.00	\$14.00	\$13,090.00	\$21.00	\$19,635.00	\$34.25	\$32,023.75
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	110.00	\$20.00	\$2,200.00	\$28.00	\$3,080.00	\$38.00	\$4,180.00
304.35	CRUSHED GRAVEL FOR DRIVES	CY	21.00	\$35.00	\$735.00	\$40.00	\$840.00	\$52.00	\$1,092.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	2,411.00	\$30.00	\$72,330.00	\$28.00	\$67,508.00	\$43.00	\$103,673.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	180.00	\$25.00	\$4,500.00	\$40.00	\$7,200.00	\$45.00	\$8,100.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	362.00	\$30.00	\$10,860.00	\$28.00	\$10,136.00	\$45.00	\$16,290.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	570.00	\$70.00	\$39,900.00	\$85.00	\$48,450.00	\$115.00	\$65,550.00
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	1,100.00	\$75.00	\$82,500.00	\$75.00	\$82,500.00	\$99.00	\$108,900.00
403.11902	HBP - MACHINE METHOD, HIGH STRENGTH (QC/QA TIER 2)	TON	1,900.00	\$75.00	\$142,500.00	\$85.00	\$161,500.00	\$102.00	\$193,800.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	315.00	\$110.00	\$34,650.00	\$115.00	\$36,225.00	\$165.00	\$51,975.00

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		CAIRNS, GEORGE R. & SON, INC. 8 LEDGE ROAD WINDHAM, NH 03087	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
403.6	PAVEMENT JOINT ADHESIVE	LF	37,600.00	\$0.25	\$9,400.00	\$0.25	\$9,400.00	\$0.55	\$20,680.00
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	45.00	\$200.00	\$9,000.00	\$150.00	\$6,750.00	\$200.00	\$9,000.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	180.00	\$80.00	\$14,400.00	\$115.00	\$20,700.00	\$200.00	\$36,000.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	2,200.00	\$3.80	\$8,360.00	\$3.00	\$6,600.00	\$7.00	\$15,400.00
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	115.00	\$70.00	\$8,050.00	\$100.00	\$11,500.00	\$135.00	\$15,525.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	18,700.00	\$2.50	\$46,750.00	\$2.50	\$46,750.00	\$3.30	\$61,710.00
502.	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$70,000.00	\$70,000.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00	\$120,000.00	\$120,000.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$200,000.00	\$200,000.00	\$150,000.00	\$150,000.00	\$70,000.00	\$70,000.00
503.201	COFFERDAMS	U	1.00	\$65,000.00	\$65,000.00	\$50,000.00	\$50,000.00	\$60,000.00	\$60,000.00
503.202	COFFERDAMS	U	1.00	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00	\$110,000.00	\$110,000.00
503.203	COFFERDAMS	U	1.00	\$80,000.00	\$80,000.00	\$150,000.00	\$150,000.00	\$165,000.00	\$165,000.00
503.204	COFFERDAMS	U	1.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$43,000.00	\$43,000.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$55,000.00	\$55,000.00	\$50,000.00	\$50,000.00	\$49,000.00	\$49,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	4,850.00	\$20.00	\$97,000.00	\$17.00	\$82,450.00	\$20.00	\$97,000.00
504.2	ROCK BRIDGE EXCAVATION	CY	5.00	\$100.00	\$500.00	\$130.00	\$650.00	\$170.00	\$850.00
508.	STRUCTURAL FILL	CY	455.00	\$30.00	\$13,650.00	\$44.00	\$20,020.00	\$57.00	\$25,935.00
520.001	CONCRETE CLASS AAA	CY	25.00	\$600.00	\$15,000.00	\$750.00	\$18,750.00	\$300.00	\$7,500.00
520.02	CONCRETE CLASS AA, ABOVE FOOTINGS (F)	CY	104.00	\$1,100.00	\$114,400.00	\$850.00	\$88,400.00	\$1,425.00	\$148,200.00
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	134.00	\$400.00	\$53,600.00	\$385.00	\$51,590.00	\$340.00	\$45,560.00
520.1	CONCRETE CLASS A	CY	120.00	\$300.00	\$36,000.00	\$250.00	\$30,000.00	\$285.00	\$34,200.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	736.00	\$700.00	\$515,200.00	\$675.00	\$496,800.00	\$955.00	\$702,880.00
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	505.00	\$325.00	\$164,125.00	\$400.00	\$202,000.00	\$400.00	\$202,000.00
520.421	CONCRETE CLASS F, FLOWABLE FILL, EXCAVATABLE	CY	50.00	\$150.00	\$7,500.00	\$140.00	\$7,000.00	\$220.00	\$11,000.00
520.70021	CONCRETE BRIDGE DECK (QC/QA)	CY	36.00	\$1,000.00	\$36,000.00	\$2,000.00	\$72,000.00	\$1,285.00	\$46,260.00
520.7102	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	146.00	\$1,000.00	\$146,000.00	\$1,000.00	\$146,000.00	\$910.00	\$132,860.00
520.7202	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	191.00	\$1,000.00	\$191,000.00	\$1,000.00	\$191,000.00	\$885.00	\$169,035.00
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	7,575.00	\$15.00	\$113,625.00	\$17.50	\$132,562.50	\$17.00	\$128,775.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	107.00	\$100.00	\$10,700.00	\$50.00	\$5,350.00	\$67.00	\$7,169.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	105.00	\$45.00	\$4,725.00	\$50.00	\$5,250.00	\$60.00	\$6,300.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	825.00	\$23.00	\$18,975.00	\$25.00	\$20,625.00	\$25.00	\$20,625.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	75.00	\$10.00	\$750.00	\$5.00	\$375.00	\$19.00	\$1,425.00
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	170.00	\$10.00	\$1,700.00	\$10.00	\$1,700.00	\$19.00	\$3,230.00
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	125.00	\$10.00	\$1,250.00	\$10.00	\$1,250.00	\$19.00	\$2,375.00
544.	REINFORCING STEEL (F)	LB	100,558.00	\$1.25	\$125,697.50	\$1.15	\$115,641.70	\$1.15	\$115,641.70
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	127,094.00	\$1.30	\$165,222.20	\$1.30	\$165,222.20	\$1.42	\$180,473.48
544.201	REINFORCING STEEL - EPOXY COATED	LB	8,845.00	\$2.00	\$17,690.00	\$2.50	\$22,112.50	\$2.20	\$19,459.00
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	840.00	\$7.50	\$6,300.00	\$9.00	\$7,560.00	\$10.00	\$8,400.00
547.	SHEAR CONNECTORS (F)	EA	5,744.00	\$6.50	\$37,336.00	\$6.00	\$34,464.00	\$5.50	\$31,592.00
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	15.00	\$1,500.00	\$22,500.00	\$1,500.00	\$22,500.00	\$1,165.00	\$17,475.00
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	21.00	\$1,500.00	\$31,500.00	\$1,500.00	\$31,500.00	\$1,060.00	\$22,260.00
550.101	STRUCTURAL STEEL (F)	LB	88,000.00	\$3.00	\$264,000.00	\$2.55	\$224,400.00	\$1.82	\$160,160.00
550.102	STRUCTURAL STEEL (F)	LB	131,500.00	\$3.00	\$394,500.00	\$2.25	\$295,875.00	\$1.75	\$230,125.00
559.4	ASPHALTIC PLUG EXPANSION JOINT (F)	LF	62.00	\$120.00	\$7,440.00	\$135.00	\$8,370.00	\$140.00	\$8,680.00

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		CAIRNS, GEORGE R. & SON, INC. 8 LEDGE ROAD WINDHAM, NH 03087	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	62.00	\$115.00	\$7,130.00	\$110.00	\$6,820.00	\$115.00	\$7,130.00
559.6	PREFORMED CLOSED CELL EXPANSION JOINT SYSTEM (F)	LF	56.00	\$175.00	\$9,800.00	\$200.00	\$11,200.00	\$3.30	\$184.80
562.1	SILICONE JOINT SEALANT (F)	LF	1,100.00	\$20.00	\$22,000.00	\$10.00	\$11,000.00	\$29.00	\$31,900.00
563.23	BRIDGE RAIL T3	LF	48.00	\$150.00	\$7,200.00	\$150.00	\$7,200.00	\$165.00	\$7,920.00
563.24	BRIDGE RAIL T4	LF	48.00	\$175.00	\$8,400.00	\$250.00	\$12,000.00	\$250.00	\$12,000.00
563.241	BRIDGE RAIL T4 WITH PROTECTIVE SCREENING	LF	545.00	\$210.00	\$114,450.00	\$325.00	\$177,125.00	\$350.00	\$190,750.00
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	1.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$5,700.00	\$5,700.00
565.2329	BRIDGE APPROACH RAIL T3 (STEEL POSTS) (MODIFIED)	U	1.00	\$5,500.00	\$5,500.00	\$6,000.00	\$6,000.00	\$6,500.00	\$6,500.00
565.242	BRIDGE APPROACH RAIL T4 (STEEL POSTS)	U	9.00	\$7,250.00	\$65,250.00	\$8,000.00	\$72,000.00	\$8,650.00	\$77,850.00
565.2429	BRIDGE APPROACH RAIL T4 (STEEL POSTS) (MODIFIED)	U	1.00	\$6,000.00	\$6,000.00	\$8,500.00	\$8,500.00	\$9,000.00	\$9,000.00
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	350.00	\$75.00	\$26,250.00	\$50.00	\$17,500.00	\$110.00	\$38,500.00
585.2	STONE FILL, CLASS B	CY	380.00	\$35.00	\$13,300.00	\$47.00	\$17,860.00	\$60.00	\$22,800.00
585.3	STONE FILL, CLASS C	CY	5.00	\$35.00	\$175.00	\$55.00	\$275.00	\$62.00	\$310.00
593.221	GEOTEXTILE; SEPARATION CL.2, NON-WOVEN	SY	710.00	\$1.50	\$1,065.00	\$1.00	\$710.00	\$1.50	\$1,065.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	20.00	\$3.00	\$60.00	\$2.50	\$50.00	\$1.50	\$30.00
603.0001	VIDEO INSPECTION	LF	2,080.00	\$1.00	\$2,080.00	\$0.75	\$1,560.00	\$1.00	\$2,080.00
603.00212	12" R.C. PIPE, 2000D	LF	202.00	\$55.00	\$11,110.00	\$55.00	\$11,110.00	\$41.00	\$8,282.00
603.00215	15" R.C. PIPE, 2000D	LF	880.00	\$60.00	\$52,800.00	\$56.00	\$49,280.00	\$43.00	\$37,840.00
603.00218	18" R.C. PIPE, 2000D	LF	480.00	\$80.00	\$38,400.00	\$57.00	\$27,360.00	\$47.00	\$22,560.00
603.00224	24" R.C. PIPE, 2000D	LF	266.00	\$90.00	\$23,940.00	\$75.00	\$19,950.00	\$61.00	\$16,226.00
603.00312	12" R.C. PIPE, 3000D	LF	152.00	\$65.00	\$9,880.00	\$69.00	\$10,488.00	\$41.00	\$6,232.00
603.00324	24" R.C. PIPE, 3000D	LF	160.00	\$105.00	\$16,800.00	\$81.00	\$12,960.00	\$62.00	\$9,920.00
603.36118	18" ALUMINIZED STEEL END SECTION	EA	1.00	\$300.00	\$300.00	\$485.00	\$485.00	\$525.00	\$525.00
603.36130	30" ALUMINIZED STEEL END SECTION	EA	1.00	\$600.00	\$600.00	\$785.00	\$785.00	\$750.00	\$750.00
604.0007	POLYETHYLENE LINER	EA	31.00	\$150.00	\$4,650.00	\$100.00	\$3,100.00	\$125.00	\$3,875.00
604.124	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	30.00	\$2,300.00	\$69,000.00	\$2,100.00	\$63,000.00	\$1,850.00	\$55,500.00
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	4.00	\$2,500.00	\$10,000.00	\$2,200.00	\$8,800.00	\$2,600.00	\$10,400.00
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	2.00	\$3,200.00	\$6,400.00	\$2,350.00	\$4,700.00	\$3,900.00	\$7,800.00
604.164	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	2.00	\$2,200.00	\$4,400.00	\$2,700.00	\$5,400.00	\$2,100.00	\$4,200.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	8.00	\$400.00	\$3,200.00	\$365.00	\$2,920.00	\$310.00	\$2,480.00
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	170.00	\$25.00	\$4,250.00	\$5.00	\$850.00	\$36.00	\$6,120.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	1.00	\$1,800.00	\$1,800.00	\$2,500.00	\$2,500.00	\$2,700.00	\$2,700.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	11.00	\$1,650.00	\$18,150.00	\$2,250.00	\$24,750.00	\$2,200.00	\$24,200.00
606.147	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2)	U	1.00	\$500.00	\$500.00	\$600.00	\$600.00	\$600.00	\$600.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	850.00	\$16.00	\$13,600.00	\$20.00	\$17,000.00	\$21.00	\$17,850.00
606.2120	DOUBLE-FACED BEAM GUARDRAIL (STANDARD SECTION) (STEEL POST)	LF	200.00	\$28.00	\$5,600.00	\$30.00	\$6,000.00	\$33.00	\$6,600.00
606.322	DOUBLE FACED TRANSITION RAIL, STEEL POST	U	4.00	\$3,800.00	\$15,200.00	\$5,000.00	\$20,000.00	\$4,400.00	\$17,600.00
606.411	CONCRETE BARRIER, SINGLE- FACED, PRECAST	LF	840.00	\$75.00	\$63,000.00	\$95.00	\$79,800.00	\$89.00	\$74,760.00
606.41231	TRANSITION SINGLE SLOPE CONCRETE BARRIER, PRECAST	U	4.00	\$2,500.00	\$10,000.00	\$2,200.00	\$8,800.00	\$2,750.00	\$11,000.00
606.41232	TRANSITION SINGLE SLOPE CONCRETE BARRIER, TYPE I	U	4.00	\$7,500.00	\$30,000.00	\$6,900.00	\$27,600.00	\$5,400.00	\$21,600.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	2,360.00	\$25.00	\$59,000.00	\$35.00	\$82,600.00	\$45.00	\$106,200.00

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		CAIRNS, GEORGE R. & SON, INC. 8 LEDGE ROAD WINDHAM, NH 03087	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	1.00	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00	\$2,940.00	\$2,940.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	3.00	\$4,000.00	\$12,000.00	\$10,000.00	\$30,000.00	\$3,750.00	\$11,250.00
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	280.00	\$13.00	\$3,640.00	\$35.00	\$9,800.00	\$31.00	\$8,680.00
607.3309	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 3' HIGH (MODIFIED)	LF	130.00	\$40.00	\$5,200.00	\$65.00	\$8,450.00	\$40.00	\$5,200.00
607.3409	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 4' HIGH (MODIFIED)	LF	100.00	\$30.00	\$3,000.00	\$47.50	\$4,750.00	\$41.00	\$4,100.00
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	9.00	\$145.00	\$1,305.00	\$300.00	\$2,700.00	\$275.00	\$2,475.00
608.26	6" CONCRETE SIDEWALK (F)	SY	114.00	\$40.00	\$4,560.00	\$40.00	\$4,560.00	\$37.00	\$4,218.00
608.34	4" REINFORCED CONCRETE SIDEWALK (F)	SY	759.00	\$40.00	\$30,360.00	\$40.00	\$30,360.00	\$49.00	\$37,191.00
608.52	TRUNCATED DOME PAVERS (DETECTABLE WARNING PAVERS)	SY	15.00	\$400.00	\$6,000.00	\$400.00	\$6,000.00	\$175.00	\$2,625.00
609.01	STRAIGHT GRANITE CURB	LF	720.00	\$22.00	\$15,840.00	\$26.00	\$18,720.00	\$28.50	\$20,520.00
609.02	CURVED GRANITE CURB	LF	25.00	\$35.00	\$875.00	\$35.00	\$875.00	\$37.00	\$925.00
609.21	STRAIGHT GRANITE SLOPE CURB	LF	60.00	\$17.00	\$1,020.00	\$22.00	\$1,320.00	\$24.00	\$1,440.00
609.216	STRAIGHT GRANITE SLOPE CURB 6" HIGH	LF	480.00	\$16.00	\$7,680.00	\$24.00	\$11,520.00	\$26.50	\$12,720.00
609.22	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS	LF	45.00	\$17.00	\$765.00	\$22.00	\$990.00	\$24.25	\$1,091.25
609.5	RESET GRANITE CURB	LF	855.00	\$8.00	\$6,840.00	\$12.50	\$10,687.50	\$14.00	\$11,970.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	250.00	\$5.00	\$1,250.00	\$10.00	\$2,500.00	\$9.90	\$2,475.00
611.05206	6" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	20.00	\$160.00	\$3,200.00	\$50.00	\$1,000.00	\$58.60	\$1,172.00
611.05208	8" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	340.00	\$170.00	\$57,800.00	\$55.00	\$18,700.00	\$60.00	\$20,400.00
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	205.00	\$111.00	\$22,755.00	\$110.00	\$22,550.00	\$75.00	\$15,375.00
611.41402	16" STEEL CASING PIPE WITH 8" DI CARRIER PIPE	LF	100.00	\$600.00	\$60,000.00	\$285.00	\$28,500.00	\$350.00	\$35,000.00
611.51020	2" CORPORATION STOP	EA	1.00	\$250.00	\$250.00	\$420.00	\$420.00	\$525.00	\$525.00
611.54020	2" HDPE SERVICE CONNECTION	LF	260.00	\$65.00	\$16,900.00	\$16.00	\$4,160.00	\$25.00	\$6,500.00
611.70008	8" FITTING	EA	15.00	\$1,000.00	\$15,000.00	\$700.00	\$10,500.00	\$250.00	\$3,750.00
611.70012	12" FITTING	EA	12.00	\$625.00	\$7,500.00	\$1,055.00	\$12,660.00	\$620.00	\$7,440.00
611.71006	6" GATE VALVE WITH BOX	EA	1.00	\$1,700.00	\$1,700.00	\$1,100.00	\$1,100.00	\$740.00	\$740.00
611.71008	8" GATE VALVE WITH BOX	EA	5.00	\$1,800.00	\$9,000.00	\$1,600.00	\$8,000.00	\$1,070.00	\$5,350.00
611.71012	12" GATE VALVE WITH BOX	EA	3.00	\$2,650.00	\$7,950.00	\$2,400.00	\$7,200.00	\$2,100.00	\$6,300.00
611.75	AIR RELEASE VALVE WITH VAULT	EA	1.00	\$1,500.00	\$1,500.00	\$1,300.00	\$1,300.00	\$2,625.00	\$2,625.00
611.81	HYDRANTS	EA	1.00	\$4,000.00	\$4,000.00	\$6,100.00	\$6,100.00	\$39,220.00	\$39,220.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	4.00	\$250.00	\$1,000.00	\$100.00	\$400.00	\$130.00	\$520.00
611.9512	BOARD INSULATION, 2" THICK	SY	50.00	\$20.00	\$1,000.00	\$10.00	\$500.00	\$3.30	\$165.00
611.9514	BOARD INSULATION, 4" THICK	SY	10.00	\$100.00	\$1,000.00	\$20.00	\$200.00	\$5.50	\$55.00
612.1131	BY-PASS PUMPING SYSTEM	U	1.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$6,600.00	\$6,600.00
612.21243	24" STEEL CASING WITH 10" PVC RESTRAINED JOINT CARRIER PIPE	LF	100.00	\$370.00	\$37,000.00	\$400.00	\$40,000.00	\$410.00	\$41,000.00
612.3104	SEWER MANHOLE, 4-FOOT DIAMETER	VF	36.00	\$450.00	\$16,200.00	\$455.00	\$16,380.00	\$335.00	\$12,060.00
612.3105	SEWER MANHOLE, 5-FOOT DIAMETER	VF	25.00	\$600.00	\$15,000.00	\$475.00	\$11,875.00	\$475.00	\$11,875.00
612.3204	RECONSTRUCT/ADJUST SEWER MANHOLE, 4' DIAMETER	VF	2.00	\$500.00	\$1,000.00	\$180.00	\$360.00	\$550.00	\$1,100.00
612.3304	MODIFY SEWER MANHOLE, 4' DIA.	EA	1.00	\$2,500.00	\$2,500.00	\$1,000.00	\$1,000.00	\$1,350.00	\$1,350.00
612.61506	6" PVC SEWER PIPE (SDR 35)	LF	41.00	\$92.00	\$3,772.00	\$56.00	\$2,296.00	\$62.00	\$2,542.00
612.61508	8" PVC SEWER PIPE (SDR 35)	LF	110.00	\$100.00	\$11,000.00	\$66.00	\$7,260.00	\$65.00	\$7,150.00
612.61510	10" PVC SEWER PIPE (SDR 35)	LF	580.00	\$107.00	\$62,060.00	\$68.00	\$39,440.00	\$78.00	\$45,240.00

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		CAIRNS, GEORGE R. & SON, INC. 8 LEDGE ROAD WINDHAM, NH 03087	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
612.9512	BOARD INSULATION, 2" THICK	SY	20.00	\$20.00	\$400.00	\$10.00	\$200.00	\$3.30	\$66.00
612.9514	BOARD INSULATION, 4" THICK	SY	20.00	\$100.00	\$2,000.00	\$20.00	\$400.00	\$5.50	\$110.00
613.45	STORMWATER TREATMENT SYSTEM (LEVEL 5)	U	1.00	\$30,000.00	\$30,000.00	\$40,000.00	\$40,000.00	\$20,000.00	\$20,000.00
614.331	3" STEEL CONDUIT	LF	52.00	\$25.00	\$1,300.00	\$25.00	\$1,300.00	\$27.00	\$1,404.00
614.511	CONCRETE PULL BOX 14"	EA	12.00	\$350.00	\$4,200.00	\$750.00	\$9,000.00	\$825.00	\$9,900.00
614.523	MOLDED PULL BOX 17"X30"	EA	9.00	\$400.00	\$3,600.00	\$850.00	\$7,650.00	\$900.00	\$8,100.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	830.00	\$12.00	\$9,960.00	\$8.00	\$6,640.00	\$8.50	\$7,055.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	730.00	\$23.00	\$16,790.00	\$15.00	\$10,950.00	\$16.50	\$12,045.00
615.01201	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS	SF	232.00	\$90.00	\$20,880.00	\$65.00	\$15,080.00	\$70.00	\$16,240.00
615.013	REMOVING TRAFFIC SIGN TYPE A	U	2.00	\$100.00	\$200.00	\$500.00	\$1,000.00	\$440.00	\$880.00
615.0201	TRAFFIC SIGN TYPE B	SF	114.50	\$40.00	\$4,580.00	\$75.00	\$8,587.50	\$80.00	\$9,160.00
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	428.75	\$115.00	\$49,306.25	\$120.00	\$51,450.00	\$125.00	\$53,593.75
615.023	REMOVING TRAFFIC SIGN TYPE B	U	23.00	\$25.00	\$575.00	\$105.00	\$2,415.00	\$115.00	\$2,645.00
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	1.00	\$200.00	\$200.00	\$750.00	\$750.00	\$800.00	\$800.00
615.0301	TRAFFIC SIGN TYPE C	SF	546.50	\$45.00	\$24,592.50	\$80.00	\$43,720.00	\$95.00	\$51,917.50
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	59.00	\$150.00	\$8,850.00	\$115.00	\$6,785.00	\$125.00	\$7,375.00
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	100.00	\$25.00	\$2,500.00	\$25.00	\$2,500.00	\$44.00	\$4,400.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	5.00	\$115.00	\$575.00	\$750.00	\$3,750.00	\$800.00	\$4,000.00
615.0401	TRAFFIC SIGN TYPE AA	SF	789.50	\$20.00	\$15,790.00	\$18.50	\$14,605.75	\$20.00	\$15,790.00
615.0501	TRAFFIC SIGN TYPE BB	SF	173.50	\$11.00	\$1,908.50	\$12.00	\$2,082.00	\$13.00	\$2,255.50
615.0601	TRAFFIC SIGN TYPE CC	SF	492.26	\$14.00	\$6,891.64	\$10.00	\$4,922.60	\$11.00	\$5,414.86
615.10301	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$7,000.00	\$7,000.00	\$2,500.00	\$2,500.00	\$6,000.00	\$6,000.00
615.10302	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$7,000.00	\$7,000.00	\$2,500.00	\$2,500.00	\$6,000.00	\$6,000.00
615.30001	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$10,000.00	\$10,000.00	\$16,000.00	\$16,000.00
615.30002	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$18,000.00	\$18,000.00
615.30003	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$18,000.00	\$18,000.00
615.30004	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$10,000.00	\$10,000.00	\$16,000.00	\$16,000.00
615.30005	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$19,000.00	\$19,000.00
616.101	TRAFFIC SIGNALS	U	1.00	\$110,000.00	\$110,000.00	\$145,000.00	\$145,000.00	\$160,000.00	\$160,000.00
616.102	TRAFFIC SIGNALS	U	1.00	\$120,000.00	\$120,000.00	\$100,000.00	\$100,000.00	\$110,000.00	\$110,000.00
616.191	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$10,000.00	\$10,000.00	\$35,000.00	\$35,000.00	\$38,000.00	\$38,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	130,000.00	\$1.00	\$130,000.00	\$1.00	\$130,000.00	\$1.00	\$130,000.00
618.7	FLAGGERS	HR	900.00	\$22.00	\$19,800.00	\$26.50	\$23,850.00	\$25.00	\$22,500.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$140,000.00	\$140,000.00	\$150,000.00	\$150,000.00	\$55,000.00	\$55,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	7.00	\$5,000.00	\$35,000.00	\$7,500.00	\$52,500.00	\$20,000.00	\$140,000.00
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	18.00	\$10.00	\$180.00	\$15.00	\$270.00	\$6.50	\$117.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	55.00	\$4.00	\$220.00	\$5.00	\$275.00	\$5.50	\$302.50
621.31	SINGLE DELINEATOR WITH POST	EA	29.00	\$32.00	\$928.00	\$40.00	\$1,160.00	\$42.00	\$1,218.00
621.32	DOUBLE DELINEATOR WITH POST	EA	6.00	\$40.00	\$240.00	\$45.00	\$270.00	\$47.00	\$282.00
622.1	STEEL WITNESS MARKERS	EA	8.00	\$30.00	\$240.00	\$30.00	\$240.00	\$32.00	\$256.00
622.2	CONCRETE BOUNDS	EA	8.00	\$300.00	\$2,400.00	\$350.00	\$2,800.00	\$230.00	\$1,840.00
622.52	RESETTING BOUNDS	EA	1.00	\$300.00	\$300.00	\$250.00	\$250.00	\$230.00	\$230.00
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	3.00	\$2,000.00	\$6,000.00	\$900.00	\$2,700.00	\$950.00	\$2,850.00
625.52	LIGHT POLE	U	1.00	\$5,000.00	\$5,000.00	\$9,500.00	\$9,500.00	\$8,000.00	\$8,000.00
625.55124	LIGHT POLE WITH LED LUMINAIRE (24' TALL, SINGLE HEAD)	EA	2.00	\$3,500.00	\$7,000.00	\$15,000.00	\$30,000.00	\$15,000.00	\$30,000.00
628.1	SAWED CONCRETE PAVEMENT	LF	970.00	\$3.00	\$2,910.00	\$4.00	\$3,880.00	\$3.30	\$3,201.00

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		CAIRNS, GEORGE R. & SON, INC. 8 LEDGE ROAD WINDHAM, NH 03087	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,950.00	\$2.00	\$3,900.00	\$1.50	\$2,925.00	\$3.30	\$6,435.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	29,100.00	\$0.13	\$3,783.00	\$0.18	\$5,238.00	\$0.19	\$5,529.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	59,900.00	\$0.15	\$8,985.00	\$0.20	\$11,980.00	\$0.21	\$12,579.00
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	30.00	\$1.00	\$30.00	\$2.00	\$60.00	\$2.15	\$64.50
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	635.00	\$1.00	\$635.00	\$2.00	\$1,270.00	\$2.15	\$1,365.25
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	150.00	\$1.25	\$187.50	\$3.00	\$450.00	\$3.30	\$495.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	380.00	\$4.00	\$1,520.00	\$8.00	\$3,040.00	\$5.25	\$1,995.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	300.00	\$8.00	\$2,400.00	\$12.00	\$3,600.00	\$9.00	\$2,700.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	6,460.00	\$1.50	\$9,690.00	\$0.75	\$4,845.00	\$0.90	\$5,814.00
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	74.00	\$2.00	\$148.00	\$4.00	\$296.00	\$6.00	\$444.00
634.1	RESET BOULDERS FOR BARRICADES	EA	16.00	\$100.00	\$1,600.00	\$100.00	\$1,600.00	\$75.00	\$1,200.00
641.	LOAM	CY	140.00	\$24.00	\$3,360.00	\$34.00	\$4,760.00	\$21.00	\$2,940.00
643.22	FERTILIZER FOR REFERTILIZATION	TON	2.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00
645.12	TEMPORARY MULCH	A	1.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
645.154	BARK MULCH 4 INCHES DEEP	SY	150.00	\$7.50	\$1,125.00	\$6.00	\$900.00	\$6.50	\$975.00
645.2535	COIR FIBER MATTING FOR EROSION CONTROL	SY	330.00	\$5.00	\$1,650.00	\$6.00	\$1,980.00	\$6.50	\$2,145.00
645.3	EROSION STONE	TON	240.00	\$25.00	\$6,000.00	\$28.00	\$6,720.00	\$42.00	\$10,080.00
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	2,450.00	\$2.00	\$4,900.00	\$1.50	\$3,675.00	\$1.65	\$4,042.50
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,250.00	\$4.00	\$5,000.00	\$5.00	\$6,250.00	\$3.30	\$4,125.00
645.531	SILT FENCE	LF	2,910.00	\$3.00	\$8,730.00	\$4.00	\$11,640.00	\$2.75	\$8,002.50
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$12,000.00	\$12,000.00	\$7,500.00	\$7,500.00	\$2,600.00	\$2,600.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	630.00	\$50.00	\$31,500.00	\$50.00	\$31,500.00	\$70.00	\$44,100.00
645.81	STORM WATER REMOVAL - TRUCKING	HR	310.00	\$100.00	\$31,000.00	\$100.00	\$31,000.00	\$100.00	\$31,000.00
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	A	2.00	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00	\$1,900.00	\$3,800.00
647.1	HUMUS	CY	540.00	\$16.00	\$8,640.00	\$18.00	\$9,720.00	\$21.00	\$11,340.00
650.2	LANDSCAPING	U	1.00	\$65,000.00	\$65,000.00	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00
662.282	DECOMMISSION MONITORING WELL	LF	39.00	\$15.00	\$585.00	\$31.00	\$1,209.00	\$15.00	\$585.00
670.104	TEMPORARY PORTABLE LIGHTING	U	2.00	\$6,000.00	\$12,000.00	\$10,000.00	\$20,000.00	\$7,000.00	\$14,000.00
670.6151	RELOCATE PRIVATE SIGN	U	1.00	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00	\$11,000.00	\$11,000.00
670.6152	RELOCATE PRIVATE SIGN	U	1.00	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00	\$11,000.00	\$11,000.00
671.62116	16" HDPE PIPE (DIRECTIONAL DRILL)	LF	95.00	\$800.00	\$76,000.00	\$390.00	\$37,050.00	\$145.00	\$13,775.00
678.201	IMPACT ATTENUATOR FOUNDATION PAD	U	1.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$4,750.00	\$4,750.00
678.233	LOW MAINTENANCE/SELF-RESTORING IMPACT ATTENUATION DEVICE, TL 3	U	1.00	\$33,000.00	\$33,000.00	\$32,500.00	\$32,500.00	\$35,000.00	\$35,000.00
692.	MOBILIZATION	U	1.00	\$400,000.00	\$400,000.00	\$685,000.00	\$685,000.00	\$700,000.00	\$700,000.00
693.	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	600.00	\$1.00	\$600.00	\$1.00	\$600.00	\$1.00	\$600.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$4,000.00	\$4,000.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$5,500.00	\$5,500.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$2,700.00	\$2,700.00
698.12	FIELD OFFICE TYPE B	MON	26.00	\$1,600.00	\$41,600.00	\$1,600.00	\$41,600.00	\$1,700.00	\$44,200.00
698.2	PHYSICAL TESTING LABORATORY	MON	24.00	\$800.00	\$19,200.00	\$500.00	\$12,000.00	\$1,100.00	\$26,400.00

Item No.	Description	Unit	Quantity	PS&E		SWETT, E. D. INC. 8 INDUSTRIAL PARK DR CONCORD, NH 03301-8512		CAIRNS, GEORGE R. & SON, INC. 8 LEDGE ROAD WINDHAM, NH 03087	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	205,000.00	\$1.00	\$205,000.00	\$1.00	\$205,000.00	\$1.00	\$205,000.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.15	FUEL ADJUSTMENT	\$	72,000.00	\$1.00	\$72,000.00	\$1.00	\$72,000.00	\$1.00	\$72,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	11,000.00	\$1.00	\$11,000.00	\$1.00	\$11,000.00	\$1.00	\$11,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
1010.5	COMPLETION INCENTIVE/ DISINCENTIVE	\$	28,000.00	\$1.00	\$28,000.00	\$1.00	\$28,000.00	\$1.00	\$28,000.00
<b>Totals:</b>					<b>\$7,797,983.09</b>		<b>\$7,950,099.25</b>		<b>\$8,300,264.84</b>
<b>Totals:</b>					<b>\$7,797,983.09</b>		<b>\$7,950,099.25</b>		<b>\$8,300,264.84</b>

Item No.	Description	Unit	Quantity	PS&E		EVROKS CORP. 31 BAY ROAD WINNISQUAM, NH 03289-0669		BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD TURNER, ME 04282	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

**Items**

201.1	CLEARING AND GRUBBING (F)	A	.20	\$12,500.00	\$2,500.00	\$60,000.00	\$12,000.00	\$40,000.00	\$8,000.00
201.21	REMOVING SMALL TREES	EA	9.00	\$200.00	\$1,800.00	\$200.00	\$1,800.00	\$250.00	\$2,250.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	490.00	\$3.00	\$1,470.00	\$3.00	\$1,470.00	\$5.00	\$2,450.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	290.00	\$4.00	\$1,160.00	\$3.00	\$870.00	\$9.00	\$2,610.00
202.31	FILL ABANDONED PIPE	CY	23.00	\$200.00	\$4,600.00	\$500.00	\$11,500.00	\$275.00	\$6,325.00
202.32	FILL AND ABANDON STRUCTURE	CY	10.00	\$160.00	\$1,600.00	\$250.00	\$2,500.00	\$630.00	\$6,300.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	560.00	\$18.00	\$10,080.00	\$23.00	\$12,880.00	\$5.00	\$2,800.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	9.00	\$300.00	\$2,700.00	\$900.00	\$8,100.00	\$550.00	\$4,950.00
202.7	REMOVAL OF GUARDRAIL	LF	2,950.00	\$1.00	\$2,950.00	\$5.00	\$14,750.00	\$2.00	\$5,900.00
202.74	REMOVAL OF CONCRETE BARRIER	LF	370.00	\$12.00	\$4,440.00	\$8.00	\$2,960.00	\$11.00	\$4,070.00
202.8	REMOVAL OF FENCE	LF	960.00	\$8.00	\$7,680.00	\$4.00	\$3,840.00	\$4.00	\$3,840.00
202.811	REMOVE GATE	U	2.00	\$1,000.00	\$2,000.00	\$325.00	\$650.00	\$700.00	\$1,400.00
202.843	REMOVAL OF LIGHT POLE	U	7.00	\$400.00	\$2,800.00	\$715.00	\$5,005.00	\$750.00	\$5,250.00
202.8433	REMOVE LUMINAIRE	EA	4.00	\$500.00	\$2,000.00	\$350.00	\$1,400.00	\$350.00	\$1,400.00
202.853	REMOVAL OF PRIVATE SIGN STRUCTURE	U	1.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$530.00	\$530.00
203.1	COMMON EXCAVATION	CY	3,000.00	\$20.00	\$60,000.00	\$25.00	\$75,000.00	\$16.00	\$48,000.00
203.11	COMMON EXCAVATION - LRS	CY	780.00	\$10.00	\$7,800.00	\$25.00	\$19,500.00	\$22.00	\$17,160.00
203.2	ROCK EXCAVATION	CY	813.00	\$25.00	\$20,325.00	\$50.00	\$40,650.00	\$75.00	\$60,975.00
203.35	HANDLING EXCAVATED, CONTAMINATED SOILS (DEPARTMENT DISPOSAL)	CY	1,800.00	\$50.00	\$90,000.00	\$25.00	\$45,000.00	\$27.00	\$48,600.00
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	7.00	\$850.00	\$5,950.00	\$1,200.00	\$8,400.00	\$3,000.00	\$21,000.00
203.55542	GUARDRAIL EAGRT OFFSET PLATFORM ALTERNATE, TL 3	U	1.00	\$950.00	\$950.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
203.55552	GUARDRAIL EAGRT OFFSET PLATFORM ALTERNATE, TL 2	U	9.00	\$900.00	\$8,100.00	\$1,500.00	\$13,500.00	\$2,000.00	\$18,000.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	690.00	\$10.00	\$6,900.00	\$20.00	\$13,800.00	\$32.00	\$22,080.00
206.1	COMMON STRUCTURE EXCAVATION	CY	100.00	\$25.00	\$2,500.00	\$75.00	\$7,500.00	\$19.00	\$1,900.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	620.00	\$50.00	\$31,000.00	\$75.00	\$46,500.00	\$34.00	\$21,080.00
206.2	ROCK STRUCTURE EXCAVATION	CY	165.00	\$60.00	\$9,900.00	\$100.00	\$16,500.00	\$145.00	\$23,925.00
209.1	GRANULAR BACKFILL	CY	1,900.00	\$50.00	\$95,000.00	\$30.00	\$57,000.00	\$35.00	\$66,500.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	2,845.00	\$30.00	\$85,350.00	\$60.00	\$170,700.00	\$35.00	\$99,575.00
209.4	GRANULAR BACKFILL (GRAV)	CY	119.00	\$30.00	\$3,570.00	\$50.00	\$5,950.00	\$45.00	\$5,355.00
211.11	VIBRATION MONITORING SERVICES	HR	500.00	\$125.00	\$62,500.00	\$165.00	\$82,500.00	\$150.00	\$75,000.00
214.	FINE GRADING	U	1.00	\$3,000.00	\$3,000.00	\$75,000.00	\$75,000.00	\$15,000.00	\$15,000.00
304.1	SAND (F)	CY	935.00	\$14.00	\$13,090.00	\$35.00	\$32,725.00	\$35.00	\$32,725.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	110.00	\$20.00	\$2,200.00	\$70.00	\$7,700.00	\$40.00	\$4,400.00
304.35	CRUSHED GRAVEL FOR DRIVES	CY	21.00	\$35.00	\$735.00	\$65.00	\$1,365.00	\$40.00	\$840.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	2,411.00	\$30.00	\$72,330.00	\$40.00	\$96,440.00	\$42.00	\$101,262.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	180.00	\$25.00	\$4,500.00	\$40.00	\$7,200.00	\$48.00	\$8,640.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	362.00	\$30.00	\$10,860.00	\$40.00	\$14,480.00	\$39.00	\$14,118.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	570.00	\$70.00	\$39,900.00	\$90.00	\$51,300.00	\$85.00	\$48,450.00
403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	1,100.00	\$75.00	\$82,500.00	\$80.00	\$88,000.00	\$78.00	\$85,800.00
403.11902	HBP - MACHINE METHOD, HIGH STRENGTH (QC/QA TIER 2)	TON	1,900.00	\$75.00	\$142,500.00	\$90.00	\$171,000.00	\$88.00	\$167,200.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	315.00	\$110.00	\$34,650.00	\$135.00	\$42,525.00	\$125.00	\$39,375.00

Item No.	Description	Unit	Quantity	PS&E		EVROKS CORP. 31 BAY ROAD WINNISQUAM, NH 03289-0669		BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD TURNER, ME 04282	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
403.6	PAVEMENT JOINT ADHESIVE	LF	37,600.00	\$0.25	\$9,400.00	\$0.25	\$9,400.00	\$0.25	\$9,400.00
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	45.00	\$200.00	\$9,000.00	\$150.00	\$6,750.00	\$150.00	\$6,750.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	180.00	\$80.00	\$14,400.00	\$140.00	\$25,200.00	\$115.00	\$20,700.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	2,200.00	\$3.80	\$8,360.00	\$3.00	\$6,600.00	\$3.00	\$6,600.00
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	115.00	\$70.00	\$8,050.00	\$100.00	\$11,500.00	\$100.00	\$11,500.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	18,700.00	\$2.50	\$46,750.00	\$3.50	\$65,450.00	\$2.75	\$51,425.00
502.	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$70,000.00	\$70,000.00	\$53,000.00	\$53,000.00	\$70,000.00	\$70,000.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$150,000.00	\$150,000.00	\$109,800.00	\$109,800.00	\$175,000.00	\$175,000.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$200,000.00	\$200,000.00	\$135,300.00	\$135,300.00	\$150,000.00	\$150,000.00
503.201	COFFERDAMS	U	1.00	\$65,000.00	\$65,000.00	\$18,000.00	\$18,000.00	\$113,000.00	\$113,000.00
503.202	COFFERDAMS	U	1.00	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00	\$150,000.00	\$150,000.00
503.203	COFFERDAMS	U	1.00	\$80,000.00	\$80,000.00	\$179,000.00	\$179,000.00	\$185,000.00	\$185,000.00
503.204	COFFERDAMS	U	1.00	\$45,000.00	\$45,000.00	\$15,000.00	\$15,000.00	\$100,000.00	\$100,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$100,000.00	\$100,000.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$55,000.00	\$55,000.00	\$16,000.00	\$16,000.00	\$135,000.00	\$135,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	4,850.00	\$20.00	\$97,000.00	\$25.00	\$121,250.00	\$11.00	\$53,350.00
504.2	ROCK BRIDGE EXCAVATION	CY	5.00	\$100.00	\$500.00	\$200.00	\$1,000.00	\$150.00	\$750.00
508.	STRUCTURAL FILL	CY	455.00	\$30.00	\$13,650.00	\$60.00	\$27,300.00	\$38.00	\$17,290.00
520.001	CONCRETE CLASS AAA	CY	25.00	\$600.00	\$15,000.00	\$605.00	\$15,125.00	\$550.00	\$13,750.00
520.02	CONCRETE CLASS AA, ABOVE FOOTINGS (F)	CY	104.00	\$1,100.00	\$114,400.00	\$1,125.00	\$117,000.00	\$1,100.00	\$114,400.00
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	134.00	\$400.00	\$53,600.00	\$425.00	\$56,950.00	\$600.00	\$80,400.00
520.1	CONCRETE CLASS A	CY	120.00	\$300.00	\$36,000.00	\$300.00	\$36,000.00	\$280.00	\$33,600.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	736.00	\$700.00	\$515,200.00	\$530.00	\$390,080.00	\$700.00	\$515,200.00
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	505.00	\$325.00	\$164,125.00	\$350.00	\$176,750.00	\$400.00	\$202,000.00
520.421	CONCRETE CLASS F, FLOWABLE FILL, EXCAVATABLE	CY	50.00	\$150.00	\$7,500.00	\$118.00	\$5,900.00	\$300.00	\$15,000.00
520.70021	CONCRETE BRIDGE DECK (QC/QA)	CY	36.00	\$1,000.00	\$36,000.00	\$1,345.00	\$48,420.00	\$1,100.00	\$39,600.00
520.7102	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	146.00	\$1,000.00	\$146,000.00	\$910.00	\$132,860.00	\$750.00	\$109,500.00
520.7202	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	191.00	\$1,000.00	\$191,000.00	\$900.00	\$171,900.00	\$700.00	\$133,700.00
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	7,575.00	\$15.00	\$113,625.00	\$16.40	\$124,230.00	\$16.00	\$121,200.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	107.00	\$100.00	\$10,700.00	\$100.00	\$10,700.00	\$75.00	\$8,025.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	105.00	\$45.00	\$4,725.00	\$50.00	\$5,250.00	\$35.00	\$3,675.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	825.00	\$23.00	\$18,975.00	\$26.50	\$21,862.50	\$28.00	\$23,100.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	75.00	\$10.00	\$750.00	\$10.00	\$750.00	\$10.00	\$750.00
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	170.00	\$10.00	\$1,700.00	\$10.00	\$1,700.00	\$13.00	\$2,210.00
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	125.00	\$10.00	\$1,250.00	\$10.00	\$1,250.00	\$18.00	\$2,250.00
544.	REINFORCING STEEL (F)	LB	100,558.00	\$1.25	\$125,697.50	\$1.20	\$120,669.60	\$1.00	\$100,558.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	127,094.00	\$1.30	\$165,222.20	\$1.32	\$167,764.08	\$1.20	\$152,512.80
544.201	REINFORCING STEEL - EPOXY COATED	LB	8,845.00	\$2.00	\$17,690.00	\$1.84	\$16,274.80	\$1.20	\$10,614.00
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	840.00	\$7.50	\$6,300.00	\$56.00	\$47,040.00	\$10.00	\$8,400.00
547.	SHEAR CONNECTORS (F)	EA	5,744.00	\$6.50	\$37,336.00	\$6.00	\$34,464.00	\$5.00	\$28,720.00
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	15.00	\$1,500.00	\$22,500.00	\$1,508.00	\$22,620.00	\$1,350.00	\$20,250.00
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	21.00	\$1,500.00	\$31,500.00	\$1,432.00	\$30,072.00	\$1,350.00	\$28,350.00
550.101	STRUCTURAL STEEL (F)	LB	88,000.00	\$3.00	\$264,000.00	\$2.02	\$177,760.00	\$1.95	\$171,600.00
550.102	STRUCTURAL STEEL (F)	LB	131,500.00	\$3.00	\$394,500.00	\$2.04	\$268,260.00	\$1.85	\$243,275.00
559.4	ASPHALTIC PLUG EXPANSION JOINT (F)	LF	62.00	\$120.00	\$7,440.00	\$128.75	\$7,982.50	\$130.00	\$8,060.00

Item No.	Description	Unit	Quantity	PS&E		EVROKS CORP. 31 BAY ROAD WINNISQUAM, NH 03289-0669		BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD TURNER, ME 04282	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	62.00	\$115.00	\$7,130.00	\$108.00	\$6,696.00	\$108.00	\$6,696.00
559.6	PREFORMED CLOSED CELL EXPANSION JOINT SYSTEM (F)	LF	56.00	\$175.00	\$9,800.00	\$150.00	\$8,400.00	\$275.00	\$15,400.00
562.1	SILICONE JOINT SEALANT (F)	LF	1,100.00	\$20.00	\$22,000.00	\$10.00	\$11,000.00	\$15.00	\$16,500.00
563.23	BRIDGE RAIL T3	LF	48.00	\$150.00	\$7,200.00	\$150.00	\$7,200.00	\$250.00	\$12,000.00
563.24	BRIDGE RAIL T4	LF	48.00	\$175.00	\$8,400.00	\$228.00	\$10,944.00	\$200.00	\$9,600.00
563.241	BRIDGE RAIL T4 WITH PROTECTIVE SCREENING	LF	545.00	\$210.00	\$114,450.00	\$320.00	\$174,400.00	\$335.00	\$182,575.00
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	1.00	\$5,000.00	\$5,000.00	\$5,200.00	\$5,200.00	\$6,500.00	\$6,500.00
565.2329	BRIDGE APPROACH RAIL T3 (STEEL POSTS) (MODIFIED)	U	1.00	\$5,500.00	\$5,500.00	\$5,950.00	\$5,950.00	\$7,000.00	\$7,000.00
565.242	BRIDGE APPROACH RAIL T4 (STEEL POSTS)	U	9.00	\$7,250.00	\$65,250.00	\$7,880.00	\$70,920.00	\$8,000.00	\$72,000.00
565.2429	BRIDGE APPROACH RAIL T4 (STEEL POSTS) (MODIFIED)	U	1.00	\$6,000.00	\$6,000.00	\$8,210.00	\$8,210.00	\$10,000.00	\$10,000.00
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	350.00	\$75.00	\$26,250.00	\$65.00	\$22,750.00	\$100.00	\$35,000.00
585.2	STONE FILL, CLASS B	CY	380.00	\$35.00	\$13,300.00	\$45.00	\$17,100.00	\$50.00	\$19,000.00
585.3	STONE FILL, CLASS C	CY	5.00	\$35.00	\$175.00	\$50.00	\$250.00	\$75.00	\$375.00
593.221	GEOTEXTILE; SEPARATION CL.2, NON-WOVEN	SY	710.00	\$1.50	\$1,065.00	\$2.00	\$1,420.00	\$4.00	\$2,840.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	20.00	\$3.00	\$60.00	\$2.00	\$40.00	\$4.00	\$80.00
603.0001	VIDEO INSPECTION	LF	2,080.00	\$1.00	\$2,080.00	\$1.20	\$2,496.00	\$2.00	\$4,160.00
603.00212	12" R.C. PIPE, 2000D	LF	202.00	\$55.00	\$11,110.00	\$65.00	\$13,130.00	\$96.00	\$19,392.00
603.00215	15" R.C. PIPE, 2000D	LF	880.00	\$60.00	\$52,800.00	\$70.00	\$61,600.00	\$96.00	\$84,480.00
603.00218	18" R.C. PIPE, 2000D	LF	480.00	\$80.00	\$38,400.00	\$80.00	\$38,400.00	\$110.00	\$52,800.00
603.00224	24" R.C. PIPE, 2000D	LF	266.00	\$90.00	\$23,940.00	\$95.00	\$25,270.00	\$110.00	\$29,260.00
603.00312	12" R.C. PIPE, 3000D	LF	152.00	\$65.00	\$9,880.00	\$80.00	\$12,160.00	\$95.00	\$14,440.00
603.00324	24" R.C. PIPE, 3000D	LF	160.00	\$105.00	\$16,800.00	\$105.00	\$16,800.00	\$110.00	\$17,600.00
603.36118	18" ALUMINIZED STEEL END SECTION	EA	1.00	\$300.00	\$300.00	\$315.00	\$315.00	\$800.00	\$800.00
603.36130	30" ALUMINIZED STEEL END SECTION	EA	1.00	\$600.00	\$600.00	\$700.00	\$700.00	\$1,000.00	\$1,000.00
604.0007	POLYETHYLENE LINER	EA	31.00	\$150.00	\$4,650.00	\$300.00	\$9,300.00	\$300.00	\$9,300.00
604.124	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	30.00	\$2,300.00	\$69,000.00	\$3,200.00	\$96,000.00	\$2,500.00	\$75,000.00
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	4.00	\$2,500.00	\$10,000.00	\$5,000.00	\$20,000.00	\$3,300.00	\$13,200.00
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	2.00	\$3,200.00	\$6,400.00	\$5,500.00	\$11,000.00	\$3,600.00	\$7,200.00
604.164	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	2.00	\$2,200.00	\$4,400.00	\$4,200.00	\$8,400.00	\$2,500.00	\$5,000.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	8.00	\$400.00	\$3,200.00	\$550.00	\$4,400.00	\$240.00	\$1,920.00
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	170.00	\$25.00	\$4,250.00	\$20.00	\$3,400.00	\$20.00	\$3,400.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	1.00	\$1,800.00	\$1,800.00	\$2,450.00	\$2,450.00	\$2,800.00	\$2,800.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	11.00	\$1,650.00	\$18,150.00	\$2,150.00	\$23,650.00	\$2,300.00	\$25,300.00
606.147	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2)	U	1.00	\$500.00	\$500.00	\$550.00	\$550.00	\$5,252.00	\$5,252.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	850.00	\$16.00	\$13,600.00	\$20.00	\$17,000.00	\$21.00	\$17,850.00
606.2120	DOUBLE-FACED BEAM GUARDRAIL (STANDARD SECTION) (STEEL POST)	LF	200.00	\$28.00	\$5,600.00	\$30.00	\$6,000.00	\$30.00	\$6,000.00
606.322	DOUBLE FACED TRANSITION RAIL, STEEL POST	U	4.00	\$3,800.00	\$15,200.00	\$4,000.00	\$16,000.00	\$3,500.00	\$14,000.00
606.411	CONCRETE BARRIER, SINGLE- FACED, PRECAST	LF	840.00	\$75.00	\$63,000.00	\$85.00	\$71,400.00	\$80.00	\$67,200.00
606.41231	TRANSITION SINGLE SLOPE CONCRETE BARRIER, PRECAST	U	4.00	\$2,500.00	\$10,000.00	\$2,000.00	\$8,000.00	\$3,800.00	\$15,200.00
606.41232	TRANSITION SINGLE SLOPE CONCRETE BARRIER, TYPE I	U	4.00	\$7,500.00	\$30,000.00	\$7,500.00	\$30,000.00	\$9,000.00	\$36,000.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	2,360.00	\$25.00	\$59,000.00	\$35.00	\$82,600.00	\$44.00	\$103,840.00

Item No.	Description	Unit	Quantity	PS&E		EVROKS CORP. 31 BAY ROAD WINNISQUAM, NH 03289-0669		BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD TURNER, ME 04282	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	1.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	3.00	\$4,000.00	\$12,000.00	\$3,750.00	\$11,250.00	\$4,000.00	\$12,000.00
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	280.00	\$13.00	\$3,640.00	\$30.00	\$8,400.00	\$29.00	\$8,120.00
607.3309	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 3' HIGH (MODIFIED)	LF	130.00	\$40.00	\$5,200.00	\$28.00	\$3,640.00	\$26.00	\$3,380.00
607.3409	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 4' HIGH (MODIFIED)	LF	100.00	\$30.00	\$3,000.00	\$35.00	\$3,500.00	\$32.00	\$3,200.00
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	9.00	\$145.00	\$1,305.00	\$250.00	\$2,250.00	\$250.00	\$2,250.00
608.26	6" CONCRETE SIDEWALK (F)	SY	114.00	\$40.00	\$4,560.00	\$55.00	\$6,270.00	\$54.00	\$6,156.00
608.34	4" REINFORCED CONCRETE SIDEWALK (F)	SY	759.00	\$40.00	\$30,360.00	\$41.00	\$31,119.00	\$50.00	\$37,950.00
608.52	TRUNCATED DOME PAVERS (DETECTABLE WARNING PAVERS)	SY	15.00	\$400.00	\$6,000.00	\$450.00	\$6,750.00	\$370.00	\$5,550.00
609.01	STRAIGHT GRANITE CURB	LF	720.00	\$22.00	\$15,840.00	\$20.75	\$14,940.00	\$38.00	\$27,360.00
609.02	CURVED GRANITE CURB	LF	25.00	\$35.00	\$875.00	\$28.50	\$712.50	\$46.00	\$1,150.00
609.21	STRAIGHT GRANITE SLOPE CURB	LF	60.00	\$17.00	\$1,020.00	\$16.90	\$1,014.00	\$48.00	\$2,880.00
609.216	STRAIGHT GRANITE SLOPE CURB 6" HIGH	LF	480.00	\$16.00	\$7,680.00	\$19.00	\$9,120.00	\$44.00	\$21,120.00
609.22	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS	LF	45.00	\$17.00	\$765.00	\$16.90	\$760.50	\$46.00	\$2,070.00
609.5	RESET GRANITE CURB	LF	855.00	\$8.00	\$6,840.00	\$7.50	\$6,412.50	\$18.00	\$15,390.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	250.00	\$5.00	\$1,250.00	\$10.00	\$2,500.00	\$10.00	\$2,500.00
611.05206	6" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	20.00	\$160.00	\$3,200.00	\$90.00	\$1,800.00	\$77.00	\$1,540.00
611.05208	8" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	340.00	\$170.00	\$57,800.00	\$120.00	\$40,800.00	\$42.00	\$14,280.00
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	205.00	\$111.00	\$22,755.00	\$125.00	\$25,625.00	\$70.00	\$14,350.00
611.41402	16" STEEL CASING PIPE WITH 8" DI CARRIER PIPE	LF	100.00	\$600.00	\$60,000.00	\$350.00	\$35,000.00	\$135.00	\$13,500.00
611.51020	2" CORPORATION STOP	EA	1.00	\$250.00	\$250.00	\$1,400.00	\$1,400.00	\$830.00	\$830.00
611.54020	2" HDPE SERVICE CONNECTION	LF	260.00	\$65.00	\$16,900.00	\$45.00	\$11,700.00	\$6.00	\$1,560.00
611.70008	8" FITTING	EA	15.00	\$1,000.00	\$15,000.00	\$310.00	\$4,650.00	\$350.00	\$5,250.00
611.70012	12" FITTING	EA	12.00	\$625.00	\$7,500.00	\$810.00	\$9,720.00	\$1,000.00	\$12,000.00
611.71006	6" GATE VALVE WITH BOX	EA	1.00	\$1,700.00	\$1,700.00	\$750.00	\$750.00	\$1,300.00	\$1,300.00
611.71008	8" GATE VALVE WITH BOX	EA	5.00	\$1,800.00	\$9,000.00	\$1,075.00	\$5,375.00	\$1,700.00	\$8,500.00
611.71012	12" GATE VALVE WITH BOX	EA	3.00	\$2,650.00	\$7,950.00	\$2,400.00	\$7,200.00	\$2,600.00	\$7,800.00
611.75	AIR RELEASE VALVE WITH VAULT	EA	1.00	\$1,500.00	\$1,500.00	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00
611.81	HYDRANTS	EA	1.00	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$3,300.00	\$3,300.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	4.00	\$250.00	\$1,000.00	\$170.00	\$680.00	\$190.00	\$760.00
611.9512	BOARD INSULATION, 2" THICK	SY	50.00	\$20.00	\$1,000.00	\$11.00	\$550.00	\$13.00	\$650.00
611.9514	BOARD INSULATION, 4" THICK	SY	10.00	\$100.00	\$1,000.00	\$22.00	\$220.00	\$27.00	\$270.00
612.1131	BY-PASS PUMPING SYSTEM	U	1.00	\$15,000.00	\$15,000.00	\$32,000.00	\$32,000.00	\$35,000.00	\$35,000.00
612.21243	24" STEEL CASING WITH 10" PVC RESTRAINED JOINT CARRIER PIPE	LF	100.00	\$370.00	\$37,000.00	\$550.00	\$55,000.00	\$136.00	\$13,600.00
612.3104	SEWER MANHOLE, 4-FOOT DIAMETER	VF	36.00	\$450.00	\$16,200.00	\$800.00	\$28,800.00	\$410.00	\$14,760.00
612.3105	SEWER MANHOLE, 5-FOOT DIAMETER	VF	25.00	\$600.00	\$15,000.00	\$825.00	\$20,625.00	\$430.00	\$10,750.00
612.3204	RECONSTRUCT/ADJUST SEWER MANHOLE, 4' DIAMETER	VF	2.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$550.00	\$1,100.00
612.3304	MODIFY SEWER MANHOLE, 4' DIA.	EA	1.00	\$2,500.00	\$2,500.00	\$500.00	\$500.00	\$1,800.00	\$1,800.00
612.61506	6" PVC SEWER PIPE (SDR 35)	LF	41.00	\$92.00	\$3,772.00	\$162.00	\$6,642.00	\$125.00	\$5,125.00
612.61508	8" PVC SEWER PIPE (SDR 35)	LF	110.00	\$100.00	\$11,000.00	\$250.00	\$27,500.00	\$50.00	\$5,500.00
612.61510	10" PVC SEWER PIPE (SDR 35)	LF	580.00	\$107.00	\$62,060.00	\$225.00	\$130,500.00	\$11.00	\$6,380.00

Item No.	Description	Unit	Quantity	PS&E		EVROKS CORP. 31 BAY ROAD WINNISQUAM, NH 03289-0669		BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD TURNER, ME 04282	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
612.9512	BOARD INSULATION, 2" THICK	SY	20.00	\$20.00	\$400.00	\$11.00	\$220.00	\$13.00	\$260.00
612.9514	BOARD INSULATION, 4" THICK	SY	20.00	\$100.00	\$2,000.00	\$22.00	\$440.00	\$27.00	\$540.00
613.45	STORMWATER TREATMENT SYSTEM (LEVEL 5)	U	1.00	\$30,000.00	\$30,000.00	\$17,000.00	\$17,000.00	\$45,000.00	\$45,000.00
614.331	3" STEEL CONDUIT	LF	52.00	\$25.00	\$1,300.00	\$20.00	\$1,040.00	\$20.00	\$1,040.00
614.511	CONCRETE PULL BOX 14"	EA	12.00	\$350.00	\$4,200.00	\$615.00	\$7,380.00	\$615.00	\$7,380.00
614.523	MOLDED PULL BOX 17"X30"	EA	9.00	\$400.00	\$3,600.00	\$500.00	\$4,500.00	\$500.00	\$4,500.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	830.00	\$12.00	\$9,960.00	\$12.00	\$9,960.00	\$12.00	\$9,960.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	730.00	\$23.00	\$16,790.00	\$20.00	\$14,600.00	\$20.00	\$14,600.00
615.01201	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS	SF	232.00	\$90.00	\$20,880.00	\$65.00	\$15,080.00	\$65.00	\$15,080.00
615.013	REMOVING TRAFFIC SIGN TYPE A	U	2.00	\$100.00	\$200.00	\$400.00	\$800.00	\$400.00	\$800.00
615.0201	TRAFFIC SIGN TYPE B	SF	114.50	\$40.00	\$4,580.00	\$75.00	\$8,587.50	\$75.00	\$8,587.50
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	428.75	\$115.00	\$49,306.25	\$120.00	\$51,450.00	\$125.00	\$53,593.75
615.023	REMOVING TRAFFIC SIGN TYPE B	U	23.00	\$25.00	\$575.00	\$107.00	\$2,461.00	\$110.00	\$2,530.00
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	1.00	\$200.00	\$200.00	\$745.00	\$745.00	\$750.00	\$750.00
615.0301	TRAFFIC SIGN TYPE C	SF	546.50	\$45.00	\$24,592.50	\$82.00	\$44,813.00	\$82.00	\$44,813.00
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	59.00	\$150.00	\$8,850.00	\$116.00	\$6,844.00	\$120.00	\$7,080.00
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	100.00	\$25.00	\$2,500.00	\$40.00	\$4,000.00	\$40.00	\$4,000.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	5.00	\$115.00	\$575.00	\$745.00	\$3,725.00	\$750.00	\$3,750.00
615.0401	TRAFFIC SIGN TYPE AA	SF	789.50	\$20.00	\$15,790.00	\$18.50	\$14,605.75	\$21.00	\$16,579.50
615.0501	TRAFFIC SIGN TYPE BB	SF	173.50	\$11.00	\$1,908.50	\$12.00	\$2,082.00	\$15.00	\$2,602.50
615.0601	TRAFFIC SIGN TYPE CC	SF	492.26	\$14.00	\$6,891.64	\$10.00	\$4,922.60	\$12.00	\$5,907.12
615.10301	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$7,000.00	\$7,000.00	\$6,350.00	\$6,350.00	\$7,500.00	\$7,500.00
615.10302	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$7,000.00	\$7,000.00	\$6,350.00	\$6,350.00	\$7,500.00	\$7,500.00
615.30001	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$10,700.00	\$10,700.00	\$19,000.00	\$19,000.00
615.30002	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$12,700.00	\$12,700.00	\$20,000.00	\$20,000.00
615.30003	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$12,700.00	\$12,700.00	\$20,000.00	\$20,000.00
615.30004	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$10,700.00	\$10,700.00	\$19,000.00	\$19,000.00
615.30005	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$12,700.00	\$12,700.00	\$20,000.00	\$20,000.00
616.101	TRAFFIC SIGNALS	U	1.00	\$110,000.00	\$110,000.00	\$143,000.00	\$143,000.00	\$155,000.00	\$155,000.00
616.102	TRAFFIC SIGNALS	U	1.00	\$120,000.00	\$120,000.00	\$178,000.00	\$178,000.00	\$180,000.00	\$180,000.00
616.191	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	130,000.00	\$1.00	\$130,000.00	\$1.00	\$130,000.00	\$1.00	\$130,000.00
618.7	FLAGGERS	HR	900.00	\$22.00	\$19,800.00	\$32.00	\$28,800.00	\$29.00	\$26,100.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$140,000.00	\$140,000.00	\$125,000.00	\$125,000.00	\$60,000.00	\$60,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	7.00	\$5,000.00	\$35,000.00	\$12,000.00	\$84,000.00	\$8,700.00	\$60,900.00
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	18.00	\$10.00	\$180.00	\$25.00	\$450.00	\$10.00	\$180.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	55.00	\$4.00	\$220.00	\$5.00	\$275.00	\$5.00	\$275.00
621.31	SINGLE DELINEATOR WITH POST	EA	29.00	\$32.00	\$928.00	\$40.00	\$1,160.00	\$36.00	\$1,044.00
621.32	DOUBLE DELINEATOR WITH POST	EA	6.00	\$40.00	\$240.00	\$45.00	\$270.00	\$40.00	\$240.00
622.1	STEEL WITNESS MARKERS	EA	8.00	\$30.00	\$240.00	\$30.00	\$240.00	\$34.00	\$272.00
622.2	CONCRETE BOUNDS	EA	8.00	\$300.00	\$2,400.00	\$225.00	\$1,800.00	\$225.00	\$1,800.00
622.52	RESETTING BOUNDS	EA	1.00	\$300.00	\$300.00	\$250.00	\$250.00	\$250.00	\$250.00
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	3.00	\$2,000.00	\$6,000.00	\$1,000.00	\$3,000.00	\$1,000.00	\$3,000.00
625.52	LIGHT POLE	U	1.00	\$5,000.00	\$5,000.00	\$3,800.00	\$3,800.00	\$4,000.00	\$4,000.00
625.55124	LIGHT POLE WITH LED LUMINAIRE (24' TALL, SINGLE HEAD)	EA	2.00	\$3,500.00	\$7,000.00	\$9,200.00	\$18,400.00	\$10,000.00	\$20,000.00
628.1	SAWED CONCRETE PAVEMENT	LF	970.00	\$3.00	\$2,910.00	\$8.00	\$7,760.00	\$4.00	\$3,880.00

Item No.	Description	Unit	Quantity	PS&E		EVROKS CORP. 31 BAY ROAD WINNISQUAM, NH 03289-0669		BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD TURNER, ME 04282	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,950.00	\$2.00	\$3,900.00	\$3.00	\$5,850.00	\$3.00	\$5,850.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	29,100.00	\$0.13	\$3,783.00	\$0.12	\$3,492.00	\$0.20	\$5,820.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	59,900.00	\$0.15	\$8,985.00	\$0.15	\$8,985.00	\$0.20	\$11,980.00
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	30.00	\$1.00	\$30.00	\$1.75	\$52.50	\$2.00	\$60.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	635.00	\$1.00	\$635.00	\$0.55	\$349.25	\$2.00	\$1,270.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	150.00	\$1.25	\$187.50	\$0.85	\$127.50	\$3.00	\$450.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	380.00	\$4.00	\$1,520.00	\$2.50	\$950.00	\$8.00	\$3,040.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	300.00	\$8.00	\$2,400.00	\$5.25	\$1,575.00	\$12.00	\$3,600.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	6,460.00	\$1.50	\$9,690.00	\$0.45	\$2,907.00	\$0.75	\$4,845.00
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	74.00	\$2.00	\$148.00	\$1.00	\$74.00	\$4.00	\$296.00
634.1	RESET BOULDERS FOR BARRICADES	EA	16.00	\$100.00	\$1,600.00	\$81.00	\$1,296.00	\$190.00	\$3,040.00
641.	LOAM	CY	140.00	\$24.00	\$3,360.00	\$50.00	\$7,000.00	\$77.00	\$10,780.00
643.22	FERTILIZER FOR REFERTILIZATION	TON	2.00	\$1,000.00	\$2,000.00	\$950.00	\$1,900.00	\$950.00	\$1,900.00
645.12	TEMPORARY MULCH	A	1.00	\$1,000.00	\$1,000.00	\$975.00	\$975.00	\$975.00	\$975.00
645.154	BARK MULCH 4 INCHES DEEP	SY	150.00	\$7.50	\$1,125.00	\$6.00	\$900.00	\$6.00	\$900.00
645.2535	COIR FIBER MATTING FOR EROSION CONTROL	SY	330.00	\$5.00	\$1,650.00	\$6.00	\$1,980.00	\$6.00	\$1,980.00
645.3	EROSION STONE	TON	240.00	\$25.00	\$6,000.00	\$25.00	\$6,000.00	\$38.00	\$9,120.00
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	2,450.00	\$2.00	\$4,900.00	\$2.00	\$4,900.00	\$2.00	\$4,900.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,250.00	\$4.00	\$5,000.00	\$4.00	\$5,000.00	\$4.00	\$5,000.00
645.531	SILT FENCE	LF	2,910.00	\$3.00	\$8,730.00	\$3.50	\$10,185.00	\$4.00	\$11,640.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$12,000.00	\$12,000.00	\$2,700.00	\$2,700.00	\$2,500.00	\$2,500.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	630.00	\$50.00	\$31,500.00	\$75.00	\$47,250.00	\$65.00	\$40,950.00
645.81	STORM WATER REMOVAL - TRUCKING	HR	310.00	\$100.00	\$31,000.00	\$110.00	\$34,100.00	\$75.00	\$23,250.00
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	A	2.00	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00	\$10,000.00	\$20,000.00
647.1	HUMUS	CY	540.00	\$16.00	\$8,640.00	\$50.00	\$27,000.00	\$44.00	\$23,760.00
650.2	LANDSCAPING	U	1.00	\$65,000.00	\$65,000.00	\$48,535.00	\$48,535.00	\$55,000.00	\$55,000.00
662.282	DECOMMISSION MONITORING WELL	LF	39.00	\$15.00	\$585.00	\$2,500.00	\$97,500.00	\$40.00	\$1,560.00
670.104	TEMPORARY PORTABLE LIGHTING	U	2.00	\$6,000.00	\$12,000.00	\$15,000.00	\$30,000.00	\$3,500.00	\$7,000.00
670.6151	RELOCATE PRIVATE SIGN	U	1.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00
670.6152	RELOCATE PRIVATE SIGN	U	1.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00
671.62116	16" HDPE PIPE (DIRECTIONAL DRILL)	LF	95.00	\$800.00	\$76,000.00	\$975.00	\$92,625.00	\$360.00	\$34,200.00
678.201	IMPACT ATTENUATOR FOUNDATION PAD	U	1.00	\$2,000.00	\$2,000.00	\$1,750.00	\$1,750.00	\$7,500.00	\$7,500.00
678.233	LOW MAINTENANCE/SELF-RESTORING IMPACT ATTENUATION DEVICE, TL 3	U	1.00	\$33,000.00	\$33,000.00	\$32,000.00	\$32,000.00	\$35,000.00	\$35,000.00
692.	MOBILIZATION	U	1.00	\$400,000.00	\$400,000.00	\$700,000.00	\$700,000.00	\$860,007.83	\$860,007.83
693.	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	600.00	\$1.00	\$600.00	\$1.00	\$600.00	\$1.00	\$600.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00	\$4,500.00	\$4,500.00
698.12	FIELD OFFICE TYPE B	MON	26.00	\$1,600.00	\$41,600.00	\$2,350.00	\$61,100.00	\$900.00	\$23,400.00
698.2	PHYSICAL TESTING LABORATORY	MON	24.00	\$800.00	\$19,200.00	\$1,000.00	\$24,000.00	\$850.00	\$20,400.00

Item No.	Description	Unit	Quantity	PS&E		EVROKS CORP. 31 BAY ROAD WINNISQUAM, NH 03289-0669		BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD TURNER, ME 04282	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	205,000.00	\$1.00	\$205,000.00	\$1.00	\$205,000.00	\$1.00	\$205,000.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.15	FUEL ADJUSTMENT	\$	72,000.00	\$1.00	\$72,000.00	\$1.00	\$72,000.00	\$1.00	\$72,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	11,000.00	\$1.00	\$11,000.00	\$1.00	\$11,000.00	\$1.00	\$11,000.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
1010.5	COMPLETION INCENTIVE/ DISINCENTIVE	\$	28,000.00	\$1.00	\$28,000.00	\$1.00	\$28,000.00	\$1.00	\$28,000.00
<b>Totals:</b>					<b>\$7,797,983.09</b>		<b>\$8,627,640.08</b>		<b>\$8,675,309.00</b>
<b>Totals:</b>					<b>\$7,797,983.09</b>		<b>\$8,627,640.08</b>		<b>\$8,675,309.00</b>



# PS&E Comparison

PORTSMOUTH, PORTSMOUTH

13455D, 13455E

A000(997) , X-A003(904)

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
<b>Items</b>								
201.1	CLEARING AND GRUBBING (F)	A	.20	\$30,000.00	\$6,000.00	\$12,500.00	\$2,500.00	\$3,500.00
201.21	REMOVING SMALL TREES	EA	9.00	\$175.00	\$1,575.00	\$200.00	\$1,800.00	(\$225.00)
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	490.00	\$3.50	\$1,715.00	\$3.00	\$1,470.00	\$245.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	290.00	\$3.50	\$1,015.00	\$4.00	\$1,160.00	(\$145.00)
202.31	FILL ABANDONED PIPE	CY	23.00	\$170.00	\$3,910.00	\$200.00	\$4,600.00	(\$690.00)
202.32	FILL AND ABANDON STRUCTURE	CY	10.00	\$170.00	\$1,700.00	\$160.00	\$1,600.00	\$100.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	560.00	\$17.00	\$9,520.00	\$18.00	\$10,080.00	(\$560.00)
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	9.00	\$435.00	\$3,915.00	\$300.00	\$2,700.00	\$1,215.00
202.7	REMOVAL OF GUARDRAIL	LF	2,950.00	\$2.50	\$7,375.00	\$1.00	\$2,950.00	\$4,425.00
202.74	REMOVAL OF CONCRETE BARRIER	LF	370.00	\$10.00	\$3,700.00	\$12.00	\$4,440.00	(\$740.00)
202.8	REMOVAL OF FENCE	LF	960.00	\$5.00	\$4,800.00	\$8.00	\$7,680.00	(\$2,880.00)
202.811	REMOVE GATE	U	2.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$0.00
202.843	REMOVAL OF LIGHT POLE	U	7.00	\$700.00	\$4,900.00	\$400.00	\$2,800.00	\$2,100.00
202.8433	REMOVE LUMINAIRE	EA	4.00	\$400.00	\$1,600.00	\$500.00	\$2,000.00	(\$400.00)
202.853	REMOVAL OF PRIVATE SIGN STRUCTURE	U	1.00	\$200.00	\$200.00	\$5,000.00	\$5,000.00	(\$4,800.00)

203.1	COMMON EXCAVATION	CY	3,000.00	\$10.00	\$30,000.00	\$20.00	\$60,000.00	(\$30,000.00)
203.11	COMMON EXCAVATION - LRS	CY	780.00	\$10.00	\$7,800.00	\$10.00	\$7,800.00	\$0.00
203.2	ROCK EXCAVATION	CY	813.00	\$20.00	\$16,260.00	\$25.00	\$20,325.00	(\$4,065.00)
203.35	HANDLING EXCAVATED, CONTAMINATED SOILS (DEPARTMENT DISPOSAL)	CY	1,800.00	\$20.00	\$36,000.00	\$50.00	\$90,000.00	(\$54,000.00)
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	7.00	\$875.00	\$6,125.00	\$850.00	\$5,950.00	\$175.00
203.55542	GUARDRAIL EAGRT OFFSET PLATFORM ALTERNATE, TL 3	U	1.00	\$1,250.00	\$1,250.00	\$950.00	\$950.00	\$300.00
203.55552	GUARDRAIL EAGRT OFFSET PLATFORM ALTERNATE, TL 2	U	9.00	\$835.00	\$7,515.00	\$900.00	\$8,100.00	(\$585.00)
203.6	EMBANKMENT-IN-PLACE (F)	CY	690.00	\$4.00	\$2,760.00	\$10.00	\$6,900.00	(\$4,140.00)
206.1	COMMON STRUCTURE EXCAVATION	CY	100.00	\$18.00	\$1,800.00	\$25.00	\$2,500.00	(\$700.00)
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	620.00	\$22.00	\$13,640.00	\$50.00	\$31,000.00	(\$17,360.00)
206.2	ROCK STRUCTURE EXCAVATION	CY	165.00	\$130.00	\$21,450.00	\$60.00	\$9,900.00	\$11,550.00
209.1	GRANULAR BACKFILL	CY	1,900.00	\$36.00	\$68,400.00	\$50.00	\$95,000.00	(\$26,600.00)
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	2,845.00	\$48.00	\$136,560.00	\$30.00	\$85,350.00	\$51,210.00
209.4	GRANULAR BACKFILL (GRAV)	CY	119.00	\$40.00	\$4,760.00	\$30.00	\$3,570.00	\$1,190.00
211.11	VIBRATION MONITORING SERVICES	HR	500.00	\$125.00	\$62,500.00	\$125.00	\$62,500.00	\$0.00
214.	FINE GRADING	U	1.00	\$10,000.00	\$10,000.00	\$3,000.00	\$3,000.00	\$7,000.00
304.1	SAND (F)	CY	935.00	\$21.00	\$19,635.00	\$14.00	\$13,090.00	\$6,545.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	110.00	\$28.00	\$3,080.00	\$20.00	\$2,200.00	\$880.00
304.35	CRUSHED GRAVEL FOR DRIVES	CY	21.00	\$40.00	\$840.00	\$35.00	\$735.00	\$105.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	2,411.00	\$28.00	\$67,508.00	\$30.00	\$72,330.00	(\$4,822.00)
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	180.00	\$40.00	\$7,200.00	\$25.00	\$4,500.00	\$2,700.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	362.00	\$28.00	\$10,136.00	\$30.00	\$10,860.00	(\$724.00)
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	570.00	\$85.00	\$48,450.00	\$70.00	\$39,900.00	\$8,550.00

403.11002	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 2)	TON	1,100.00	\$75.00	\$82,500.00	\$75.00	\$82,500.00	\$0.00
403.11902	HBP - MACHINE METHOD, HIGH STRENGTH (QC/QA TIER 2)	TON	1,900.00	\$85.00	\$161,500.00	\$75.00	\$142,500.00	\$19,000.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	315.00	\$115.00	\$36,225.00	\$110.00	\$34,650.00	\$1,575.00
403.6	PAVEMENT JOINT ADHESIVE	LF	37,600.00	\$0.25	\$9,400.00	\$0.25	\$9,400.00	\$0.00
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	45.00	\$150.00	\$6,750.00	\$200.00	\$9,000.00	(\$2,250.00)
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	180.00	\$115.00	\$20,700.00	\$80.00	\$14,400.00	\$6,300.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	2,200.00	\$3.00	\$6,600.00	\$3.80	\$8,360.00	(\$1,760.00)
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	115.00	\$100.00	\$11,500.00	\$70.00	\$8,050.00	\$3,450.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	18,700.00	\$2.50	\$46,750.00	\$2.50	\$46,750.00	\$0.00
502.	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$50,000.00	\$50,000.00	\$70,000.00	\$70,000.00	(\$20,000.00)
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$125,000.00	\$125,000.00	\$150,000.00	\$150,000.00	(\$25,000.00)
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$150,000.00	\$150,000.00	\$200,000.00	\$200,000.00	(\$50,000.00)
503.201	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00	\$65,000.00	\$65,000.00	(\$15,000.00)
503.202	COFFERDAMS	U	1.00	\$100,000.00	\$100,000.00	\$150,000.00	\$150,000.00	(\$50,000.00)
503.203	COFFERDAMS	U	1.00	\$150,000.00	\$150,000.00	\$80,000.00	\$80,000.00	\$70,000.00
503.204	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$5,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$20,000.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$50,000.00	\$50,000.00	\$55,000.00	\$55,000.00	(\$5,000.00)
504.1	COMMON BRIDGE EXCAVATION (F)	CY	4,850.00	\$17.00	\$82,450.00	\$20.00	\$97,000.00	(\$14,550.00)
504.2	ROCK BRIDGE EXCAVATION	CY	5.00	\$130.00	\$650.00	\$100.00	\$500.00	\$150.00
508.	STRUCTURAL FILL	CY	455.00	\$44.00	\$20,020.00	\$30.00	\$13,650.00	\$6,370.00
520.001	CONCRETE CLASS AAA	CY	25.00	\$750.00	\$18,750.00	\$600.00	\$15,000.00	\$3,750.00
520.02	CONCRETE CLASS AA, ABOVE FOOTINGS (F)	CY	104.00	\$850.00	\$88,400.00	\$1,100.00	\$114,400.00	(\$26,000.00)

520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	134.00	\$385.00	\$51,590.00	\$400.00	\$53,600.00	(\$2,010.00)
520.1	CONCRETE CLASS A	CY	120.00	\$250.00	\$30,000.00	\$300.00	\$36,000.00	(\$6,000.00)
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	736.00	\$675.00	\$496,800.00	\$700.00	\$515,200.00	(\$18,400.00)
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	505.00	\$400.00	\$202,000.00	\$325.00	\$164,125.00	\$37,875.00
520.421	CONCRETE CLASS F, FLOWABLE FILL, EXCAVATABLE	CY	50.00	\$140.00	\$7,000.00	\$150.00	\$7,500.00	(\$500.00)
520.70021	CONCRETE BRIDGE DECK (QC/QA)	CY	36.00	\$2,000.00	\$72,000.00	\$1,000.00	\$36,000.00	\$36,000.00
520.7102	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	146.00	\$1,000.00	\$146,000.00	\$1,000.00	\$146,000.00	\$0.00
520.7202	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	191.00	\$1,000.00	\$191,000.00	\$1,000.00	\$191,000.00	\$0.00
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	7,575.00	\$17.50	\$132,562.50	\$15.00	\$113,625.00	\$18,937.50
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	107.00	\$50.00	\$5,350.00	\$100.00	\$10,700.00	(\$5,350.00)
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	105.00	\$50.00	\$5,250.00	\$45.00	\$4,725.00	\$525.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	825.00	\$25.00	\$20,625.00	\$23.00	\$18,975.00	\$1,650.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	75.00	\$5.00	\$375.00	\$10.00	\$750.00	(\$375.00)
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	170.00	\$10.00	\$1,700.00	\$10.00	\$1,700.00	\$0.00
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	125.00	\$10.00	\$1,250.00	\$10.00	\$1,250.00	\$0.00
544.	REINFORCING STEEL (F)	LB	100,558.00	\$1.15	\$115,641.70	\$1.25	\$125,697.50	(\$10,055.80)
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	127,094.00	\$1.30	\$165,222.20	\$1.30	\$165,222.20	\$0.00
544.201	REINFORCING STEEL - EPOXY COATED	LB	8,845.00	\$2.50	\$22,112.50	\$2.00	\$17,690.00	\$4,422.50
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	840.00	\$9.00	\$7,560.00	\$7.50	\$6,300.00	\$1,260.00
547.	SHEAR CONNECTORS (F)	EA	5,744.00	\$6.00	\$34,464.00	\$6.50	\$37,336.00	(\$2,872.00)
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	15.00	\$1,500.00	\$22,500.00	\$1,500.00	\$22,500.00	\$0.00
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	21.00	\$1,500.00	\$31,500.00	\$1,500.00	\$31,500.00	\$0.00
550.101	STRUCTURAL STEEL (F)	LB	88,000.00	\$2.55	\$224,400.00	\$3.00	\$264,000.00	(\$39,600.00)

550.102	STRUCTURAL STEEL (F)	LB	131,500.00	\$2.25	\$295,875.00	\$3.00	\$394,500.00	(\$98,625.00)
559.4	ASPHALTIC PLUG EXPANSION JOINT (F)	LF	62.00	\$135.00	\$8,370.00	\$120.00	\$7,440.00	\$930.00
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	62.00	\$110.00	\$6,820.00	\$115.00	\$7,130.00	(\$310.00)
559.6	PREFORMED CLOSED CELL EXPANSION JOINT SYSTEM (F)	LF	56.00	\$200.00	\$11,200.00	\$175.00	\$9,800.00	\$1,400.00
562.1	SILICONE JOINT SEALANT (F)	LF	1,100.00	\$10.00	\$11,000.00	\$20.00	\$22,000.00	(\$11,000.00)
563.23	BRIDGE RAIL T3	LF	48.00	\$150.00	\$7,200.00	\$150.00	\$7,200.00	\$0.00
563.24	BRIDGE RAIL T4	LF	48.00	\$250.00	\$12,000.00	\$175.00	\$8,400.00	\$3,600.00
563.241	BRIDGE RAIL T4 WITH PROTECTIVE SCREENING	LF	545.00	\$325.00	\$177,125.00	\$210.00	\$114,450.00	\$62,675.00
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	1.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$1,000.00
565.2329	BRIDGE APPROACH RAIL T3 (STEEL POSTS) (MODIFIED)	U	1.00	\$6,000.00	\$6,000.00	\$5,500.00	\$5,500.00	\$500.00
565.242	BRIDGE APPROACH RAIL T4 (STEEL POSTS)	U	9.00	\$8,000.00	\$72,000.00	\$7,250.00	\$65,250.00	\$6,750.00
565.2429	BRIDGE APPROACH RAIL T4 (STEEL POSTS) (MODIFIED)	U	1.00	\$8,500.00	\$8,500.00	\$6,000.00	\$6,000.00	\$2,500.00
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	350.00	\$50.00	\$17,500.00	\$75.00	\$26,250.00	(\$8,750.00)
585.2	STONE FILL, CLASS B	CY	380.00	\$47.00	\$17,860.00	\$35.00	\$13,300.00	\$4,560.00
585.3	STONE FILL, CLASS C	CY	5.00	\$55.00	\$275.00	\$35.00	\$175.00	\$100.00
593.221	GEOTEXTILE; SEPARATION CL.2, NON-WOVEN	SY	710.00	\$1.00	\$710.00	\$1.50	\$1,065.00	(\$355.00)
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	20.00	\$2.50	\$50.00	\$3.00	\$60.00	(\$10.00)
603.0001	VIDEO INSPECTION	LF	2,080.00	\$0.75	\$1,560.00	\$1.00	\$2,080.00	(\$520.00)
603.00212	12" R.C. PIPE, 2000D	LF	202.00	\$55.00	\$11,110.00	\$55.00	\$11,110.00	\$0.00
603.00215	15" R.C. PIPE, 2000D	LF	880.00	\$56.00	\$49,280.00	\$60.00	\$52,800.00	(\$3,520.00)
603.00218	18" R.C. PIPE, 2000D	LF	480.00	\$57.00	\$27,360.00	\$80.00	\$38,400.00	(\$11,040.00)
603.00224	24" R.C. PIPE, 2000D	LF	266.00	\$75.00	\$19,950.00	\$90.00	\$23,940.00	(\$3,990.00)
603.00312	12" R.C. PIPE, 3000D	LF	152.00	\$69.00	\$10,488.00	\$65.00	\$9,880.00	\$608.00

603.00324	24" R.C. PIPE, 3000D	LF	160.00	\$81.00	\$12,960.00	\$105.00	\$16,800.00	(\$3,840.00)
603.36118	18" ALUMINIZED STEEL END SECTION	EA	1.00	\$485.00	\$485.00	\$300.00	\$300.00	\$185.00
603.36130	30" ALUMINIZED STEEL END SECTION	EA	1.00	\$785.00	\$785.00	\$600.00	\$600.00	\$185.00
604.0007	POLYETHYLENE LINER	EA	31.00	\$100.00	\$3,100.00	\$150.00	\$4,650.00	(\$1,550.00)
604.124	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	30.00	\$2,100.00	\$63,000.00	\$2,300.00	\$69,000.00	(\$6,000.00)
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	4.00	\$2,200.00	\$8,800.00	\$2,500.00	\$10,000.00	(\$1,200.00)
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	2.00	\$2,350.00	\$4,700.00	\$3,200.00	\$6,400.00	(\$1,700.00)
604.164	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	2.00	\$2,700.00	\$5,400.00	\$2,200.00	\$4,400.00	\$1,000.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	8.00	\$365.00	\$2,920.00	\$400.00	\$3,200.00	(\$280.00)
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	170.00	\$5.00	\$850.00	\$25.00	\$4,250.00	(\$3,400.00)
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	1.00	\$2,500.00	\$2,500.00	\$1,800.00	\$1,800.00	\$700.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	11.00	\$2,250.00	\$24,750.00	\$1,650.00	\$18,150.00	\$6,600.00
606.147	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2)	U	1.00	\$600.00	\$600.00	\$500.00	\$500.00	\$100.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	850.00	\$20.00	\$17,000.00	\$16.00	\$13,600.00	\$3,400.00
606.2120	DOUBLE-FACED BEAM GUARDRAIL (STANDARD SECTION) (STEEL POST)	LF	200.00	\$30.00	\$6,000.00	\$28.00	\$5,600.00	\$400.00
606.322	DOUBLE FACED TRANSITION RAIL, STEEL POST	U	4.00	\$5,000.00	\$20,000.00	\$3,800.00	\$15,200.00	\$4,800.00
606.411	CONCRETE BARRIER, SINGLE- FACED, PRECAST	LF	840.00	\$95.00	\$79,800.00	\$75.00	\$63,000.00	\$16,800.00
606.41231	TRANSITION SINGLE SLOPE CONCRETE BARRIER, PRECAST	U	4.00	\$2,200.00	\$8,800.00	\$2,500.00	\$10,000.00	(\$1,200.00)
606.41232	TRANSITION SINGLE SLOPE CONCRETE BARRIER, TYPE I	U	4.00	\$6,900.00	\$27,600.00	\$7,500.00	\$30,000.00	(\$2,400.00)
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	2,360.00	\$35.00	\$82,600.00	\$25.00	\$59,000.00	\$23,600.00
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	1.00	\$10,000.00	\$10,000.00	\$2,000.00	\$2,000.00	\$8,000.00

606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	3.00	\$10,000.00	\$30,000.00	\$4,000.00	\$12,000.00	\$18,000.00
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	280.00	\$35.00	\$9,800.00	\$13.00	\$3,640.00	\$6,160.00
607.3309	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 3' HIGH (MODIFIED)	LF	130.00	\$65.00	\$8,450.00	\$40.00	\$5,200.00	\$3,250.00
607.3409	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 4' HIGH (MODIFIED)	LF	100.00	\$47.50	\$4,750.00	\$30.00	\$3,000.00	\$1,750.00
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	9.00	\$300.00	\$2,700.00	\$145.00	\$1,305.00	\$1,395.00
608.26	6" CONCRETE SIDEWALK (F)	SY	114.00	\$40.00	\$4,560.00	\$40.00	\$4,560.00	\$0.00
608.34	4" REINFORCED CONCRETE SIDEWALK (F)	SY	759.00	\$40.00	\$30,360.00	\$40.00	\$30,360.00	\$0.00
608.52	TRUNCATED DOME PAVERS (DETECTABLE WARNING PAVERS)	SY	15.00	\$400.00	\$6,000.00	\$400.00	\$6,000.00	\$0.00
609.01	STRAIGHT GRANITE CURB	LF	720.00	\$26.00	\$18,720.00	\$22.00	\$15,840.00	\$2,880.00
609.02	CURVED GRANITE CURB	LF	25.00	\$35.00	\$875.00	\$35.00	\$875.00	\$0.00
609.21	STRAIGHT GRANITE SLOPE CURB	LF	60.00	\$22.00	\$1,320.00	\$17.00	\$1,020.00	\$300.00
609.216	STRAIGHT GRANITE SLOPE CURB 6" HIGH	LF	480.00	\$24.00	\$11,520.00	\$16.00	\$7,680.00	\$3,840.00
609.22	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS	LF	45.00	\$22.00	\$990.00	\$17.00	\$765.00	\$225.00
609.5	RESET GRANITE CURB	LF	855.00	\$12.50	\$10,687.50	\$8.00	\$6,840.00	\$3,847.50
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	250.00	\$10.00	\$2,500.00	\$5.00	\$1,250.00	\$1,250.00
611.05206	6" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	20.00	\$50.00	\$1,000.00	\$160.00	\$3,200.00	(\$2,200.00)
611.05208	8" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	340.00	\$55.00	\$18,700.00	\$170.00	\$57,800.00	(\$39,100.00)
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	205.00	\$110.00	\$22,550.00	\$111.00	\$22,755.00	(\$205.00)
611.41402	16" STEEL CASING PIPE WITH 8" DI CARRIER PIPE	LF	100.00	\$285.00	\$28,500.00	\$600.00	\$60,000.00	(\$31,500.00)
611.51020	2" CORPORATION STOP	EA	1.00	\$420.00	\$420.00	\$250.00	\$250.00	\$170.00
611.54020	2" HDPE SERVICE CONNECTION	LF	260.00	\$16.00	\$4,160.00	\$65.00	\$16,900.00	(\$12,740.00)
611.70008	8" FITTING	EA	15.00	\$700.00	\$10,500.00	\$1,000.00	\$15,000.00	(\$4,500.00)

611.70012	12" FITTING	EA	12.00	\$1,055.00	\$12,660.00	\$625.00	\$7,500.00	\$5,160.00
611.71006	6" GATE VALVE WITH BOX	EA	1.00	\$1,100.00	\$1,100.00	\$1,700.00	\$1,700.00	(\$600.00)
611.71008	8" GATE VALVE WITH BOX	EA	5.00	\$1,600.00	\$8,000.00	\$1,800.00	\$9,000.00	(\$1,000.00)
611.71012	12" GATE VALVE WITH BOX	EA	3.00	\$2,400.00	\$7,200.00	\$2,650.00	\$7,950.00	(\$750.00)
611.75	AIR RELEASE VALVE WITH VAULT	EA	1.00	\$1,300.00	\$1,300.00	\$1,500.00	\$1,500.00	(\$200.00)
611.81	HYDRANTS	EA	1.00	\$6,100.00	\$6,100.00	\$4,000.00	\$4,000.00	\$2,100.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	4.00	\$100.00	\$400.00	\$250.00	\$1,000.00	(\$600.00)
611.9512	BOARD INSULATION, 2" THICK	SY	50.00	\$10.00	\$500.00	\$20.00	\$1,000.00	(\$500.00)
611.9514	BOARD INSULATION, 4" THICK	SY	10.00	\$20.00	\$200.00	\$100.00	\$1,000.00	(\$800.00)
612.1131	BY-PASS PUMPING SYSTEM	U	1.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	(\$5,000.00)
612.21243	24" STEEL CASING WITH 10" PVC RESTRAINED JOINT CARRIER PIPE	LF	100.00	\$400.00	\$40,000.00	\$370.00	\$37,000.00	\$3,000.00
612.3104	SEWER MANHOLE, 4-FOOT DIAMETER	VF	36.00	\$455.00	\$16,380.00	\$450.00	\$16,200.00	\$180.00
612.3105	SEWER MANHOLE, 5-FOOT DIAMETER	VF	25.00	\$475.00	\$11,875.00	\$600.00	\$15,000.00	(\$3,125.00)
612.3204	RECONSTRUCT/ADJUST SEWER MANHOLE, 4' DIAMETER	VF	2.00	\$180.00	\$360.00	\$500.00	\$1,000.00	(\$640.00)
612.3304	MODIFY SEWER MANHOLE, 4' DIA.	EA	1.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	(\$1,500.00)
612.61506	6" PVC SEWER PIPE (SDR 35)	LF	41.00	\$56.00	\$2,296.00	\$92.00	\$3,772.00	(\$1,476.00)
612.61508	8" PVC SEWER PIPE (SDR 35)	LF	110.00	\$66.00	\$7,260.00	\$100.00	\$11,000.00	(\$3,740.00)
612.61510	10" PVC SEWER PIPE (SDR 35)	LF	580.00	\$68.00	\$39,440.00	\$107.00	\$62,060.00	(\$22,620.00)
612.9512	BOARD INSULATION, 2" THICK	SY	20.00	\$10.00	\$200.00	\$20.00	\$400.00	(\$200.00)
612.9514	BOARD INSULATION, 4" THICK	SY	20.00	\$20.00	\$400.00	\$100.00	\$2,000.00	(\$1,600.00)
613.45	STORMWATER TREATMENT SYSTEM (LEVEL 5)	U	1.00	\$40,000.00	\$40,000.00	\$30,000.00	\$30,000.00	\$10,000.00
614.331	3" STEEL CONDUIT	LF	52.00	\$25.00	\$1,300.00	\$25.00	\$1,300.00	\$0.00
614.511	CONCRETE PULL BOX 14"	EA	12.00	\$750.00	\$9,000.00	\$350.00	\$4,200.00	\$4,800.00

614.523	MOLDED PULL BOX 17"X30"	EA	9.00	\$850.00	\$7,650.00	\$400.00	\$3,600.00	\$4,050.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	830.00	\$8.00	\$6,640.00	\$12.00	\$9,960.00	(\$3,320.00)
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	730.00	\$15.00	\$10,950.00	\$23.00	\$16,790.00	(\$5,840.00)
615.01201	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS	SF	232.00	\$65.00	\$15,080.00	\$90.00	\$20,880.00	(\$5,800.00)
615.013	REMOVING TRAFFIC SIGN TYPE A	U	2.00	\$500.00	\$1,000.00	\$100.00	\$200.00	\$800.00
615.0201	TRAFFIC SIGN TYPE B	SF	114.50	\$75.00	\$8,587.50	\$40.00	\$4,580.00	\$4,007.50
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	428.75	\$120.00	\$51,450.00	\$115.00	\$49,306.25	\$2,143.75
615.023	REMOVING TRAFFIC SIGN TYPE B	U	23.00	\$105.00	\$2,415.00	\$25.00	\$575.00	\$1,840.00
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	1.00	\$750.00	\$750.00	\$200.00	\$200.00	\$550.00
615.0301	TRAFFIC SIGN TYPE C	SF	546.50	\$80.00	\$43,720.00	\$45.00	\$24,592.50	\$19,127.50
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	59.00	\$115.00	\$6,785.00	\$150.00	\$8,850.00	(\$2,065.00)
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	100.00	\$25.00	\$2,500.00	\$25.00	\$2,500.00	\$0.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	5.00	\$750.00	\$3,750.00	\$115.00	\$575.00	\$3,175.00
615.0401	TRAFFIC SIGN TYPE AA	SF	789.50	\$18.50	\$14,605.75	\$20.00	\$15,790.00	(\$1,184.25)
615.0501	TRAFFIC SIGN TYPE BB	SF	173.50	\$12.00	\$2,082.00	\$11.00	\$1,908.50	\$173.50
615.0601	TRAFFIC SIGN TYPE CC	SF	492.26	\$10.00	\$4,922.60	\$14.00	\$6,891.64	(\$1,969.04)
615.10301	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$2,500.00	\$2,500.00	\$7,000.00	\$7,000.00	(\$4,500.00)
615.10302	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$2,500.00	\$2,500.00	\$7,000.00	\$7,000.00	(\$4,500.00)
615.30001	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$10,000.00	\$10,000.00	\$12,500.00	\$12,500.00	(\$2,500.00)
615.30002	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$0.00
615.30003	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$0.00
615.30004	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$10,000.00	\$10,000.00	\$12,500.00	\$12,500.00	(\$2,500.00)
615.30005	BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE	U	1.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$0.00

616.101	TRAFFIC SIGNALS	U	1.00	\$145,000.00	\$145,000.00	\$110,000.00	\$110,000.00	\$35,000.00
616.102	TRAFFIC SIGNALS	U	1.00	\$100,000.00	\$100,000.00	\$120,000.00	\$120,000.00	(\$20,000.00)
616.191	ALTERATIONS TO TRAFFIC SIGNALS	U	1.00	\$35,000.00	\$35,000.00	\$10,000.00	\$10,000.00	\$25,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	130,000.00	\$1.00	\$130,000.00	\$1.00	\$130,000.00	\$0.00
618.7	FLAGGERS	HR	900.00	\$26.50	\$23,850.00	\$22.00	\$19,800.00	\$4,050.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$150,000.00	\$150,000.00	\$140,000.00	\$140,000.00	\$10,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	7.00	\$7,500.00	\$52,500.00	\$5,000.00	\$35,000.00	\$17,500.00
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	18.00	\$15.00	\$270.00	\$10.00	\$180.00	\$90.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	55.00	\$5.00	\$275.00	\$4.00	\$220.00	\$55.00
621.31	SINGLE DELINEATOR WITH POST	EA	29.00	\$40.00	\$1,160.00	\$32.00	\$928.00	\$232.00
621.32	DOUBLE DELINEATOR WITH POST	EA	6.00	\$45.00	\$270.00	\$40.00	\$240.00	\$30.00
622.1	STEEL WITNESS MARKERS	EA	8.00	\$30.00	\$240.00	\$30.00	\$240.00	\$0.00
622.2	CONCRETE BOUNDS	EA	8.00	\$350.00	\$2,800.00	\$300.00	\$2,400.00	\$400.00
622.52	RESETTING BOUNDS	EA	1.00	\$250.00	\$250.00	\$300.00	\$300.00	(\$50.00)
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	3.00	\$900.00	\$2,700.00	\$2,000.00	\$6,000.00	(\$3,300.00)
625.52	LIGHT POLE	U	1.00	\$9,500.00	\$9,500.00	\$5,000.00	\$5,000.00	\$4,500.00
625.55124	LIGHT POLE WITH LED LUMINAIRE (24' TALL, SINGLE HEAD)	EA	2.00	\$15,000.00	\$30,000.00	\$3,500.00	\$7,000.00	\$23,000.00
628.1	SAWED CONCRETE PAVEMENT	LF	970.00	\$4.00	\$3,880.00	\$3.00	\$2,910.00	\$970.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,950.00	\$1.50	\$2,925.00	\$2.00	\$3,900.00	(\$975.00)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	29,100.00	\$0.18	\$5,238.00	\$0.13	\$3,783.00	\$1,455.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	59,900.00	\$0.20	\$11,980.00	\$0.15	\$8,985.00	\$2,995.00
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	30.00	\$2.00	\$60.00	\$1.00	\$30.00	\$30.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	635.00	\$2.00	\$1,270.00	\$1.00	\$635.00	\$635.00

632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	150.00	\$3.00	\$450.00	\$1.25	\$187.50	\$262.50
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	380.00	\$8.00	\$3,040.00	\$4.00	\$1,520.00	\$1,520.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	300.00	\$12.00	\$3,600.00	\$8.00	\$2,400.00	\$1,200.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	6,460.00	\$0.75	\$4,845.00	\$1.50	\$9,690.00	(\$4,845.00)
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	74.00	\$4.00	\$296.00	\$2.00	\$148.00	\$148.00
634.1	RESET BOULDERS FOR BARRICADES	EA	16.00	\$100.00	\$1,600.00	\$100.00	\$1,600.00	\$0.00
641.	LOAM	CY	140.00	\$34.00	\$4,760.00	\$24.00	\$3,360.00	\$1,400.00
643.22	FERTILIZER FOR REFERTILIZATION	TON	2.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$0.00
645.12	TEMPORARY MULCH	A	1.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$0.00
645.154	BARK MULCH 4 INCHES DEEP	SY	150.00	\$6.00	\$900.00	\$7.50	\$1,125.00	(\$225.00)
645.2535	COIR FIBER MATTING FOR EROSION CONTROL	SY	330.00	\$6.00	\$1,980.00	\$5.00	\$1,650.00	\$330.00
645.3	EROSION STONE	TON	240.00	\$28.00	\$6,720.00	\$25.00	\$6,000.00	\$720.00
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	2,450.00	\$1.50	\$3,675.00	\$2.00	\$4,900.00	(\$1,225.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	1,250.00	\$5.00	\$6,250.00	\$4.00	\$5,000.00	\$1,250.00
645.531	SILT FENCE	LF	2,910.00	\$4.00	\$11,640.00	\$3.00	\$8,730.00	\$2,910.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$7,500.00	\$7,500.00	\$12,000.00	\$12,000.00	(\$4,500.00)
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	630.00	\$50.00	\$31,500.00	\$50.00	\$31,500.00	\$0.00
645.81	STORM WATER REMOVAL - TRUCKING	HR	310.00	\$100.00	\$31,000.00	\$100.00	\$31,000.00	\$0.00
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	A	2.00	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00	\$0.00
647.1	HUMUS	CY	540.00	\$18.00	\$9,720.00	\$16.00	\$8,640.00	\$1,080.00
650.2	LANDSCAPING	U	1.00	\$60,000.00	\$60,000.00	\$65,000.00	\$65,000.00	(\$5,000.00)
662.282	DECOMMISSION MONITORING WELL	LF	39.00	\$31.00	\$1,209.00	\$15.00	\$585.00	\$624.00

670.104	TEMPORARY PORTABLE LIGHTING	U	2.00	\$10,000.00	\$20,000.00	\$6,000.00	\$12,000.00	\$8,000.00
670.6151	RELOCATE PRIVATE SIGN	U	1.00	\$3,500.00	\$3,500.00	\$5,000.00	\$5,000.00	(\$1,500.00)
670.6152	RELOCATE PRIVATE SIGN	U	1.00	\$3,500.00	\$3,500.00	\$5,000.00	\$5,000.00	(\$1,500.00)
671.62116	16" HDPE PIPE (DIRECTIONAL DRILL)	LF	95.00	\$390.00	\$37,050.00	\$800.00	\$76,000.00	(\$38,950.00)
678.201	IMPACT ATTENUATOR FOUNDATION PAD	U	1.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$500.00
678.233	LOW MAINTENANCE/SELF-RESTORING IMPACT ATTENUATION DEVICE, TL 3	U	1.00	\$32,500.00	\$32,500.00	\$33,000.00	\$33,000.00	(\$500.00)
692.	MOBILIZATION	U	1.00	\$685,000.00	\$685,000.00	\$400,000.00	\$400,000.00	\$285,000.00
693.	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	600.00	\$1.00	\$600.00	\$1.00	\$600.00	\$0.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,000.00	\$1,000.00	\$4,000.00	\$4,000.00	(\$3,000.00)
697.31	PROJECT OPERATIONS PLAN	U	1.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$2,000.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	(\$4,000.00)
698.12	FIELD OFFICE TYPE B	MON	26.00	\$1,600.00	\$41,600.00	\$1,600.00	\$41,600.00	\$0.00
698.2	PHYSICAL TESTING LABORATORY	MON	24.00	\$500.00	\$12,000.00	\$800.00	\$19,200.00	(\$7,200.00)
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	205,000.00	\$1.00	\$205,000.00	\$1.00	\$205,000.00	\$0.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	72,000.00	\$1.00	\$72,000.00	\$1.00	\$72,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	11,000.00	\$1.00	\$11,000.00	\$1.00	\$11,000.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$0.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$0.00

1010.5	COMPLETION INCENTIVE/ DISINCENTIVE	\$	28,000.00	\$1.00	\$28,000.00	\$1.00	\$28,000.00	\$0.00
--------	------------------------------------	----	-----------	--------	-------------	--------	-------------	--------

<b>Total:</b>				\$7,950,099.25		\$7,797,983.09	\$152,116.16
---------------	--	--	--	----------------	--	----------------	--------------