SUMMARY OF TOTAL SCORE

Scoring Element SPS [ WSP Severino / H&H | CPM / VHB
Contract Amount
7,100,000.00 9,265,000.00 8,956,000.00
(ITP Form N-1, Box A) * v i
Schedule Adjustment No. of Days 5 0 0
(ITP Form O, Line 2a)
Schedule Adjustment Amount
(ITP Form O, Line 2C) $375,000.00 $0.00 50.00
Use of Concrete Barrier Bridge Rail Not Used Not Used Not Used
System (ITP Form O, Line 3) $0.00 $0.00 $0.00
Price Value
ITP Form O, Line 4) $7,475,000.00 $9,265,000.00 $8,956,000.00
Price Score
(70% per formula in ITP §5.2) 20.00 36.48 58.42
TPEC Technical Evaluation Score 73.05 71.70 69.45
Technical Score
!30% Eer formula in ITP §5 2) 21.915 21.510 20.835
~Toftal COrg s i PRESVRIE SRR T e S AT
ance Score + Technucal Scora) e 91315 a8 SHEa i
Rank 1 3 2




NHDOT
US Route 4 over Bunker Creek Bridge Replacement Project

Ducham 16236
PROPOSAL PRICE VALUE- Form O

CPM CONSTRUCTORS, [}
Proposer Name:
4 |Contract Amount $ 8,956,000

(amount from Box A on Form N-1)
2 | Schedule Adjustment
2a Number of Closure Days to achieve 0
Substantial Completion (from Form P) —

2b Schedule Adjustment Factor (per day) $75,000
2c Schedule Adjustment Amount (line 2a x line 2b) $ 0
3 Use of Concrete Barrier Bridge If used, minus $75,000 $ 0

Rail System If not used, $0 S
4 |PRICE VALUE (line 1 + line 2¢ + line 3) $ 8,956,000
RFP Form O - Proposal Price Value

Vetume [ - [nstructions to Proposers
Exhibit D Required Forms Page 1 of 1

ADDENDUMNO. 4
November 6, 2018




CERTIFIED COPY

NHDOT

US Route 4 over Bunker Creck Bridge Replacement Project

Durham 16236

Proposer Name:

PROPOSAL PRICE VALUE- Form O

SPS New England, Inc.

1 Contract Amount ¢ 7,100,000.00
(amount from Box A on Form N-1)
2 | Schedule Adjustment
22 Number of days to achieve Substantial 5
Completion (from Form P) e
2b Schedule Adjustment Factor (per day) $75,000
26 Schedule Adjustment Amount (line 2a x line 2b) $ 375,000.00
o Use of Concrete Barrier Bridge | f used. minus $75,000 $0
Rail System If not used, $0
4 |PRICE VALUE (line 1 + line 2¢ + line 3) $ 7,475,000.00
RFP Form € - Proposal Price Volue

Volume ] - Instructions to Proposers
Exhibit D Required Forms Page | of 1

ADDENDUM NO. 3
Qctober 31,2018




MNew ;(ﬂ,xu Jf/:—/‘.l"f
DESIGN-BUILD SERVICES FOR US ROUTE 4 OVER
BUNKER CREEK BRIDGE REPLACEMENT

Nepartment of Trausparintlon

PROPOSAL PRICE VALUE — Form O

Proposer Name: Severino + Hardesty & Hanover

Contract Amount
1 (amount from Box A on Form N-1) $ 9,265,000.00
2 Schedule Adjustment
2a Number of Closure days to achieve Substantial 0

Completion (from Form P) —
2b | Schedule Adjustment Factor (per day) $75,000
2c | Schedule Adjustment Amount (line 2a x line 2b) $ 0
3 Use of Concrete Barrier Bridge If used, minus $75,000 3 0

Rall System If not used, $0

4 PRICE VALUE (line 1 + line 2c + line 3) $ 9,265,000.00

PAGE 10f 1
FORM Q: Proposal Price Value

LAt BN

2V slg WD) + HardestyaHanover




CONTRACT PRICE - FORM N-1

_1

Proposer is requesting the below Total Contract Amount (Box A) from NHDOT for the design and construction under the Contract.
Timing of payment is as shown on Form N-2.

SPS/WSP Severino/H&H cPM
SUMMARY OF COSTS
Line ITEM Total Cost
Project Management and Administrative Costs

1{(Box B from Line 16) S - § 1,221,750.00 ) § 1,284,600.00 | $ 3,115,000.00
2|Design Costs S - $  1,099,000.00 ] § 895,130.00 | $ 890,000.00
3}Lump Sum Construction Costs S - $ 4,754,250.00 | $  7,060,270.00 | $ 4,926,000.00
4|Contaminated Material Allowance Cost $ 25,000.00|$ 25,000.00 | $ 25,000.00] S 25,000.00
5|Total Capital Improvement Cost $ 25,000.00|$ 7,100,000.00 | $ 9,265,000.00 | $ 8,956,000.00
6

7




SPS/WSP Severino/H&H CPM
PRO A AD A O
Line ITEM Total Cost

8|Project Management and Administration S S 371,750.00 | $ 211,000.00 | § 1,000,000.00

9linsurance s S 140,000.00 | $ 40,000.00 | $ 400,000.00
10]Bonds S S 70,000.00 | § 60,000.00 | $ 125,000.00
11}Project Office S S 110,000.00 | $ 98,600.00 | S 50,000.00
12|Public Involvement S S 15,000.00 | $ 45,000.00 | S 40,000.00
13|Mobilization S S 355,000.00 | $ 650,000.00 | $ 1,000,000.00
14|Design Quality Management S S 110,000.00 | $ 60,000.00 | $ 100,000.00
15]Construction Quality Management S S 50,000.00 | S 120,000.00 | $  400,000.00
~ [Total Project Mgmt. and

Administrative Costs (sum of
16|Line 8 to Line 15) (Box B) $ $ 1,221,750.00 | $ 1,284,600.00 | $ 3,115,000.00
Line ITEM Total Cost
17|Environmental S S 80,000.00 | $ 60,000.00 | $ 80,000.00
18]Geotechnical 5 S 230,000.00 | S 300,000.00 | $ 154,000.00
19|Survey S $ 13,000.00 | $ 4,000.00 | $ 20,000.00
20|Roadway, Traffic Related, and Misc. Items S $ 220,000.00 { 120,000.00 | 5 200,000.00
21|Drainage S S 20,000.00 | $ 33,000.00 | $ 100,000.00
22|Structural - Substructure S S 271,600.00 | $ 154,000.00 | $ 75,000.00
23|Structural - Superstructure S 214,400.00 | $ 155,800.00 | $ 125,000.00
24|Landscape and Aesthetics S S 10,000.00 | S 2,530.00| 3 -
25| Traffic Management S S 20,000.00 | $ 60,000.00 | $ 56,000.00
26|Roadway Lighting S $ 2,500.00 | § 2,200.00 | $ 10,000.00
27| Utility Work S S 2,500.00 ) 2,500.00 ) $ 60,000.00
28|Bridge Demolition S $ 15,000.00 | $ 1,100.00 | s 10,000.00
Total Design Costs

29| (sum of Line 17 to Line 28) (Box C) $ $ 1,099,000.00 | $ 895,130.00 | 890,000.00




SPS/WSP Severino/H&H cCPM
CONSTRUCTION COSTS
Line ITEM Total Cost
30|Environmental Controls and Inspections S S 90,000.00 | $ 477,200.00 | $ 100,000.00
31|Geotechnical S S 15,000.00 | $ 486,650.00 | $ 600,000.00
32[Survey 5 $ 30,000.00 | $ 150,000.00 | $ 20,000.00
33|Site Preparation and Earthwork S S 1,594,000.00 | $ 640,290.00 | S 1,000,000.00
34|Roadway, Traffic, and Misc. Iltems S $ 900,000.00 | § 2,286,370.00 | $ 2,000,000.00
35|Drainage S $ 75,000.00 | 255,521.00] S 50,000.00
36|Bridge Demolition S 5 100,000.00 | $ 125,000.00 | $ 113,000.00
37|Structural - Substructure S S 850,000.00 | $ 761,315.00 | 200,000.00
38|Structural - Superstructure S S 900,000.00 | 941,679.00 | $ 651,000.00
39|Painting S $ 50.00 | $ - |8 -
40]Landscape and Aesthetics {includes plagues) S $ 50,000.00 | $ 38,450.00 | $ -
41|Traffic Control S S 150,000.00 | 5 862,295.00 | 92,000.00
42|Roadway Lighting $ $ 100.00 | $ 27,500.00 | $ 50,000.00
43| utility Work S S 100.00 | S 8,000.00 | S 50,000.00
Total Lump Sum Construction
Costs
44 (sum of Line 30 to Line 43) |(Box D) $ $ 4,754,250.00 | $ 7,060,270.00 | $ 4,926,000.00
45
Total Capital Improvement Cost
46 (Line 29 and Line 44) (Box F) S $ 5,853,250.00 | $ 7,955,400.00 | $ 5,816,000.00




