



## ABC Bid Data

TILTON  
80754RB  
NON-FEDERAL

PROJECT: TILTON  
STATE PROJECT NUMBER: 80754RB  
FED. PROJECT NUMBER: NON-FEDERAL  
DATE BIDS OPEN: July 18, 2018, 02:00 PM  
SCOPE OF WORK: NH VETERANS HOME EQUIPMENT UPGRADES  
COMPLETION DATE: October 01, 2019  
LOCATION: Belknap

Awarded

Amount: \$0.00  
Award Date:

Certified by:

Administrator

### Summary of Bidders

Contractor	Bid Amount	Rank
D. L. KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044	\$1,741,068.00	A
TURNSTONE CORPORATION 479 NASHUA STREET, MILFORD NH 03055-3705	\$1,819,007.00	B
MERIDIAN CONSTRUCTION CORP. 32 ARTISAN COURT #4, GILFORD NH 03249-6603	\$1,985,917.00	C

Item No.	Description	Unit	Quantity	PS&E		D. L .KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE NASHUA, NH 03062-1044		TURNSTONE CORPORATION 479 NASHUA STREET MILFORD, NH 03055-3705	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

901	DEMOLITION AND RENOVATION OF KITCHEN PER PLANS AND SPECIFICATIONS	U	1.00	\$678,000.00	\$678,000.00	\$954,641.00	\$954,641.00	\$1,466,699.00	\$1,466,699.00
902	DEMOLITION AND RENOVATION OF LAUNDRY PER PLANS AND SPECIFICATIONS	U	1.00	\$358,000.00	\$358,000.00	\$636,427.00	\$636,427.00	\$202,308.00	\$202,308.00
903	ALLOWANCE FOR OWNER INTITATED CHANGES	\$	150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00
Totals:				\$1,186,000.00		\$1,741,068.00		\$1,819,007.00	

#### ADD ALTERNATES

##### ADD ALTERNATE #1

991	ADD ALTERNATE: COST TO COMPLETE WORK ASSOC WITH REPLACEMENT OF REFRIGERATION UNITS (DIV 11)	U	1.00	\$72,000.00	\$72,000.00	\$90,746.00	\$90,746.00	\$106,090.00	\$106,090.00
-----	---	---	------	-------------	-------------	-------------	-------------	--------------	--------------

##### ADD ALTERNATE #2

992	ADD ALTERNATE: COST TO COMPLETE WORK ASSOC WITH PURCHASE OF 2 NEW WASHERS & DRYERS (DIV 11)	U	1.00	\$4,300.00	\$4,300.00	\$67,860.00	\$67,860.00	\$57,832.00	\$57,832.00
-----	---	---	------	------------	------------	-------------	-------------	-------------	-------------

Alt. Totals:									
Totals:	\$1,186,000.00		\$1,741,068.00		\$1,819,007.00				

Item No. Items	Description	Unit	Quantity	PS&E		MERIDIAN CONSTRUCTION CORP. 32 ARTISAN COURT #4 GILFORD, NH 03249-6603			
				Unit Price	Total	Unit Price	Total	Unit Price	Total

901	DEMOLITION AND RENOVATION OF KITCHEN PER PLANS AND SPECIFICATIONS	U	1.00	\$678,000.00	\$678,000.00	\$1,157,193.00	\$1,157,193.00		
902	DEMOLITION AND RENOVATION OF LAUNDRY PER PLANS AND SPECIFICATIONS	U	1.00	\$358,000.00	\$358,000.00	\$678,724.00	\$678,724.00		
903	ALLOWANCE FOR OWNER INITIATED CHANGES	\$	150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00		
Totals:				\$1,186,000.00		\$1,985,917.00			

**ADD ALTERNATES**

**ADD ALTERNATE #1**

991	ADD ALTERNATE: COST TO COMPLETE WORK ASSOC WITH REPLACEMENT OF REFRIGERATION UNITS (DIV 11)	U	1.00	\$72,000.00	\$72,000.00	\$114,488.00	\$114,488.00		
-----	---	---	------	-------------	-------------	--------------	--------------	--	--

**ADD ALTERNATE #2**

992	ADD ALTERNATE: COST TO COMPLETE WORK ASSOC WITH PURCHASE OF 2 NEW WASHERS & DRYERS (DIV 11)	U	1.00	\$4,300.00	\$4,300.00	\$84,631.00	\$84,631.00		
-----	---	---	------	------------	------------	-------------	-------------	--	--

Alt. Totals:									
Totals:	\$1,186,000.00		\$1,985,917.00						

