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Introduction
Letter

Washington Street Reconstruction – Rochester, NH

December 29, 2021
William J. Oldenburg, PE
Assistant Director of Project Development
Chairperson, Consultant Selection Committee
NH Department of Transportation
7 Hazen Drive, PO Box 483
Concord, NH 03302
RE: Statewide On-Call Construction Engineering and Inspection Services Prequalified List of
Consultants for locally administered Local Public Agency (LPA) Qualifications-Based Selection
Contracts
Dear Mr. Oldenburg,
Municipalities are Fuss & O’Neill’s largest market, as we frequently work closely and collaboratively
with them to implement their infrastructure projects. Our team continues to work with municipalities
and contractors, providing construction services and field inspections to monitor projects and keep
them on task and on schedule. Fuss & O’Neill has worked with municipalities on many New
Hampshire Department of Transportation (NHDOT) Local Public Agency (LPA) projects and have a
great understanding of how projects are completed through this process. By combining our extensive
history of working on NHDOT LPA projects, along with the countless improvement projects we have
completed with municipalities across New Hampshire, Fuss & O’Neill is well-qualified to provide
construction engineering and inspection services to municipalities.
Fuss & O’Neill is a multidisciplinary firm, and our local team has personnel ready to manage
construction projects for municipalities. Our firm has worked on many LPA projects during
construction for municipalities including Manchester, Nashua, Francestown, Newmarket, and
Londonderry-Derry, Dover. Our team understands the process and can manage LPA projects in an
efficient manner.
Our team will be led by JoAnn Fryer, PE, as Principal-in-Charge. Her diverse background in both
roadway and bridge projects, which includes extensive construction oversight, makes her an ideal
candidate to lead this contract. We have assigned Steve Reichert, PE to be the Project Manager for
Roadway Inspection, and Jaime French, PE for Bridge Inspection. JoAnn, Steve, and Jaime are all
NHDOT LPA and OFC Certified, and have more than 75 years of collective experience.
Gateway Building
50 Commercial St.
Manchester, NH
03101

We frequently serve as a liaison between municipal clients and the NHDOT and have a strong track
record of delivering these types of projects. Should you have any questions about our Letter of
Interest, please contact the undersigned.
Sincerely,

t 603.668.8223
800.286.2469
www.fando.com
California
Connecticut
Maine
Massachusetts
New Hampshire
Rhode Island
Vermont

JoAnn Fryer, PE
Principal-in-Charge
603-668-8223 x2117
jfryer@fando.com
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Project
Understanding
and Approach

Manchester Street Bridge – Merrimack/Nashua, NH

Creating Works of Life

Project Understanding and Approach
											

Fuss & O’Neill will partner with the Local Public Agencies (LPA) and the New Hampshire Department of Transportation
(NHDOT) to ensure compliance with all of the provisions of a project’s plans and specifications, and the NHDOT’s LPA
program. Fuss & O’Neill’s construction inspection personnel have provided oversight on a broad variety of federal, state
and locally funded transportation projects throughout New Hampshire. We have a deep staff of experienced engineers and
technicians who will be available for construction inspection assignments of varying durations and locations.
Fuss & O’Neill will provide construction oversight and inspection services to Local Public Agencies in support of locally
administered projects. We will provide an LPA certified professional engineer to be in responsible charge of any inspection staff
who will be assigned to perform construction oversight on a day-to-day basis. The assigned engineers or technician inspectors
are experienced in construction practices and possess full knowledge of the scope, schedule, specifications, and details for the
particular project, and shall either be LPA and OFC certified, or in the process of obtaining this certification.
Fuss & O’Neill will manage the requirements of the LPA program to ease the burden on municipal staff. Through our extensive
experience with designing and constructing LPA projects, we understand the level of effort needed to meet all State and Federal
funding requirements, and will perform the tasks below to ensure both LPA compliance and a project successfully constructed
on-time and on-budget. Fuss & O’Neill can also provide engineering staff with environmental inspection experience to ensure
that the project and the Contractor comply with the Environmental Commitments detailed in the Contract Manual. Our team
has strong experience performing Stormwater Prevention Pollution Plan (SWPPP) inspections and stormwater monitoring.
We also have relationships with subconsultant firms that can provide services such as archaeological inspections if required for a
particular project.

Implementation of LPA Requirements
Fuss & O’Neill (previously as CLD Consulting Engineers) has been performing construction oversight and inspection of various
types of LPA projects for many years, and has developed expertise in complying with all construction related provisions and
requirements of the LPA program. Our field staff will work with the Local Public Agency and the NHDOT to successfully
administer the project, displaying levels of expertise in the key following project areas:
• Labor Compliance – Fuss & O’Neill will work with the Contractor and the NHDOT Office of Federal Compliance
(OFC) to ensure that all of Davis-Bacon labor compliance provisions are followed. All personnel assigned to an LPA
construction project will receive OFC LPA Labor Compliance certification. Copies of all labor compliance records will
be maintained by Fuss & O’Neill through the end of the project. Labor standard interviews of applicable Contractor
employees will be conducted by Fuss & O’Neill during project construction, and Fuss & O’Neill will coordinate with the
OFC to conduct periodic site visits and record reviews. Fuss & O’Neill will monitor subcontractor approvals by the OFC,
ensure that daily sign-in logs are being maintained by the Contractor, and review labor categories to implement requests for
additional work classifications as needed.
• Construction Observation – Our team will provide full-time or part-time construction observation services as appropriate
for the needs of the assignment. Having an on-site presence during construction allows our teams to quickly review
compliance with plans, specifications, and environmental commitments, accurate record keeping, and a more collaborate
atmosphere to head off any potential issues before they become problems.
www.fando.com
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Materials Testing – Fuss & O’Neill will retain the services of a qualified materials testing firm to perform sampling and
testing of all materials required by a project’s Quality Assurance Program and in conformance with NHDOT specifications.
We anticipate using S. W. Cole for materials testing in the majority of project locations. We have relationships with
additional materials testing companies that may be employed for projects outside of S. W. Cole’s effective reach.
Meetings – At the start of construction, Fuss & O’Neill will schedule a
Preconstruction Meeting with attendees including municipal staff, the
LPA Projects Require
Outstanding Teamwork
Contractor, the NHDOT Project Manager, the NHDOT’s Office of
Federal Compliance, along with other officials and interested parties. Items
Fuss & O’Neill coordinates
such as proposed construction schedules, abutter impacts, and other special
with municipal personnel,
the contractor, NHDOT
requirements of the project would be discussed. Fuss & O’Neill will also
staff, the NHDOT Office of
conduct periodic construction progress meetings for the duration of a
Federal Compliance, and key
project. These meetings will include the Contractor, representatives from
local stakeholders to ensure
the Municipality, and other parties as needed. Minutes of these meetings
collective understanding and
process of the project.
will be prepared and will document schedule status, decisions made, and
any directions given, and will be retained in the project records.
Payment Requisitions – Fuss & O’Neill will measure and review installed quantities of materials on a daily basis. These
quantities will be agreed to by the Contractor, and would form the basis for the Contractor’s monthly payment requisition.
We will review this payment requisition for accuracy and compliance with the terms and conditions of the contract, provide
our recommendation for payment, and forward this to the Municipality for processing. Our team will keep detailed daily
records of pay item quantities and materials in accordance with direction provided in the LPA manual. This documentation
will be retained with the project records.
Contractor Claims for Extra Work – Fuss & O’Neill will review any claims for extra work from the Contractor for
legitimacy, and prepare responses as appropriate. We will prepare a change order documenting the change and providing
the justification, cost, and schedule impact of this change to the work. This change order document will be provided to the
Municipality and the NHDOT Project Manager for their concurrence. No additional/changed work will be allowed to be
performed prior to Municipality and NHDOT authorization.
Buy America – Fuss & O’Neill will review project shop drawing and materials submittals for compliance with the Buy
America provisions in the contract, and will ensure that Certificates of Compliance and other relevant documentation are
received from the Contractor. The engineer performing the construction inspection and oversight will ensure that all steel
and iron materials being installed have a demonstrated compliance with the Buy America provisions or will not allow them
to be installed.
Project Closeout – Fuss & O’Neill will prepare all necessary closeout
documentation including but not limited to the following: Punch Lists;
Certificate of Substantial Completion; Certificate of Final Completion
of Work; Contractor’s Release; Consent of Surety Company to Final
Payment; Contractor’s Final Lien Waiver; Materials Certification;
Record Drawings; and Before & After Photo Sheets. We will collect
and maintain all project documentation and records throughout the
life of the project. These records will be prepared and transferred to the
Municipality at the end of a project.
Gaslight District Improvements – Manchester

www.fando.com
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Chart

South Street Improvements – Milford, NH
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Organizational Chart
New Hampshire Department of Transportation
Statewide On-Call Construction Engineering and Inspection Services
Prequalified List of Consultants for Locally Administered
Local Public Agency (LPA) Qualifications-Based Selection Contracts
Principal-in-Charge
JoAnn Fryer, PE*

Project Manager/Construction
Engineer of Record – Roadway

Project Manager/Construction
Engineer of Record – Bridge

Steven W. Reichert, PE*

Jaime French, PE*
Support Staff

Roadway Inspectors
Steven W. Reichert, PE*
David A. Lewis, PE*
Jonathan W. Havey, EIT
Erin L. Clement, EIT
Jed P. Sweetman*
Steven N. Goodwin

*NHDOT LPA Certified
NHDOT OFC Certified
**Subconsultant

www.fando.com

Environmental Inspectors
Steven W. Reichert, PE*
Brian A. Pratt, PE, CESSWI, CPESC
A. Cory DuBois, PE
Jonathan W. Havey, EIT
Materials Testing Technicians
Subconsultants to be provided
depending on location and costs**

Bridge Inspectors
Ethan Carrier, EIT
Kevin A. Carme, EIT
Geotechnical Engineering
S.W. Cole**
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Project
Team

Belvedere Road Reconstruction – Keene, NH
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Project Team Summary
We have assembled a team of highly qualified engineers and technician with experience in their
respective fields for this project. This team of seasoned professionals has worked together on
numerous projects and is adept at coordinating various tasks seamlessly into the framework of the
overall project and achieving project goals. The narrative below summarizes the qualifications of key
staff and outlines their roles for this project. Resume information is located in the Appendix.

JoAnn Fryer, PE
Principal-in-Charge

JoAnn is a Senior Vice President and
Regional Manager at Fuss & O’Neill,
in charge of all Northern New England
operations. She leans on her nearly 30
years of experience on bridge, roadway,
environmental and site development
projects to ensure the highest quality
deliverable on each project she oversees.
JoAnn has a strong construction
background, and is NHDOT LPA
Certified, giving her great perspective and
insight on assigning resources for these
types of projects.

www.fando.com

Steven W. Reichert, PE

Project Manager/Construction
Engineer of Record – Roadway
Steve has managed numerous projects
through the NHDOT LPA process.
Having served as a Resident Engineer
on a number of projects throughout
the State, Steve has a strong blend of
project management experience and
field inspection insights to understand
the intricacies of LPA projects. Steve is
currently working on multiple municipal
projects both in design and construction.
His design experience in invaluable
to streamlining communications and
decision making during the construction
process.

Jaime French, PE

Project Manager/Construction
Engineer of Record – Bridge
Jaime manages Fuss & O’Neill’s Bridge
Team in our Manchester office, and
brings 20 years of relevant experience.
She has managed bridge projects for
the NHDOT and municipalities
throughout the State. Jaime is NHDOT
LPA and OFC certified, is a certified
FHWA bridge inspector, and oversees
construction activities on virtually all of
Fuss & O’Neill’s bridge projects in New
Hampshire.

Creating Works of Life

Project Team: Experience Table
Fuss & O’Neill presents a strong project team with appropriate levels of experience for the Construction Engineering and

29 14

•

•

Jaime French, PE

PM/CEOR – Bridge
Roadway Inspector

•
•

•

David A. Lewis, PE

21 21
32 22

Jonathon W. Havey, EIT

Roadway/Environmental
Inspector

Erin L. Clement, EIT

Roadway Inspector

Jed P. Sweetman

Roadway Inspector

Steven N. Goodwin

Roadway Inspector

Brian A. Pratt, PE, CESSWI, CPESC

Environmental Inspector

8
4
11
19

A. Cory DuBois, PE

Environmental Inspector

21 16

Ethan Carrier, EIT

Bridge Inspector

Kevin A. Carme, EIT

Bridge Inspector

www.fando.com
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CPESC Certified

PM/CEOR – Roadway,
Environmental Inspector

•

CESSWI Certified

Steven W. Reichert, PE

NHDOT OFC Certified

30 30

NHDOT LPA Certified

Principal-in-Charge

NH Licensed PE

JoAnn Fryer, PE

Environmental Inspector

Project Manager/Con.
Engineer of Record

Engineer Inspector III

Engineer Inspector II

Engineer Inspector I

Technician Inspector III

Technician Inspector II

Project Role

Years with Firm

Key Personnel

Years of Experience

Technician Inspector I

Inspection Contract. Our team is diverse, collaborative, and ready to work.
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Woodward Hill Bridge Replacement – Francestown, NH

Creating Works of Life

References
We are proud of the quality of our work and encourage you to contact any of the references listed below.
Todd Connors
Regional Manager (former Engineering Manager for the City of Manchester)
Indus, Inc.
todd.connors@indusinc.com
(603) 296-7662

Gary Paige
Road Agent, Highway Department
Town of Francestown, NH
603-547-8841
Christopher Parker, AICP
Assistant City Manager, Director of Planning
City of Dover, NH
c.parker@dover.nh.gov
603-516-6008

50 Commercial St. | Manchester, NH 03101 | 603.668.8223 | 800.286.2469
www.fando.com
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Gaslight District Improvements – Manchester, NH

APPENDIX
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Steven Reichert, PE
Project Manager, Environmental Task Lead, and
Construction Engineer of Record – Roadway
“One of the best parts of my job is when someone thanks me
for our role in designing and building something that impacts
part of their lives, such as a safer roadway or a new sidewalk.
It makes all the challenges worthwhile.”

sreichert@fando.com

EDUCATION
BS, Civil / Environmental
Engineering - 1991
Clarkson University

800.286.2469 x2130

EXPERIENCE
LICENSES & REGISTRATIONS
Professional Engineer NH NHDOT 28 years Professional Experience
LPA Labor Comp NH
NHDOT OFC Certified
NHWPCA
NHPWA

Steve leads Fuss & O’Neill’s municipal team, and

REPRESENTATIVE CONSTRUCTION PROJECTS:

has more than 28 years of experience designing and

Community Trail, Dover, NH (LPA)

constructing public works projects, including: full

Inspector and CEOR for South Street Reconstruction,
Milford, NH (LPA)

roadway reconstruction; water, sewer and appurtenance
replacement; drainage replacement and erosion and
sedimentation controls evaluations; complex sidewalk and
roadway grading and ADA evaluation/design; design/
constructability quality assurance reviews (prebid,
RFIs, field change notices); preparation of contract
specifications and bid documents; detailed calculations
for quantity take-offs and schedule estimates; as well
as resident engineering inspection and administration
(inspection, critical review of contractor payment
requisitions and extra work claims, invoicing, and

Inspector and CEOR for Emerson Road Reconstruction,
Milford, NH (LPA)
Inspector and CEOR for Gaslight District
Improvements, Manchester, NH (LPA)
Inspector and CEOR for Library Park Intersection
Improvements, Hudson, NH (LPA)
Inspector and CEOR for South Main Street
Reconstruction, Rochester, NH
Inspector and CEOR for Brock Street Reconstruction,
Rochester, NH

closeout). He will be the Engineer of Record on Roadway

Inspector and CEOR for Washington Street
Reconstruction, Rochester, NH

Projects and will also serve as Environmental Task Lead.

Inspector for Granite Street Widening, Manchester, NH
Construction Quality Assurance, Waste Management
of New Hampshire (WMNH), Rochester, NH

www.fando.com
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Jaime French, PE
Project Manager/
Construction Engineer of Record - Bridge

“As a bridge engineer, I find it satisfying to figure out how all
the pieces of a project fit together, put them on paper, and see
a project through construction. I am able to see my ideas come
to life in the field.”

jfrench@fando.com

EDUCATION
BS, Civil Engineering - 2000
Michigan Technological
University

LICENSES & REGISTRATIONS
Professional Engineer NH
NHDOT LPA Labor Comp NH
NHDOT OFC Certified
Professional Engineer VT
Professional Engineer ME
Professional Engineer MA

800.286.2469 x2170

PROFESSIONAL AFFILIATIONS
Structural Engineers of NH
ACEC - ME
WTS - NH

EXPERIENCE
21 years Professional Experience

Jaime is Fuss & O’Neill’s Bridge Team Lead in our

REPRESENTATIVE CONSTRUCTION PROJECTS:

Manchester, NH office. Her approach to project

Inspector and CEOR for Woodward Hill Road Bridge,
Francestown, NH (SBA)

management is multifaceted, ensuring client satisfaction,
technical excellence, and coordination with the nonstructural disciplines associated with projects.
In addition to her design experience Jaime as has been
performed construction inspection of bridge projects
since 2001. She has also been the contract administrator
and construction engineer of record on many municipal
projects. She will serve as the Construction Engineer of
Record for all bridge projects through this contract.

Inspector and CEOR for Juniper Hill Road Bridge,
Francestown, NH (SBA)
Inspector and CEOR for South New Boston Road
Bridge, Francestown (SBA)
Inspector and CEOR for Queen City Bridge
Rehabilitation and Preservation, Manchester, NH (SBA)
CEOR for Manchester Street over Pennichuck
Reservoir, Merrimack-Nashua, NH (SBA)
Inspector and CEOR for Henri Burque Pedestrian
Bridge Repairs, Nashua, NH (SBA)
Inspector and CEOR for Laconia Bridge Repairs,
Laconia, NH
Inspector and CEOR for Charcoal Road over Charcoal
Brook, Dublin, NH (SBA)
CEOR for Bridge Repairs, Manchester, NH (SBA)
CEOR for Second NH Turnpike over S. Branch of
Piscataquog River, Francestown, NH (SBA)

www.fando.com
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David Lewis, PE
Roadway Inspector
“Evaluating existing infrastructure for updated use is
interesting since it often sheds light on how original designers
and builders approached the initial problem. Now with the
availability of improved materials, along with advances in
design practice, allow us to offer different solutions for the
current project.”
dlewis@fando.com

EDUCATION
BS, Forest Resource Engineering
- 1988, State University of New
York Col- Environment
ME, Construction Management
- 1999, State University of New
York Col.-Buffalo

LICENSES & REGISTRATIONS
Professional Engineer NH
NHDOT LPA Labor Comp NH
NHDOT OFC Certified
Professional Engineer ME

800.286.2469 x2139

EXPERIENCE
32 years Professional Experience

David has decades of experience providing municipal,

REPRESENTATIVE CONSTRUCTION PROJECTS:

civil, and geotechnical engineering services for both

Inspector and CEOR for Central Square Sidewalk
Reconstruction and Safe Routes to School, Troy, NH
(LPA)

public infrastructure and private development projects.
Design and permitting work has included rural and urban
roadway design, solid and industrial waste landfills, sewers,
and pump stations. He has provided field consultation to
owners, designers, and construction managers during both
design and construction phases.

Inspector and CEOR for Belvedere Road Rehabilitation,
Keene, NH
Inspector and CEOR for Washington Street Pump
Station, Rochester, NH
Inspector for Drapers Corner Intersection
Improvements, Claremont, NH (LPA)
Inspector for South Main Street Pump Station,
Rochester, NH
Inspector for Granite Street Reconstruction,
Manchester, NH (LPA)
Utility Inspector for Route 125 and Massachusetts
Avenue Utility Reconstruction, North Andover, MA
Utility Inspector for VT Route 131 Sewer
Reconfiguration, Cavendish, VT
Utility Inspector for Segment 6 Water and Sewer
Replacement, VTrans, Town of Brandon, and Brandon
Fire District No. 1, Brandon, VT

www.fando.com
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JoAnn Fryer, PE
Principal-in-Charge

NHDOT LPA and OFC Certified
Senior Vice President
Company Owner
Regional Manager - North
30+ Years of Experience
BS, Civil Engineering
JoAnn is the President and founder
of the New Hampshire Chapter
of Women in Transportation. The
Chapter was ratified this past May.

Brian A. Pratt, PE,
CESSWI, CPESC
Environmental Inspector

Site Team Leader
18+ Years of Experience
BS, Civil Engineering
Brian leads Fuss & O’Neill’s Site
Team in Manchester, and wears a
number of hats in his role. He has
a strong construction background
and is very adept at serving as a
project liaison between clients,
contractors and agencies.
www.fando.com

Combining more than two decades of practical, hands-on roadway, bicycle/
pedestrian, bridge, and utility project experience in New Hampshire with
years of project and resource management, JoAnn is ideally suited to act as
Principal-in-Charge for this contract. JoAnn has outstanding communication
skills, which leads to efficient and effective coordination with clients, staff,
subconsultants, and other stakeholders. This streamlines the management
and development of projects to meet budgeting and timeline constraints.
As Principal-in-Charge, JoAnn will ensure that staff maintain proper
certifications, have appropriate training, and follow requirements of the
LPA process. She will work collaboratively with Steve and Jaime to allocate
resources to the project to ensure successful completion on schedule and
within budget. Examples of relevant experience include:
• Community Trail Phase III Construction, Dover, NH (LPA)
• Community Trail Phase I/Cocheco River Bridge Construction
Administration, Dover, NH (LPA)
• Construction Quality Assurance, Rochester Neck Road Relocation for
Waste Management, Rochester, NH
• South Street Sidewalks Construction Administration, Troy, NH
• Reed Road Bridge Construction Administration, Alton, NH (LPA)
• Cooperative Way Extension/Route 3/Route 106 Construction
Administration, Pembroke, NH
• Boardwalk/Canoe Launch Construction Administration, York, ME (LPA)
• Mill District Pedestrian Bridge over Saco River Construction
Administration, Saco, ME (LPA)
Brian leads our New Hampshire Site Team. His duties include
project management, utility coordination, roadway and parking lot
design, stormwater infrastructure, sewer and septic system design. He
calculates volume estimates and construction costs, as well as performs
construction layout surveys. He routinely meets with local and federal
regulators for state and local permitting. Brian has a long history of
working with both private and public clients, particularly on site aspects
of roadway and bridge projects, such as off-site improvements, traffic
signals and additional field work.
He will serve as Environmental Task Lead. Recent examples of relevant
experience include:
• Brock Street Reconstruction, Rochester, NH
• Sidewalks and Safe Routes to School, Troy, NH
• Private Road Development, Londonderry, NH
• Manning Hill Subdivision Roadway, Manchester, NH
• Market Basket Site Development and Offsite Improvements,
Manchester, NH
• Osram Sylvania Redevelopment and Offsite Improvements,
Manchester, NH
• Site Plan Design and Construction Layout, Tru by Hilton Hotel,
Manchester, NH

APPENDIX

Applicable
Work
Experience
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Appendix: Applicable Work Experience			
Fuss & O’Neill has a strong track record working with municipalities and the NHDOT. This section helps demonstrate our level

Merrimack – Daniel Webster Highway Sidewalks
Hudson – Derry Street Sidewalks

Keene – Belvedere Road Reconstruction
Rochester – Rochester Neck Road Relocation
Rochester – Brock Street Reconstruction
Rochester – Washington Street Reconstruction
Newmarket - Water & Sewer Utility Improvements
Rochester – Washington Street Pump Station
Manchester – Granite Street Bridge Widening
Manchester – Queen City Bridge Preservation
Manchester – Goffs Falls Bridge Replacement
Manchester – HAM Pedestrian Bridge and Approach
Francestown – South New Boston Road Bridge
Francestown – Woodward Hill Bridge Replacement
Francestown – Juniper Hill Bridge Replacement
Hudson – Bridge Replacement
Merrimack/Nashua – Manchester Street Bridge
Unity – Old Cheshire Road Bridge Replacement
Dublin – Charcoal Road Bridge Replacement

www.fando.com
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Materials Testing

Geotechnical Inspection
or Monitoring

Environmental
Monitoring

Bridge Replacement or
Rehabilitation

•
•
•
•
•
•
•

Claremont – Drapers Corner Intersection

•
•
•
•
•

•
•
•
•
•
•
•
•

Structures (retaining
walls, utility supports)

•
•
•
•
•
•
•
•
•
•
•

•
•
•
•
•
•
•
•
•
•
•
•
•
•
•
•
•

Troy – SRTS Sidewalk Project

Traffic Control

•

Hudson – Library Park Intersection Improvements

•
•
•
•
•
•
•
•
•

Trails/Bike Lanes/
Complete Streets

•

Milford – Emerson Road Improvements

•
•

Sidewalks

•

Milford – South Street Improvements

•
•
•
•

Drainage Improvements

Rochester – South Main Street Improvements

Manchester – Gaslight District Improvements

Intersection/Signals
Improvements

Construction Observation
and Administration

•
•
•
•
•
•
•
•
•

•
•
•
•
•
•

Dover – Community Trail Improvements

•
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•
•
•
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Project

Roadway Improvements

LPA or NHDOT Funded

of expertise on these types of projects.
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Emerson Road
Intersection Design
Milford, NH

The Emerson Road Intersection
with NH Route 13 and Armory Road
was deficient and lacked dedicated
turning lanes. Fuss & O’Neill
provided the design, permitting,
and construction administration
to improve mobility, safety, and
efficiency on this NHDOT LPA project.

The intersection was signalized, but lacked the turn lanes to allow the traffic to move through the intersection. There were no
existing pedestrian crossings, so the project added a short sidewalk segment and ADA-compliant crossing to move pedestrians
away from the intersection. Due to heavy truck traffic using the new right-turn lane in a widened area, we designed and installed
pavement reinforcing mesh to minimize separation of any future cracking. In addition, the project has been designed to avoid
an existing NHDOT culvert, avoiding additional wetlands permitting. Construction inspection services included securing
documentation for and participating in a Federal Highway Administration (FHWA) audit of project records.

Gaslight District
Improvements
Manchester, NH

Fuss & O’Neill provided engineering
and construction administration
services for the Gaslight District/Elm
Street infrastructure and pedestrian
improvements for the revitalization
of a portion of the downtown area.
This area is considered the gateway
to downtown Manchester.

Services and improvements included stakeholder outreach, design of roadway, sidewalk, street lighting, aesthetic improvements,
and landscaping. Challenges during design and construction included incorporating ADA requirements into the project’s
historic area without adversely affecting any of the historic buildings, providing the necessary traffic control for the project,
and ensuring all excavations were performed with an archaeological consultant on site in accordance with environmental
commitments. Our team administered the construction of this NHDOT LPA Project, with full-time resident engineering
services, subconsultant management, and coordination with City departments.
www.fando.com

Creating Works of Life

Dover Community Trail
Dover, NH

The Newington Branch rail line passes through
downtown Dover and presented a unique
opportunity to create a new bicycle and
pedestrian trail. Fuss & O’Neill worked with the
City for over a decade on multiple TE/CMAQ/
TAP projects to complete preliminary and final
design, provide technical assistance to the City in
the areas of environmental documentation and
permitting, and construction administration.

The crossings of Silver Street (NH Route 9) and the Cocheco River presented challenges. The deck of the former bridge at Silver
Street had been removed and the gap filled to create an at-grade roadway. The bridge over the Cocheco River, built in 1908,
needed to be assessed and retrofitted before it was ready to serve as a link in the trail system. Following a thorough inspection,
Fuss & O’Neill designed a truss rehabilitation with new timber deck and industrial railing for a functional and safe river crossing.
The crossing of Silver Street was made with the installation of a cost- efficient, corrugated, aluminum plate underpass structure.
The ends of the old bridge granite block walls were left exposed as a reminder of the sites’ history. Most recently, our team
designed the third phase of the project to connect to the river at the north end, and another section at the south end to connect
the Transportation Center to Central Avenue. This project has completed construction and the fourth phase is in design.

Library Park Intersection
Improvements
Hudson, NH

Fuss & O’Neill worked with the Town
to provide improvements to the traffic
signals at three busy intersections. Signal
upgrades included installation of new
traffic loop detectors, control equipment
and cabinets, signals, pedestrian signals,
and software upgrades and connectivity
with Town offices for signal monitoring.

Construction inspection services ensured that curb ramps and sidewalks were constructed to meet ADA requirements, and
that the cold planing and overlay of a portion of a high volume local roadway (Derry Street) was planned and performed with
minimal traffic disruption. Due to the large traffic volume and unique geometry and interconnective relationship between
the three intersections, significant traffic management was required during design and construction, with timing adjustments
coordinated after installation to best meet the needs of the Town. This CMAQ funded project was administered under the
NHDOT’s LPA program.
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Creating Works of Life

Charcoal Road over
Charcoal Brook Bridge
Replacement
Dublin, NH

Fuss & O’Neill provided the design
for the complete replacement of an
18-foot span jack arch bridge. The
replacement bridge is a 70’ single
span galvanized steel girder bridge on
integral abutments. The bridge was
closed to traffic during construction.

Fuss & O’Neill prepared an engineering study that evaluated several bridge types. Due to the need to greatly improve the
hydraulic opening, a much longer bridge span was designed. Soft soils in the area required the use of steel h-piles. The roadway
profile was also raised in order to improve site distance. Our team provided engineering study, bridge and roadway design,
Section 106 Cultural resources, environmental permitting, hydraulic analysis, public participation, utility coordination, right-ofway, contract plans and documents, construction inspection and administration.

Woodward Hill Road over
Brennan Brook
Francestown, NH

Fuss & O’Neill was retained by the
Town of Francestown to perform
the design and construction
administration for the complete
replacement of a 12-foot span pipe
arch.

The existing pipe arch was closed to traffic due to its poor condition. Fuss & O’Neill prepared an engineering study that
evaluated several bridge types including a concrete rigid frame, precast concrete NEXT beam, and a timber bridge. Our firm
recommended the concrete NEXT beam with a 47-foot span to meet the NHDES Stream Crossing Rules. The project enhanced
the overall performance of the structure, highlighted by improved hydraulics and upgraded bridge rail. We provided engineering
study, environmental permitting, section 106 cultural resources, bridge and roadway design, hydraulic analysis, public outreach,
utility coordination, right-of-way, and construction inspection and administration for this project.
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Creating Works of Life

Hands Across the
Merrimack (HAM) Bridge
Manchester, NH

Fuss & O’Neill provided the design
to replace the existing truss
bridge that crosses the Merrimack
River and I-293 into a designated
pedestrian and bicycle bridge.
The Hands Across the Merrimack
Bridge was the key feature in the
Riverfront Development Plan.

Our team provided the design calculations for the new bridge, including connection of the new bridge to the existing truss
and plate girders, pedestrian rail, ramp transition, deck design, overlooks, and substructure modifications. This project was in
conjunction with the Riverwalk and Bikeway Master Plan and design, which was the motivating force for the revitalization of
downtown Manchester, adding value to increased tourism, and commercial development, as well as addressing recreational and
transportation needs. Our team also provided construction inspection and administration services for the project.

Manchester Street Bridge
over Pennichuck Brook
Nashua-Merrimack, NH

The City of Nashua and the Town of
Merrimack were in need of replacing
the narrow jack-arch bridge while
minimizing impacts to the reservoir.
The reservoir serves as the municipal
water supply with the main intake
structure only 1,500 feet downstream
of the bridge.

Many deficiencies of the existing bridge needed to be addressed, including a poor substructure, pedestrian safety issues, and poor
drainage. The new bridge is a three span precast concrete structure with a total length of 124 feet supported on abutments and
piers with micro-piles. A longer multi-span bridge was used to keep the construction out of the water which saved significant
costs, versus an in-kind replacement. Significant historic and environmental coordination was required as historic and
environmental impacts adversely affected each other. During construction, operations needed to be limited to certain times of
the year due to an inhabited bald eagle nest within 300 feet of the bridge. We coordinated with personnel from both Nashua and
Merrimack to manage this challenge.
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