



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



121
Beards

CHRISTOPHER D. CLEMENT, SR.
COMMISSIONER

JEFF BRILLHART, P.E.
ASSISTANT COMMISSIONER

Bureau of Bridge Design
October 1, 2013

Her Excellency, Governor Margaret Wood Hassan
and the Honorable Council
State House
Concord, New Hampshire 03301

REQUESTED ACTION

Pursuant to RSA 228:39, authorize the Department of Transportation to enter into an Interstate Bridge Agreement with the State of Vermont to allow the Department to bill Vermont for costs associated with the replacement of the bridge (NH Br. No. 111/129) carrying US Route 2 over the Connecticut River between Lancaster, New Hampshire, and Guildhall, Vermont, effective upon Governor and Council approval, and continuing through engineering design, construction, inspection, and final acceptance of the completed project, in accordance with the Department's 10-Year Transportation Improvement Plan. (Project costs will be shared 80% by NH and 20% by VT).

EXPLANATION

The Department is required by RSA 228:39 to enter into an Agreement with an adjoining State, with the approval of Governor and Executive Council, before undertaking a joint project with that State. This project proposes to replace the above referenced bridge and includes preliminary design, final design, and construction activities. This project (Lancaster, NH - Guildhall, VT - 16155) is planned in FY 2019 with an estimated construction cost of \$9,500,000.00. This bridge is on the Department's Red List of deficient bridge structures, and is a 2-span steel through-truss bridge, constructed in 1950.

The Agreement, after approval by Governor and Council, allows New Hampshire to bill Vermont for Vermont's share of costs for engineering design and applicable construction work incurred by New Hampshire. The division of costs between New Hampshire and Vermont for this project is 80% by New Hampshire and 20% by Vermont, as stated in the Agreement. This cost sharing is based on the location of the State Line and the portion of the bridge located in each state.

The Agreement has been approved by the Attorney General as to form and execution. This Agreement does not involve commitment of funds. Copies of the fully-executed Agreement are on file at the Secretary of State's Office and the Department of Administrative Services, and subsequent to Governor and Council approval will be on file at the Department of Transportation.

It is respectfully requested that authority be given for this Interstate Agreement, as outlined above.

Sincerely,

Christopher D. Clement, Sr.
Commissioner

INTERSTATE AGREEMENT

STATE OF NEW HAMPSHIRE AND STATE OF VERMONT

LANCASTER, NH – GUILDHALL, VT

CONNECTICUT RIVER BRIDGE NO. 26 - NH BR. NO. 111/129

NH FEDERAL PROJECT NO. A001(159) - NH STATE PROJECT NO. 16155

DESIGN AND CONSTRUCTION PHASES

THIS AGREEMENT is made this _____ day of _____, 20____ by and between the State of New Hampshire, represented by its Department of Transportation, hereinafter referred to as the NHDOT, and the State of Vermont, represented by its Agency of Transportation, hereinafter referred to as VTrans, as follows:

1. The NHDOT will prepare and administer the design and construction of a project to rehabilitate or replace the existing bridge carrying US Route 2 over the Connecticut River (NH Br. No. 111/129 and Connecticut River Br. No. 26) between the Towns of Lancaster, NH, and Guildhall, VT. The work includes rehabilitation or replacement of the 2-span steel truss bridge and all associated roadway approach work.
2. The division of all costs for this project will be as follows:
 - a. Design Costs:
 - All design costs for the bridge portion of the project, as designed by the NHDOT and reviewed and approved by VTrans, shall be charged at 20% Vermont and 80% New Hampshire. This division of costs is computed on the basis of the location of the state line at the bridge as recorded in the Connecticut River Bridge Records and shall apply to preliminary design, final design, and design overhead costs.
 - NHDOT shall perform all the necessary design for the approaches in New Hampshire and Vermont and shall incorporate that design in the overall project plans. For work performed by NHDOT relative to project scoping and determination of project and structure limits, the costs shall be shared on the basis of the bridge ownership lengths. For all approach design performed after this phase, VTrans shall reimburse NHDOT for approach design work in Vermont based on a percentage determined by the length of the Vermont approach divided by the total length of both approaches. Costs incurred by VTrans in coordinating the design with NHDOT or in providing review of the NHDOT design shall be paid 100% by VTrans.
 - b. Environmental, Archaeological, and Cultural Resource Costs:
 - VTrans shall reimburse NHDOT 100% for the cost of any work regarding environmental, archaeological, and cultural resources that is located in or associated with Vermont but is performed or administered by NHDOT.
 - NHDOT shall be responsible for 100% of the cost of any work regarding environmental, archaeological, and cultural resources that is located in or associated with New Hampshire.
 - c. Right-of-Way Costs:
 - All Right-of-Way costs incurred for this project by each State shall be paid in their entirety by the State for which the costs were incurred and shall not be included in any shared costs.
 - d. Construction Costs:
 - The NHDOT will pay all costs for all work performed by the NHDOT, other NH agencies, consultants, and contractors in the construction of this project, including construction engineering and overhead costs. VTrans shall reimburse the NHDOT for its proportional share, based on the following:
 - Costs for the superstructure of the bridge, any temporary bridge, and Mobilization, shall be shared as described above in Paragraph 2(a) of this Agreement, i.e., 20% Vermont and 80% New Hampshire.
 - VTrans shall reimburse NHDOT for costs for the substructure of the new bridge and all environmental work based on the cost of the actual work performed in Vermont.
 - VTrans shall reimburse NHDOT for the costs for Field Offices, all Traffic Control items, and any other item not otherwise specified, at a ratio defined as the Vermont project length (State Line to end of project in Vermont) divided by the total project length, including the bridge and approaches.
3. Any funds received by the NHDOT from the Federal Highway Administration's (FHWA) Innovative Bridge Research and Deployment (IBRD) Program, or other such similar and program specific funds, shall be applied to the total project construction costs prior to determining the final cost distribution for each State.
4. VTrans will make progress payments, if requested, based upon bills rendered by the NHDOT. Any bills sent to VTrans for project payment shall show all previous payments made by VTrans for this project as a credit toward the amount owed to the NHDOT for each phase. Following completion, final inspection, and acceptance by VTrans of the portion of the project within the State of Vermont and the rendering of bills for that portion by the NHDOT to VTrans, VTrans will pay the NHDOT for the remainder of its portion of the audited final costs.

INTERSTATE AGREEMENT
Lancaster, NH – Guildhall, VT
NH Federal Project No. A001(159)
NH State Project No. 16155

5. VTrans shall have the right at all reasonable times to inspect and review all plans, contracts, documents, books, vouchers and records pertaining to the bridge project contemplated by this Agreement, including, but not limited to, accounting and auditing records upon which the costs to VTrans are to be based.
6. VTrans will be responsible for acquiring any permits, utility agreements or other agreements, and any right-of-way acquisitions that relate solely to the Vermont portion of the project. Prior to advertisement for construction, VTrans shall provide copies to NHDOT of all permits, clearances, and agreements for which VTrans is responsible. All other permits, agreements, and acquisitions will be the responsibility of the NHDOT. All costs associated with obtaining the permits and agreements that are specifically for the bridge shall be shared as described above in Paragraph 2 of this Agreement.
7. The NHDOT will coordinate with VTrans relative to any Public Meetings. Further, the NHDOT will attend any such Public Meetings held in Vermont or New Hampshire to present the project and participate in discussions, as needed and as appropriate.
8. The NHDOT will submit preliminary plans to VTrans for review and comment. VTrans will respond in writing with their comments and approval prior to any substantive work being performed on the final design of the project by NHDOT. VTrans shall process its review and comment in a timely manner.
9. The NHDOT will send final contract documents to VTrans for review and comment. No portion of this project shall be advertised for construction until the review is complete and all comments resolved, at which time VTrans will approve in writing the advertisement of the project. VTrans shall process its review and comment in a timely manner.
10. The NHDOT will give VTrans the opportunity to review the contract bids. The construction contract will not be awarded until NHDOT receives a letter of concurrence from VTrans. VTrans shall process its review and comment in a timely manner.
11. NHDOT will notify VTrans when construction of this project is complete, at which time VTrans will inspect the portion of work located in Vermont and will notify the NHDOT of either acceptance of the project or items needing correction. The NHDOT will not make the final billing to VTrans until the Vermont portion has been accepted in writing by VTrans.
12. This Agreement, and all obligations of the parties hereunder, shall become effective on the date of approval of this Agreement by the Governor and Executive Council of the State of New Hampshire.

This AGREEMENT executed on the day and date first above written.

STATE OF NEW HAMPSHIRE
Department of Transportation

STATE OF VERMONT
Agency of Transportation

By: *W.D. W* By: *Chm Ch*

This AGREEMENT has been reviewed and is approved as to form and execution.

Date: 10/17/13
 [Signature]
Office of Attorney General
State of New Hampshire

Date: 9-18-2013
 [Signature]
Office of Attorney General
State of Vermont

This is to certify that the GOVERNOR AND COUNCIL of the State of New Hampshire on the _____ day of _____, 20____ approved this AGREEMENT as Item # _____.

Date: _____ ATTEST:

By: _____
Secretary of State of New Hampshire