

STATE OF NEW HAMPSHIRE
Connecting New Hampshire Emergency Broadband
Expansion Program
RFP # NH-BROADBAND-2020-01

ADDENDUM #4

Posted: June 26, 2020

MODIFICATIONS TO RFP:

1. The Timeline in Section 1.3 of the RFP is updated as following:

1.3 Schedule of Events

Event	Date/Deadline	Time
RFP Issued	6/18/20	4:00 PM
Question Period Closes	6/24/20	12:00 PM
Responses to Questions Posted	<u>6/26/20</u>	<u>4:00 PM</u>
Proposal Due Date and Time	7/2/2020	4:00 PM
Anticipated Contract Start Date	Mid-July 2020	

2. The following language from section 1.10 of the RFP is removed:

“Selected Applicants must be in receipt of a Notice to Proceed before any work may begin. Any project costs incurred prior to receipt of a Notice to Proceed are ineligible expenses under this solicitation.”

3. The following has been added to section 2 of the RFP:

“10% of Grant funds will be provided within thirty (30) days of the Effective Date of the Grant Agreement.”

4. Section 3, Project Scope (“Project”) the first paragraph has been replaced in its entirety with the following:

“Selected Applicants will be required to provide connectivity to New Hampshire properties¹ currently without access to broadband internet service that is suitable for interactive live-streaming required for distance learning, telework, telehealth,

and other remote services, due to the COVID-19 pandemic (“Unserved Properties”) as provided in the Grant proposal and Grant Agreement. Selected Applicants must provide reliable service delivered at a minimum of 25 Mbps download and 3 Mbps upload (25/3 Mbps) with capacity and responsiveness to meet the stated uses.”

*** All the footnotes on page 8 remain the same.**

5. Section 4.5.a of the RFP is modified as follows:

“A detailed description of the broadband technology proposed and a statement that it is suitable for interactive live-streaming required for distance learning, telework, telehealth, and other remote services due to the COVID-19 pandemic, with supporting documentation.”