

BIDDER SUMMARY

PROJECT NAME: POLICE STANDARDS ROOF REPAIR NON-FEDERAL 80787R-A
PROJECT NUMBER: 80787R-A
COUNTY: MERRIMACK COUNTY 013
BID OPENING DATE: 06/18/2014
SCOPE OF WORK: REMOVE AND DISPOSE OF STONE BALLASTS. REMOVE AND REPLACE ROOFING MEMBRANE, COVERBOARD, RIGID AND TAPERED INSULATION, WITH NEW FULLY ADHERED 60 MIL EPDM SYSTEM WITH ALL ASSOCIATED ACCESSORIES REQUIRED TO OBTAIN A 20-YEAR FULL SYSTEM WARRANTY.
LOCATION: 17 INSTITUTE DRIVE CONCORD, NH 03301
COMPLETION DATE: 11/07/2014

BID RESULTS

| | | |
|--|-------------|----------|
| A THE MELANSON CO., INC. - 5 FERRY ROAD BOW, NH 03304 | \$49,500.00 | ACCEPTED |
| B SKYLINE ROOFING INC. - 861 PAGE STREET MANCHESTER, NH 03109 | \$53,820.00 | ACCEPTED |
| C BOUSIP CORPORATION/DBA SACO ROOFING - 29 CENTRAL STREET SACO, ME 04072 | \$57,509.00 | ACCEPTED |
| D ROCKWELL ROOFING, INC. - 44 POND STREET LEOMINSTER, MA 01453 | \$64,000.00 | ACCEPTED |
| E KEVIN W SMITH & SON INC (B001) - PO BOX 151 GORHAM, ME 04038 | \$67,400.00 | ACCEPTED |

| ITEM NO. | DESCRIPTION | UNIT | QUANTITY | PS&E | | A | | B | |
|----------|--|------|----------|-------------|-------------|-------------|-------------|-------------|-------------|
| | | | | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 901.00 | REMOVE AND REPLACE ROOF SYSTEM PER PLANS AND SPECIFICATIONS | EA | 1.00 | \$46,750.00 | \$46,750.00 | \$44,500.00 | \$44,500.00 | \$48,820.00 | \$48,820.00 |
| 902.00 | ALLOWANCE FOR LATENT OR UNFORESEEN CONDITIONS/ OWNER INITIATED CHANGES | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| | | | | | \$51,750.00 | | \$49,500.00 | | \$53,820.00 |

| ITEM NO. | DESCRIPTION | UNIT | QUANTITY | PS&E | | C | | D | |
|----------|--|------|----------|-------------|-------------|-------------|-------------|-------------|-------------|
| | | | | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 901.00 | REMOVE AND REPLACE ROOF SYSTEM PER PLANS AND SPECIFICATIONS | EA | 1.00 | \$46,750.00 | \$46,750.00 | \$52,509.00 | \$52,509.00 | \$59,000.00 | \$59,000.00 |
| 902.00 | ALLOWANCE FOR LATENT OR UNFORESEEN CONDITIONS/ OWNER INITIATED CHANGES | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| | | | | | \$51,750.00 | | \$57,509.00 | | \$64,000.00 |

| ITEM NO. | DESCRIPTION | UNIT | QUANTITY | PS&E | | E | |
|----------|--|------|----------|-------------|-------------|-------------|-------------|
| | | | | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 901.00 | REMOVE AND REPLACE ROOF SYSTEM PER PLANS AND SPECIFICATIONS | EA | 1.00 | \$46,750.00 | \$46,750.00 | \$62,400.00 | \$62,400.00 |
| 902.00 | ALLOWANCE FOR LATENT OR UNFORESEEN CONDITIONS/ OWNER INITIATED CHANGES | \$ | 5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| | | | | | \$51,750.00 | | \$67,400.00 |