
PROJECT NAME: GLENCLIFF HYDRO DAM REPAIR NON-FEDERAL 80735C
PROJECT NUMBER: 80735C
COUNTY: GRAFTON COUNTY 009
BID OPENING DATE: 03/25/2015
SCOPE OF WORK:

LOCATION: GLENCLIFF HOME, BENTON NH
COMPLETION DATE: 10/30/2015

A M.E. LATULIPPE CONSTRUCTION, INC. - 61 THOMPSON ST., PO BOX 729, ASHLAND, NH  03217  441,785.00$       ACCEPTED
B L&M SERVICE CONTRACTORS LLC (B001) - 126 NH RTE 10 ORFORD, NH  03777  447,500.00$       ACCEPTED
C KINGSBURY COMPANIES, LLC - 264 MAD RIVER PARK WAITSFIELD, VT 05673  512,100.00$       ACCEPTED
D NEW ENGLAND INFRASTRUCTURE INC (B001) - 13 BRENT DR HUDSON, MA  01749  649,000.00$       ACCEPTED
E WINTERSET INC (B001) - PO BOX 968 LYNDONVILLE, VT  05851  798,500.00$       ACCEPTED

BIDDER SUMMARY

BID RESULTS

STRUCTURAL REPAIRS TO SLIDE BROOK DAM AND DREDGING ON 
SLIDE BROOK IMPOUNDMENT



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL

 901.00   SPPP, EMERGENCY ACTION PLAN & CONSTRUCTION PHASING PLAN EA 1.00           6,000.00$      6,000.00$      7,500.00$      7,500.00$      
 902.00   DAM REPAIRS AND FOUNDATIONS EA 1.00           130,210.00$  130,210.00$  125,000.00$  125,000.00$  
 903.00   SITE WORK  EA 1.00           292,385.00$  292,385.00$  231,785.00$  231,785.00$  
 904.00   CLASS 1 CONCRETE REPAIRS  SY 10.00         660.00$         6,600.00$      700.00$         7,000.00$      
 905.00   CLASS 2 CONCRETE REPAIRS  SY 15.00         660.00$         9,900.00$      700.00$         10,500.00$    
 906.00   COMPACTED DAM EMBANKMENTS FILL/CONC CLASS T FNDTN SEAL UNDER RIGHT FOOTGS CY 50.00         250.00$         12,500.00$    200.00$         10,000.00$    
 907.00   ALLOWANCE FOR UNFORESEEN CONDITIONS OR OWNER-INIT CHANGES $ 50,000.00  1.00$             50,000.00$    1.00$             50,000.00$    

507,595.00$  441,785.00$  

ALTERNATES
 991.00   DREDGING  EA 1.00           14,538.00$    14,538.00$    9,000.00$      9,000.00$      
 992.00   FLOW METERS  EA 1.00           6,000.00$      6,000.00$      20,000.00$    20,000.00$    
 993.00   LEVEL SENSOR  EA 1.00           16,000.00$    16,000.00$    28,000.00$    28,000.00$    

PS&E A



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

 901.00   SPPP, EMERGENCY ACTION PLAN & CONSTRUCTION PHASING PLAN EA 1.00           6,000.00$      6,000.00$      
 902.00   DAM REPAIRS AND FOUNDATIONS EA 1.00           130,210.00$  130,210.00$  
 903.00   SITE WORK  EA 1.00           292,385.00$  292,385.00$  
 904.00   CLASS 1 CONCRETE REPAIRS  SY 10.00         660.00$         6,600.00$      
 905.00   CLASS 2 CONCRETE REPAIRS  SY 15.00         660.00$         9,900.00$      
 906.00   COMPACTED DAM EMBANKMENTS FILL/CONC CLASS T FNDTN SEAL UNDER RIGHT FOOTGS CY 50.00         250.00$         12,500.00$    
 907.00   ALLOWANCE FOR UNFORESEEN CONDITIONS OR OWNER-INIT CHANGES $ 50,000.00  1.00$             50,000.00$    

507,595.00$  

ALTERNATES
 991.00   DREDGING  EA 1.00           14,538.00$    14,538.00$    
 992.00   FLOW METERS  EA 1.00           6,000.00$      6,000.00$      
 993.00   LEVEL SENSOR  EA 1.00           16,000.00$    16,000.00$    

PS&E
UNIT PRICE TOTAL

25,000.00$    25,000.00$    
140,000.00$  140,000.00$  
195,000.00$  195,000.00$  

1,000.00$      10,000.00$    
1,000.00$      15,000.00$    

250.00$         12,500.00$    
1.00$             50,000.00$    

447,500.00$  

50,000.00$    50,000.00$    
30,000.00$    30,000.00$    
40,000.00$    40,000.00$    

B



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

 901.00   SPPP, EMERGENCY ACTION PLAN & CONSTRUCTION PHASING PLAN EA 1.00           6,000.00$      6,000.00$      
 902.00   DAM REPAIRS AND FOUNDATIONS EA 1.00           130,210.00$  130,210.00$  
 903.00   SITE WORK  EA 1.00           292,385.00$  292,385.00$  
 904.00   CLASS 1 CONCRETE REPAIRS  SY 10.00         660.00$         6,600.00$      
 905.00   CLASS 2 CONCRETE REPAIRS  SY 15.00         660.00$         9,900.00$      
 906.00   COMPACTED DAM EMBANKMENTS FILL/CONC CLASS T FNDTN SEAL UNDER RIGHT FOOTGS CY 50.00         250.00$         12,500.00$    
 907.00   ALLOWANCE FOR UNFORESEEN CONDITIONS OR OWNER-INIT CHANGES $ 50,000.00  1.00$             50,000.00$    

507,595.00$  

ALTERNATES
 991.00   DREDGING  EA 1.00           14,538.00$    14,538.00$    
 992.00   FLOW METERS  EA 1.00           6,000.00$      6,000.00$      
 993.00   LEVEL SENSOR  EA 1.00           16,000.00$    16,000.00$    

PS&E
UNIT PRICE TOTAL

6,600.00$      6,600.00$      
173,000.00$  173,000.00$  
240,000.00$  240,000.00$  

1,200.00$      12,000.00$    
1,200.00$      18,000.00$    

250.00$         12,500.00$    
1.00$             50,000.00$    

512,100.00$  

25,000.00$    25,000.00$    
70,000.00$    70,000.00$    
35,000.00$    35,000.00$    

C



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

 901.00   SPPP, EMERGENCY ACTION PLAN & CONSTRUCTION PHASING PLAN EA 1.00           6,000.00$      6,000.00$      
 902.00   DAM REPAIRS AND FOUNDATIONS EA 1.00           130,210.00$  130,210.00$  
 903.00   SITE WORK  EA 1.00           292,385.00$  292,385.00$  
 904.00   CLASS 1 CONCRETE REPAIRS  SY 10.00         660.00$         6,600.00$      
 905.00   CLASS 2 CONCRETE REPAIRS  SY 15.00         660.00$         9,900.00$      
 906.00   COMPACTED DAM EMBANKMENTS FILL/CONC CLASS T FNDTN SEAL UNDER RIGHT FOOTGS CY 50.00         250.00$         12,500.00$    
 907.00   ALLOWANCE FOR UNFORESEEN CONDITIONS OR OWNER-INIT CHANGES $ 50,000.00  1.00$             50,000.00$    

507,595.00$  

ALTERNATES
 991.00   DREDGING  EA 1.00           14,538.00$    14,538.00$    
 992.00   FLOW METERS  EA 1.00           6,000.00$      6,000.00$      
 993.00   LEVEL SENSOR  EA 1.00           16,000.00$    16,000.00$    

PS&E
UNIT PRICE TOTAL

20,000.00$    20,000.00$    
100,000.00$  100,000.00$  
449,000.00$  449,000.00$  

500.00$         5,000.00$      
1,000.00$      15,000.00$    

200.00$         10,000.00$    
1.00$             50,000.00$    

649,000.00$  

125,000.00$  125,000.00$  
40,000.00$    40,000.00$    
30,000.00$    30,000.00$    

D



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

 901.00   SPPP, EMERGENCY ACTION PLAN & CONSTRUCTION PHASING PLAN EA 1.00           6,000.00$      6,000.00$      
 902.00   DAM REPAIRS AND FOUNDATIONS EA 1.00           130,210.00$  130,210.00$  
 903.00   SITE WORK  EA 1.00           292,385.00$  292,385.00$  
 904.00   CLASS 1 CONCRETE REPAIRS  SY 10.00         660.00$         6,600.00$      
 905.00   CLASS 2 CONCRETE REPAIRS  SY 15.00         660.00$         9,900.00$      
 906.00   COMPACTED DAM EMBANKMENTS FILL/CONC CLASS T FNDTN SEAL UNDER RIGHT FOOTGS CY 50.00         250.00$         12,500.00$    
 907.00   ALLOWANCE FOR UNFORESEEN CONDITIONS OR OWNER-INIT CHANGES $ 50,000.00  1.00$             50,000.00$    

507,595.00$  

ALTERNATES
 991.00   DREDGING  EA 1.00           14,538.00$    14,538.00$    
 992.00   FLOW METERS  EA 1.00           6,000.00$      6,000.00$      
 993.00   LEVEL SENSOR  EA 1.00           16,000.00$    16,000.00$    

PS&E
UNIT PRICE TOTAL

24,000.00$    24,000.00$    
400,000.00$  400,000.00$  
265,000.00$  265,000.00$  

1,000.00$      10,000.00$    
1,700.00$      25,500.00$    

480.00$         24,000.00$    
1.00$             50,000.00$    

798,500.00$  

13,000.00$    13,000.00$    
37,000.00$    37,000.00$    
36,000.00$    36,000.00$    

E


