
PROJECT NAME: COLUMBARIUM EXPANSION
PROJECT NUMBER: 80826R-B
COUNTY: MERRIMACK COUNTY 013
BID OPENING DATE: 05/25/2016
SCOPE OF WORK:

LOCATION: 110 DANIEL WEBSTER HIGHWAY, BOSCAWEN, NH
COMPLETION DATE: 06/30/2017

A TURNSTONE CORPORATION - 479 NASHUA STREET, MILFORD, NH 03055 1,586,000.00$    ACCEPTED
B MERIDIAN CONSTRUCTION CORPORATION - 32 ARTISAN COURT, UNIT 4, GILFORD, NH 03249 1,633,841.00$    ACCEPTED
C HUTTER CONSTRUCTION CORPORATION - 810 TURNPIKE RD, NEW IPSWICH, NH 03071 1,676,000.00$    ACCEPTED
D STRUCTURE TONE, INC. - 711 ATLANTIC AVENUE, BOSTON, MA 02111 1,725,000.00$    ACCEPTED
E G&C FAB-CON, LLC. - 5 FOSTER LANE, BLDG A, FLEMINGTON, NJ 08822 1,795,900.00$    ACCEPTED
F J.C.N. CONSTRUCTION CO, INC. - 155 DOW ST., SUITE 301, MANCHESTER, NH 03101 2,528,000.00$    ACCEPTED

BIDDER SUMMARY

BID RESULTS

CONSTRUCTION OF 2,320 PRECAST CONCRETE COLUMBARIUM UNITS AND 
APPURTENANCES.



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL

901.00 AREA A WORK EA 1.00           638,446.00$  638,446.00$      518,000.00$    518,000.00$      
902.00 AREA B WORK EA 1.00           318,279.00$  318,279.00$      293,000.00$    293,000.00$      
903.00 AREA D WORK EA 1.00           957,634.00$  957,634.00$      669,000.00$    669,000.00$      
904.00 SERVICE ROAD WORK EA 1.00           110,000.00$  110,000.00$      106,000.00$    106,000.00$      

2,024,359.00$   1,586,000.00$   

ALTERNATES
991.00 DELETE THE COST RELATED TO IMPROVEMENTS TO THE SERVICE ROAD "DRIVE 8" AS DEPICTED 

ON PLAN SHEETS C400, C401, C402, AND C403 EA 1.00           ($100,000.00) ($100,000.00) ($100,000.00) ($100,000.00)

PS&E A



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

901.00 AREA A WORK EA 1.00           638,446.00$  638,446.00$      
902.00 AREA B WORK EA 1.00           318,279.00$  318,279.00$      
903.00 AREA D WORK EA 1.00           957,634.00$  957,634.00$      
904.00 SERVICE ROAD WORK EA 1.00           110,000.00$  110,000.00$      

2,024,359.00$   

ALTERNATES
991.00 DELETE THE COST RELATED TO IMPROVEMENTS TO THE SERVICE ROAD "DRIVE 8" AS DEPICTED 

ON PLAN SHEETS C400, C401, C402, AND C403 EA 1.00           ($100,000.00) ($100,000.00)

PS&E
UNIT PRICE TOTAL
496,263.00$  496,263.00$      
311,995.00$  311,995.00$      
753,186.00$  753,186.00$      
72,397.00$    72,397.00$        

1,633,841.00$   

($65,270.00) ($65,270.00)

B



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

901.00 AREA A WORK EA 1.00           638,446.00$  638,446.00$      
902.00 AREA B WORK EA 1.00           318,279.00$  318,279.00$      
903.00 AREA D WORK EA 1.00           957,634.00$  957,634.00$      
904.00 SERVICE ROAD WORK EA 1.00           110,000.00$  110,000.00$      

2,024,359.00$   

ALTERNATES
991.00 DELETE THE COST RELATED TO IMPROVEMENTS TO THE SERVICE ROAD "DRIVE 8" AS DEPICTED 

ON PLAN SHEETS C400, C401, C402, AND C403 EA 1.00           ($100,000.00) ($100,000.00)

PS&E
UNIT PRICE TOTAL
545,000.00$  545,000.00$      
307,000.00$  307,000.00$      
752,000.00$  752,000.00$      
72,000.00$    72,000.00$        

1,676,000.00$   

($65,000.00) ($65,000.00)

C



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

901.00 AREA A WORK EA 1.00           638,446.00$  638,446.00$      
902.00 AREA B WORK EA 1.00           318,279.00$  318,279.00$      
903.00 AREA D WORK EA 1.00           957,634.00$  957,634.00$      
904.00 SERVICE ROAD WORK EA 1.00           110,000.00$  110,000.00$      

2,024,359.00$   

ALTERNATES
991.00 DELETE THE COST RELATED TO IMPROVEMENTS TO THE SERVICE ROAD "DRIVE 8" AS DEPICTED 

ON PLAN SHEETS C400, C401, C402, AND C403 EA 1.00           ($100,000.00) ($100,000.00)

PS&E
UNIT PRICE TOTAL
535,000.00$  535,000.00$       
362,000.00$  362,000.00$       
760,000.00$  760,000.00$       
68,000.00$    68,000.00$         

1,725,000.00$    

($50,000.00) ($50,000.00)

D



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

901.00 AREA A WORK EA 1.00           638,446.00$  638,446.00$      
902.00 AREA B WORK EA 1.00           318,279.00$  318,279.00$      
903.00 AREA D WORK EA 1.00           957,634.00$  957,634.00$      
904.00 SERVICE ROAD WORK EA 1.00           110,000.00$  110,000.00$      

2,024,359.00$   

ALTERNATES
991.00 DELETE THE COST RELATED TO IMPROVEMENTS TO THE SERVICE ROAD "DRIVE 8" AS DEPICTED 

ON PLAN SHEETS C400, C401, C402, AND C403 EA 1.00           ($100,000.00) ($100,000.00)

PS&E
UNIT PRICE TOTAL

504,900.00$  504,900.00$      
315,000.00$  315,000.00$      
832,300.00$  832,300.00$      
143,700.00$  143,700.00$      

1,795,900.00$   

($143,700.00) ($143,700.00)

E



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

901.00 AREA A WORK EA 1.00           638,446.00$  638,446.00$      
902.00 AREA B WORK EA 1.00           318,279.00$  318,279.00$      
903.00 AREA D WORK EA 1.00           957,634.00$  957,634.00$      
904.00 SERVICE ROAD WORK EA 1.00           110,000.00$  110,000.00$      

2,024,359.00$   

ALTERNATES
991.00 DELETE THE COST RELATED TO IMPROVEMENTS TO THE SERVICE ROAD "DRIVE 8" AS DEPICTED 

ON PLAN SHEETS C400, C401, C402, AND C403 EA 1.00           ($100,000.00) ($100,000.00)

PS&E
UNIT PRICE TOTAL

814,000.00$      814,000.00$      
400,000.00$      400,000.00$      

1,217,000.00$   1,217,000.00$   
97,000.00$        97,000.00$        

2,528,000.00$   

($50,000.00) ($50,000.00)

F


