



ABC Bid Data

NASHUA

68024A

NH-90-X121

PROJECT:	NASHUA	Awarded To:		
STATE PROJECT NUMBER:	68024A			
FED. PROJECT NUMBER:	NH-90-X121			
DATE BIDS OPEN:	July 14, 2016, 2:00 PM			
SCOPE OF WORK:	F.E. Everett Tpk at Exit 8: Pavement rehabilitation and reconfiguration of the Park & Ride layout	Amount:	\$0.00	Certified by: _____ Director of Project Development
COMPLETION DATE:	December 02, 2016	Award Date:		
LOCATION:				

Summary of Bidders

Contractor	Bid Amount	Rank
PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD, BELMONT NH 03220	\$541,900.00	A

Item No.	Description	Unit	Quantity	PS&E		PIKE INDUSTRIES, INC. 3 EASTGATE PARK ROAD BELMONT, NH 03220		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

201.21	REMOVING SMALL TREES	EA	17.000	\$175.00	\$2,975.00	\$425.00	\$7,225.00		
203.1	COMMON EXCAVATION	CY	348.000	\$15.00	\$5,220.00	\$45.00	\$15,660.00		
304.201	GRAVEL	CY	153.000	\$25.00	\$3,825.00	\$45.00	\$6,885.00		
304.301	CRUSHED GRAVEL	CY	52.000	\$35.00	\$1,820.00	\$60.00	\$3,120.00		
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	175.000	\$125.00	\$21,875.00	\$225.00	\$39,375.00		
413.6	CRACK FILL PRIOR TO THIN LIFT OVERLAY	LB	1,800.000	\$2.75	\$4,950.00	\$3.15	\$5,670.00		
417.	COLD PLANING BITUMINOUS SURFACES	SY	728.000	\$4.00	\$2,912.00	\$18.50	\$13,468.00		
419.1	BONDED WEARING COURSE, TYPE C	TON	386.000	\$120.00	\$46,320.00	\$245.00	\$94,570.00		
604.0007	POLYETHYLENE LINER	EA	13.000	\$215.00	\$2,795.00	\$165.00	\$2,145.00		
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	13.000	\$550.00	\$7,150.00	\$400.00	\$5,200.00		
609.5	RESET GRANITE CURB	LF	730.000	\$10.00	\$7,300.00	\$12.00	\$8,760.00		
614.512	CONCRETE PULL BOX 18"	EA	2.000	\$500.00	\$1,000.00	\$800.00	\$1,600.00		
614.523	MOLDED PULL BOX 17"X30"	EA	2.000	\$575.00	\$1,150.00	\$800.00	\$1,600.00		
614.72228	2" 2-DUCT HDPE CONDUIT, SCHEDULE 80	LF	880.000	\$11.50	\$10,120.00	\$32.00	\$28,160.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.000	\$2,500.00	\$2,500.00	\$50,000.00	\$50,000.00		
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.000	\$4,500.00	\$9,000.00	\$1,500.00	\$3,000.00		
625.001	LED RETROFIT	EA	13.000	\$500.00	\$6,500.00	\$550.00	\$7,150.00		
625.259	CONCRETE LIGHT POLE BASES, TYPE B (2 FT REVEAL) (MODIFIED)	EA	2.000	\$1,500.00	\$3,000.00	\$1,600.00	\$3,200.00		
625.62	RESET/RELOCATE LIGHT POLE	EA	2.000	\$1,000.00	\$2,000.00	\$1,600.00	\$3,200.00		
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,016.000	\$1.25	\$1,270.00	\$3.00	\$3,048.00		
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	10,820.000	\$0.50	\$5,410.00	\$0.45	\$4,869.00		
632.02	RETROREFLECTIVE PAINT PAVEMENT MARKING, SYMBOL OR WORD	SF	285.000	\$1.95	\$555.75	\$7.00	\$1,995.00		
670.203	EMERGENCY CALL BOX	EA	2.000	\$4,000.00	\$8,000.00	\$3,500.00	\$7,000.00		
670.61	PRIVATE SIGN	U	1.000	\$7,700.00	\$7,700.00	\$1,000.00	\$1,000.00		
677.451	CCTV SECURITY SYSTEM	U	1.000	\$10,000.00	\$10,000.00	\$125,000.00	\$125,000.00		
692.	MOBILIZATION	U	1.000	\$15,000.00	\$15,000.00	\$85,000.00	\$85,000.00		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	1,000.000	\$1.00	\$1,000.00	\$1.00	\$1,000.00		
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	10,000.000	\$1.00	\$10,000.00	\$1.00	\$10,000.00		
1010.15	FUEL ADJUSTMENT	\$	2,000.000	\$1.00	\$2,000.00	\$1.00	\$2,000.00		
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	1,000.000	\$1.00	\$1,000.00	\$1.00	\$1,000.00		

Totals: **\$204,347.75** **\$541,900.00**



PS&E Comparison

NASHUA
68024A
NH-90-X121

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
201.21	REMOVING SMALL TREES	EA	17.000	\$425.00	\$7,225.00	\$175.00	\$2,975.00	\$4,250.00
203.1	COMMON EXCAVATION	CY	348.000	\$45.00	\$15,660.00	\$15.00	\$5,220.00	\$10,440.00
304.201	GRAVEL	CY	153.000	\$45.00	\$6,885.00	\$25.00	\$3,825.00	\$3,060.00
304.301	CRUSHED GRAVEL	CY	52.000	\$60.00	\$3,120.00	\$35.00	\$1,820.00	\$1,300.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	175.000	\$225.00	\$39,375.00	\$125.00	\$21,875.00	\$17,500.00
413.6	CRACK FILL PRIOR TO THIN LIFT OVERLAY	LB	1,800.000	\$3.15	\$5,670.00	\$2.75	\$4,950.00	\$720.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	728.000	\$18.50	\$13,468.00	\$4.00	\$2,912.00	\$10,556.00
419.1	BONDED WEARING COURSE, TYPE C	TON	386.000	\$245.00	\$94,570.00	\$120.00	\$46,320.00	\$48,250.00
604.0007	POLYETHYLENE LINER	EA	13.000	\$165.00	\$2,145.00	\$215.00	\$2,795.00	(\$650.00)
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	13.000	\$400.00	\$5,200.00	\$550.00	\$7,150.00	(\$1,950.00)
609.5	RESET GRANITE CURB	LF	730.000	\$12.00	\$8,760.00	\$10.00	\$7,300.00	\$1,460.00
614.512	CONCRETE PULL BOX 18"	EA	2.000	\$800.00	\$1,600.00	\$500.00	\$1,000.00	\$600.00
614.523	MOLDED PULL BOX 17"X30"	EA	2.000	\$800.00	\$1,600.00	\$575.00	\$1,150.00	\$450.00
614.72228	2" 2-DUCT HDPE CONDUIT, SCHEDULE 80	LF	880.000	\$32.00	\$28,160.00	\$11.50	\$10,120.00	\$18,040.00
619.1	MAINTENANCE OF TRAFFIC	U	1.000	\$50,000.00	\$50,000.00	\$2,500.00	\$2,500.00	\$47,500.00

619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.000	\$1,500.00	\$3,000.00	\$4,500.00	\$9,000.00	(\$6,000.00)
625.001	LED RETROFIT	EA	13.000	\$550.00	\$7,150.00	\$500.00	\$6,500.00	\$650.00
625.259	CONCRETE LIGHT POLE BASES, TYPE B (2 FT REVEAL) (MODIFIED)	EA	2.000	\$1,600.00	\$3,200.00	\$1,500.00	\$3,000.00	\$200.00
625.62	RESET/RELOCATE LIGHT POLE	EA	2.000	\$1,600.00	\$3,200.00	\$1,000.00	\$2,000.00	\$1,200.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,016.000	\$3.00	\$3,048.00	\$1.25	\$1,270.00	\$1,778.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	10,820.000	\$0.45	\$4,869.00	\$0.50	\$5,410.00	(\$541.00)
632.02	RETROREFLECTIVE PAINT PAVEMENT MARKING, SYMBOL OR WORD	SF	285.000	\$7.00	\$1,995.00	\$1.95	\$555.75	\$1,439.25
670.203	EMERGENCY CALL BOX	EA	2.000	\$3,500.00	\$7,000.00	\$4,000.00	\$8,000.00	(\$1,000.00)
670.61	PRIVATE SIGN	U	1.000	\$1,000.00	\$1,000.00	\$7,700.00	\$7,700.00	(\$6,700.00)
677.451	CCTV SECURITY SYSTEM	U	1.000	\$125,000.00	\$125,000.00	\$10,000.00	\$10,000.00	\$115,000.00
692.	MOBILIZATION	U	1.000	\$85,000.00	\$85,000.00	\$15,000.00	\$15,000.00	\$70,000.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	1,000.000	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$0.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	10,000.000	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	2,000.000	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	1,000.000	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$0.00
Total:					\$541,900.00		\$204,347.75	\$337,552.25