

INDEX

AASHTO Specifications	29, 42	Bond, Contract	16
Abbreviations	1	Borings	12
Acceptance		Borrow	
Final Payment	86	Free	394, 396
Partial	35	Measurement in Vehicles	79
Project	36	Bounds	510
Adjustment, Claims for	36	Bridge	
Admixtures for Cement	232	Approach Rail	377
Aggregate(s)		Backfill	199
Stockpiles	133	Deck Repairs, Preparation	222
Table of Required Grading	589	Excavation	198
Agreement		Opening to Traffic	34
Disposal	56	Railing	374
Air Pollution	60	Removal of Existing	194
Altered Quantities, Compensation for	81	Temporary	192
Approval of Working Drawings	27	Buildings, Demolishing	93
Assigning of Contract	68	Bulletin Board	58
Attachment, Exemption from	63	Catch Basins	425
Authority of		Cement	
Engineer	27	Mortar	589
Representatives of the Engineer	32	Storage of	234
Award		Water/Cement Ratio	228
Cancellation of	16	Certificate	
Of Contract	15	Insurance	66
Bankruptcy	75	Of Compliance	52
Barricades and Warning Signs	64, 504	Channel Excavation	122
Barrier Membrane	301	Character of Work, Significant Changes in	
Base Courses	130		19
Beneficiary, No Third Party	67	Character of Workers	71
Bid Proposal, Quantities in	12	Civil Rights	68
Bid(s)		Claims	
Opening of	14	For Adjustment	36
Opening of, Time Limit for Award After	15	For Extension of Time	72
Bidders		On Final Estimate	86
Disqualification of	14	Responsibility for Damage	66
Prequalification of	11	Time Limit for	86
Bidding Requirements and Conditions	11	Cleaning Up, Final	23
Bituminous		Clearing	88
Materials, For Crack Filling	188	Cofferdams	195, 200
Materials, Measurement	79	Cold Planing, Bituminous Surfaces	190
Surface Treatment	183	Collusion Among Bidders	14
Surfaces, Cold Planing	190	Combination Proposals	14
Blasting	99	Common Excavation	98
Care in	64	Compensation for Altered Quantities	81
Blotter Material	186	Complete on Time, Failure to	74
		Compliance, Certificate of	52

INDEX

Computing Volumes	79	Taxes	61
Concrete Masonry		Termination of	78
Classification	227	To Public	58
Cold Weather	254	Contractors, Cooperation Between	31
Forms and Falsework, Construction of	246	Control of	
Forms and Falsework, Removal of	259	Materials	38
Hot Weather	255	Work	27
Repairs, Bridge Deck, Preparation	222	Cooperation	
Sealer	300	Between Contractors	31
Slope Paving	391	By Contractor	29
Under Water	251	With Utilities	30
Waterproofing Surfaces	295	Coordination of Specifications	29
Conduit, Electrical	466	Crushed Gravel	130
Conformity with Plans and Specifications	28	Culverts and Storm Drains	411
Conservation of		Curbs	461
Gravel	55	Damage Claims, Responsibility for	66
Growth, Roadside Trees and Shrubs	99	Damages, Liquidated	74
Construction		Default of Contract	75
Equipment	71	Defective Materials	33, 55
Maintenance During	34	Definitions	1
Over or Adjacent to Navigable Waters	23	Delineators	439, 508
Signs and Warning Devices	504	Demolishing Buildings	93
Stakes, Lines, and Grades	31	Structure	22
Zone(s)	33, 59	Density Requirements	115
Contract		Determination of Contract Time	72
Acceptance and Final Payment of	86	Detours	21, 28
Assigning of	68	Differing Site Conditions	19
Award of	15	Disadvantaged Business Enterprise Program	16
Bond, Requirement of	16	Discrepancies	29
Concurrence by Governor and Council	15	Disincentive/Incentive	74
Default of	75	Disposal	
Execution and Approval of	18	Of Structures Found on the Highway	22
Failure to Complete on Time	74	Of Surplus and Waste Materials	55, 115
Failure to Execute	18	Disputed Work	36, 86, <i>See</i> Claims
Intent of	19	Disqualification of Bidders	14
Modification	29	Drawings, Working or Shop	196, 246, 329, 367, 370, 375
Partial Payments	85	Dredging	60
Subletting of	68	Drilling Pattern	100
Termination of	76	Drop Inlets	425
Time, Determination and Extension of	72	Dust Control	
Contractor		Bituminous Mixing Plants	147
Cooperation by	29	Roadway	501, 503
To Furnish Labor, etc. to Complete		Earthwork	88
Contract Items	19	Elastomeric Joint Seal	378
Contractor's Responsibility			
For Work	23		

INDEX

Elastomeric Sealant	372	Cleaning Up	23
Electrical Conduit	466	Payment	86
Eliminated Items	85	Fine Grading	128
Embankments	98, 114, 116	Fire Control	65
Employees, Character of	71	Flaggers	498
Engineer		Force Account	80, 81
Authority and Duties of Representatives		Forest Protection	65
of	32	General Provisions	1
Authority of	27	geotextile	404
Field Facilities for	574	GEOTEXTILES	404
Term Implied	5	Grades, Construction	31
Environmental Protection	24	Grading, Fine	128
Epoxy Coating	298	Granular Backfill	123
Equipment		Grass Seed	532
Other than Specified	72	Gravel	130
Publicly-Owned	81	Conservation of	55
Size and Condition	71	Pits Adjoining Highways	38
Sufficient	75	Grubbing	88
Erosion Control	538	Guaranty	
Errors, Inaccuracies	29, 32	Bid	14
Examination of Plans and Work Site	12	Return of Bid	16
Excavation		Guardrail	437
And Embankment	98	hazardous	68
Bridge	198	Hazardous Materials, Removal of	94
Channel	122	Health Provisions	63
Structure	120	Highways Closed to Traffic	64
Exploratory Trench	122	Hot Bituminous	
Explosives		Leveling Course	186
Insurance	66	Pavement	179
Use of	64	Humus	549
Extension of Contract		impact attenuators	440
Length	20	Incentive/Disincentive	74
Time	72	Incidental Construction	411
Extra Work	20, 81	Insolvency	75
fabric		Inspection	
geotextile	404	Of Welds, Nondestructive	338
Failure to		Of Work	33
Begin the Work	75	Plant	54
Complete Work on Time	74	Inspectors	<i>See</i> Representatives of the
Maintain Roadway or Structure	35	Engineer	
Restore Property	65	Insurance	
Falsework	246, 356	Certificates	66
Federal Participation	63	Explosives	66
Fences	453	Public Liability and Property Damage	66
Fertilizer	530, 555	Worker's Compensation	66
Field Facilities	574	Intent of Contract	19
Final		Irregular Bids	13
Acceptance	36	Item Numbers	6

INDEX

Items, Eliminated	85	Sufficient, for Completion on Time	75
Joint Seal, Elastomeric	378	Unacceptable	55
Laboratory, Physical Testing (Field)	574	materials	
Laws		hazardous	68
Familiarity with	13	Matting	538
Observance of	58	Measurement	
Legal		And Payment	78
Relations	58	Of Quantities	78
Rights, No Waiver of	67	Methods and Equipment	71
Length of Project, Changes	20	Mobilization	569
Liability		Muck Excavation	113
For Subcontractors, Contractor's	58	Mulch	539
Insurance	66	Municipally-Owned Equipment <i>See</i> Publicly	
Of Public Officials, Personal	67	Navigable Waters	23
Licenses, Permits, and Taxes	61	Notice to Proceed	70
Light Pole Bases	513	Numbers, Item and Section	6
Limestone	529	Office, Field	574
Limitation of Operations	71	Officers, Uniformed	498
Lines and Grades	31	Officials, Personal Liability of Public	67
Liquidated Damages	74	Opening	
Load Restrictions	34	Bids	14
Loam	528	Concrete Bridge Decks	34
Local Material Sources	38	To Traffic	35
Lump Sum Work	80	Openings in Highway	23
Maintain Roadway or Structure, Failure to	35	Operations	
Maintenance		Limitations	71
During Closure	64	Schedule of	70
During Construction	21, 34	Paint	591
During Suspension	71	Painting Existing Structural Steel	364
Of Traffic	21, 501	Partial	
Manholes	425	Acceptance of Project	35
Markers		Payments	85
Witness	510	Participation, Federal	63
Material(s)		Patented Devices, Materials, and Processes	
Control of	38		63
Department-Furnished	55	Pavement Markings, Retroreflectorized	515,
Found on the Work, Rights and Use of	22,	604	
99		Pavements	140
Handling	55	Hot Bituminous	179
Inspected, Sampled and Tested	41	Hot Bituminous, Hand Method	179
Local Sources of	38	Plant Mix General	140
Not on Hand, Payment for	86	Sawed	514
On Hand, Payment for	85	Payment	
Rejected	55	Contingent Upon Funds	78
Spillage of	58	Final	86
Storage of	55	For Material, Found on the Work	22

INDEX

For Material, Not on Hand	86	Prequalification of Bidders	11
For Material, On Hand	85	Presplitting of Rock	100, 111
Partial	85	Proceed, Notice to	70
Scope of	<i>See Intent of Contract</i>	Progress Schedules	70
Permit(s)		Property	
Licenses and Taxes	61	Damage Insurance	66
Restoration of Surfaces Opened by	23	Protection and Restoration of	65
Personnel		Proposal(s)	
During Suspension	71	Combination	14
Removal of	71	Consideration of	15
Skill and Experience	71	Contents of	11
Pile Locations, Fill Material at	114	Delivery of	14
Piling, Sheet	201	Guaranty, Forfeiture of	19
Pipe(s)		Irregular	13
Culverts	411	Issuance of	11
Plate	400	Opening of	14
Removal	94	Preparation of	13
Removal for Relaying	421	Quantities in	<i>See Bid Proposal</i>
Sleeve	421	Return of Guaranty	16
Structural Plate	400	Signed	13
Underdrain	432	Unit Prices	13
Pit(s)		Value Engineering, by Contractor	24
Limits	38	Withdrawal of	14
Placing Excavated Rock	396	Prosecution and Progress	70
Planing Bituminous Surfaces	190	Protection	
Plans		Environmental	24
Alterations of	19	Forest	65
Conformity With	29	Of Property and Landscape	65
Coordination with Specifications	29	Provisions	
Examination of, by Bidder	12	General	1
Interpretation of, by Engineer	27	Railway - Highway	23
Working Drawings	<i>See Drawings</i>	Sanitary, Health, and Safety	63
Plant Inspection	54	Public	
Plant Material		Convenience and Safety	64
General	552	Liability Insurance	66
Inspection of	54	Officials, Personal Liability of	67
Transplanting	568	Responsibility to	58
Plant Mix		Utilities	30
Pavements – General	140	Publicly-Owned Equipment	81
Surface Treatment	186	Quality Requirements	38
Pollution Control		Quantities	
Air	60	Altered	81
Water	60, 583	In Bid Schedule, Interpretation of	12
Prefabricated Compression Joint	366	Measurement of	78
Prefabricated Expansion Joint	368	Rail	
Preparation		Bridge Approach	377
For Concrete Bridge Deck Repairs	222	Guard	437
For Concrete Repairs	225	Railing	

INDEX

Bridge	374	Sanitary and Health Provisions	63
Railroad Protection	512	Samples	41
Railroad(s)	<i>See Utilities</i>	Sand	130
Railway - Highway Provisions	23	Sanitary Provisions	63
Rebuilding Damaged Work	65	Sawed Pavement	514
Reclaimed Stabilized Base	137	Schedule	
Reinforcing Steel	304	Of Operations	70
Release of Contractor	78	Quantities in	12
Removal of		Sealant, Elastomeric	373
Abandoned Road Surface	99	Sealer, Concrete	300
Asbestos Cement Pipe	94	Seed, Grass	532
Existing Bridge Structure	194	Shear Connectors	308
Structures and Obstructions	92	Sheet Piling	201
Unacceptable Materials	55	Shop Drawings	<i>See Drawings</i>
Unauthorized Work	33	Shrubs	
Underground Storage Tanks and		Care While Excavating	99
Hazardous Materials	94	Deciduous	566
Rental Charge, Equipment	82	Evergreen	565
Repairs		Sidewalks	458
Preparation for Concrete	225	Signals, Traffic	483
Preparation for Concrete Bridge Deck	222	Significant Change in Character of Work	19
Representatives of the Engineer, Authority		Signs	
of	32	And Barricades	64, 501
Responsibility		Construction	501
For Damage Claims	66	Guide	503
For the Work	23	Traffic	473
Termination of Contractor's	78	Site Conditions, Differing	19
To Public	58	Site of Work, Examination of	12
Restoration of		Slope Paving with Concrete	391
Property and Landscape	65	Sod	550
Surfaces Opened by Permit	23	Source of Supply, Requirements	38
Restrictions, Load	34	Sources, Local Material	38
Retest of Materials	41	Special Provisions	
Retroreflective Sheeting	612	Coordination of	29
Rights		Examination of	12
Civil	68	Specialty Items	69
In Materials Found on the Work	22	Specifications	
No Waiver of Legal	67	Cited	41
Riprap	393	Conformity With	29
Roadside Cleanup	90	Coordination of	29
Roadway, Failure to Maintain	35	Examination of	12
Rock Cross Sections	99	Interpretation of	27, 29
Rock Excavation	98, 99	Spillage of Material	58
Rock, Placing Excavated	396	Stakes, Construction	31
Safety		Stone	
Public	64	Fill	394

INDEX

Fill, Keyed	397	Traffic	
Masonry	383	Maintenance of	21
Walls	387	Opening Sections of Project to	35
Storage of Materials	55	Signals	483
Structural		Signs	473
Fill	202	Training Programs	571
Plate Pipes	400	Transplanting Plant Material	568
Timber	380	Tree(s)	
Structure(s)	192	Care While Excavating	99
Excavation	120	Deciduous	564
Failure to Maintain	35	Evergreen	564
Stumps, Removing	88	Trimming	90
Subcontract	69	Trench Excavation <i>See</i> Structure Excavation	
Subcontractors, Contractor's Liability for	58	Turbidity	59
Subletting of Contract	68	Turf Establishment	548
Sunday Work	71	Unacceptable	
Superintendent	29	Materials	55
Supplemental		Work, Removal of	33
Plans	<i>See</i> Drawings	Unauthorized Work, Removal of	33
Specifications, Coordination of	29	Unclassified Excavation	98
Supply, Source of	38	Underdrains	432
Surety	76	Underground Facilities	30
Surface Treatment		Underground Storage Tanks and Hazardous	
Bituminous	183	Materials, Removal of	94
Plant Mix	186	Understanding of Parties Regarding	
Surplus Material, Disposal of	115	Department's Performance	78
Suspension of the Work	20	Uniformed Officers	498
Taxes		Unstable Material	99
Contractor's	61	Unsuitable Material	115
Permits and Licenses	61	User's Taxes	62
Subcontractor's	62	Utilities, Cooperation with	30
User's	62	Value Engineering Proposals by the	
Telephone Service	582	Contractor	24
Temporary Bridge	192	Vines and Ground Covers	568
Temporary Water Pollution Control	583	Volumes, Computing	79
Termination		Waiver of Legal Rights, No	67
Of Contract	76	Warning Signs	64
Of Contractor's Responsibility	78	Waste, Disposal of	115
Terms, Definitions and	1	Water	
Tests	41	Pollution	583
Third Party Beneficiary, No	67	Repellent	296
Timber, Structural	380	Water Diversion Structures	195
Time		Waterproofing	295
Determination and Extension of Contract		Waterstops	303
	72	Weight and Weighing	78
Failure to Complete on	74	Welding	
Tolerances, Manufacturing	80	Aluminum Alloys	606
Town Highways	34	Winter Construction	114, 136

INDEX

Witness Markers	510	Scope of	19
Work		Significant Changes in Character of	19
Complete in Place	3	Start of	70
Contractor's Responsibility for	23	Sunday	71
Control of	27	Suspension	20
Examination of Site of	12	Use of Materials Found on	22, 99
Extra	20	Worker's Compensation Insurance	66
Holiday	71	Working Drawings	<i>See Drawings</i>
Inspection of	33	Zone, Construction	33, 59
Removal of Unacceptable and			
Unauthorized	33		

