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LIMIT OF WORK

STA 109+34.87

STA 106+10.00

LIMIT OF FULL BOX

NGVD 1929 ELEV. = -10.00

6" CRUSHED STONE (FINE)

12" CRUSHED STONE (COARSE)

6" CRUSHED STONE (FINE)

12" CRUSHED STONE (COARSE)
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+
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DANIEL STREET PROFILE INCOMPLETE.  PROFILE TO BE UPDATED AT 80% ROADWAY SUBMISSION

UPON RECEIPT OF SURVEY UPDATE TO REFLECT THE STATE STREET UTILITIES UPGRADE AND 

ROADWAY IMPROVEMENTS COMPLETED BY THE CITY OF PORTSMOUTH.  UPDATED DANIEL STREET

VERTICAL CLEARANCE SHALL BE IN ACCORDANCE WITH MINIMUM VERTICAL CLEARANCE 12’-2".

DANIEL STREET STA 105+04.36 =

US ROUTE 1 STA 23+88.24

MIN. VERTICAL  

CLEARANCE 

12’-8"
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SHEET NO. TOTAL SHEETSSTATE

N.H.

PROJ. NO.

10:45:40 AM 1/30/2012

DEPARTMENT OF TRANSPORTATION BUREAU OF HIGHWAY DESIGN
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DANIEL STREET

PROFILE

R
W

H

-
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R
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D

0
1
-1

2

-

ARCHER WESTERN CONTRACTORS

TOTAL SHEETSFEDERAL PROJECT NO. STATE PROJECT NO. SHEET NO.

-

13678pro7

50% SUBMISSION

JANUARY 30, 2012



HNTB Corporation

The HNTB Companies

Engineers Architects Planners

1A

37A

37

4" SSL (W)

4" SSL (W)

4" SSL (W)

4" DSL (Y)

4" SSL (W)(TYP)

RETAIN

RETAIN

REMOVE

REMOVE

REMOVE

REMOVE

RELOCATE

RELOCATE

R6-1L

R5-1

R6-1R

R5-1

R3-1

R7-8(M)

R7-8A

R2-1

R5-1

R2-1

R5-1

R4-7A

OM1-3

REMOVE

18" SSL (W)(T)

+75.0, RT 11.0’

W3-6

(SEE NOTE 3)

R10-6

(SEE NOTE 4)

W12-1

W12-1

4" DSL (Y)

+62.2, LT END

8" SSL (W)

BEGIN 4" SSL (W)

+68.7, LT END

8" SSL (W)

BEGIN 4" SSL (Y)

+53.6, LT BEGIN

8" SSL (W)

+75.2, RT BEGIN

8" SSL (W)

+87.6, RT END

8" SSL (W)

BEGIN 4" SSL (Y)

+81.1, RT END

8" SSL (W)

BEGIN 4" SSL (W)

+48.2, RT END

4" SSL (Y)

BEGIN 4" DSL (Y)

+78.8, LT END

4" SSL (Y)

+56.2, LT BEGIN

4" SSL (W)

+96.6 BEGIN

4" SSL

+19.0 END

4" SSL (W)

STATE OF NEW HAMPSHIRE

SHEET NO. TOTAL SHEETSSTATE

N.H.

PROJ. NO.

4:53:56 PM 1/27/2012

DEPARTMENT OF TRANSPORTATION BUREAU OF HIGHWAY DESIGN

13678F

13678F

   PAVEMENT MARKING AND

SIGNING PLAN

-

ARCHER WESTERN CONTRACTORS

TOTAL SHEETSFEDERAL PROJECT NO. STATE PROJECT NO. SHEET NO.

-

13678m01a

50% SUBMISSION

JANUARY 30, 2012



HNTB Corporation

The HNTB Companies

Engineers Architects Planners

1B

38

38

18" SSL (W)(T)

4" DSL (Y)

4" SSL (W)

4" SSL (W)(TYP)

4" SSL (W)(TYP)

RETAIN

RETAIN

RETAIN

RETAIN

RETAIN RETAIN

12’12’

REMOVE

W12-2

(12’-6")

W16-9P

REMOVE

PAVEMENT MARKING NOTE
PAVEMENT MARKING LEGEND

[ ] SSL ( ) = [SIZE IN INCHES] SINGLE SOLID LINE (COLOR W=WHITE, Y=YELLOW)

[ ] DSL ( ) = [SIZE IN INCHES] DOUBLE SOLID LINE (COLOR W=WHITE, Y=YELLOW)

          T = THERMOPLASTIC

1. ALL SYMBOLS, WORDS AND TRANSVERSE MARKINGS

   (STOP BARS, CROSSWALK LINES, AND RAILROAD SYMBOLS)

   SHALL BE THERMOPLASTIC.

24" SSL (W)(T)

(TYP.)

+69.0, LT END

4" SSL

8’ WIDE

(TYP)

+86.1 END

4" DSL (Y)

+90.8, RT

END 4" SSL (W)

+41.7, RT

END 4" SSL (W)

+68.1, RT

BEGIN 4"

SSL (W)

R1-1

W13-1

(15 MPH)

W13-1

(15 MPH)

W12-2

(12’-6")

W16-9P

STATE OF NEW HAMPSHIRE

SHEET NO. TOTAL SHEETSSTATE

N.H.

PROJ. NO.

4:56:00 PM 1/27/2012

DEPARTMENT OF TRANSPORTATION BUREAU OF HIGHWAY DESIGN

13678F

13678F

   PAVEMENT MARKING AND

SIGNING PLAN

-

ARCHER WESTERN CONTRACTORS

TOTAL SHEETSFEDERAL PROJECT NO. STATE PROJECT NO. SHEET NO.

-

13678m01b

50% SUBMISSION

JANUARY 30, 2012



HNTB Corporation

The HNTB Companies

Engineers Architects Planners 39

39

STATE OF NEW HAMPSHIRE

SHEET NO. TOTAL SHEETSSTATE

N.H.

PROJ. NO.

9:27:57 AM 1/27/2012

DEPARTMENT OF TRANSPORTATION BUREAU OF HIGHWAY DESIGN

13678F

13678F

-

ARCHER WESTERN CONTRACTORS

TOTAL SHEETSFEDERAL PROJECT NO. STATE PROJECT NO. SHEET NO.

-

   PAVEMENT MARKING AND

SIGNING PLAN 2

13678m02

4" SSL (W)

4" DSL (Y)

4" SSL (W)

50% SUBMISSION

JANUARY 30, 2012



HNTB Corporation

The HNTB Companies

Engineers Architects Planners

3

40

40

NOTES:

    1. ATTACH SIGN TO NEW LIGHT POLE 

       (SUBSIDIARY TO ITEM 615).

    2. BOLT SIGN POST TO INNER FLANGE OF BRIDGE 

       RAIL USING DETAIL SHOWN ON SCOTT AVENUE 

       BRIDGE PLANS FOR ATTACHING SNOW FENCE TO 

       BRIDGE RAIL (SUBSIDIARY TO ITEM 615).

4" SSL (W)

4" SSL (W)

4" DSL (Y)

18" SSL (W)(T)

R10-6

(SEE NOTE 2)

W3-6

(SEE NOTE 1)

STATE OF NEW HAMPSHIRE

SHEET NO. TOTAL SHEETSSTATE

N.H.

PROJ. NO.

4:57:49 PM 1/27/2012

DEPARTMENT OF TRANSPORTATION BUREAU OF HIGHWAY DESIGN

13678F

13678F

   PAVEMENT MARKING AND

SIGNING PLAN

-

ARCHER WESTERN CONTRACTORS

TOTAL SHEETSFEDERAL PROJECT NO. STATE PROJECT NO. SHEET NO.

-

13678m03

50% SUBMISSION

JANUARY 30, 2012



HNTB Corporation

The HNTB Companies

Engineers Architects Planners

4

41

41

4" SSL (W)

4" SSL (W)

4" DSL (Y)

+45.0, LT & RT

END 4" SSL (W)

STATE OF NEW HAMPSHIRE

SHEET NO. TOTAL SHEETSSTATE

N.H.

PROJ. NO.

10:51:59 AM 1/30/2012

DEPARTMENT OF TRANSPORTATION BUREAU OF HIGHWAY DESIGN

13678F

13678F

   PAVEMENT MARKING AND

SIGNING PLAN

-

ARCHER WESTERN CONTRACTORS

TOTAL SHEETSFEDERAL PROJECT NO. STATE PROJECT NO. SHEET NO.

-

13678m04

50% SUBMISSION

JANUARY 30, 2012
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