



ABC Bid Data

CONCORD
80899B
NON-FEDERAL

PROJECT: CONCORD
STATE PROJECT NUMBER: 80899B
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: June 14, 2017, 02:00 PM
SCOPE OF WORK: MOISTURE INTRUSION REMEDIATION-STATE LIBRARY
COMPLETION DATE: November 15, 2018
LOCATION: Merrimack

Certified by:

Administrator

Summary of Bidders

Contractor		Bid Amount	Rank
CONTRACTING SPECIALISTS INC 453 SOUTH MAIN STREET, ATTLEBORO MA 02703	\$	173,885.00	A
BROOKSTONE BUILDERS, INC. 600 HARVEY ROAD, MANCHESTER NH 03103-3320	\$	372,000.00	B
TURNSTONE CORPORATION 479 NASHUA STREET, MILFORD NH 03055-3705	\$	435,400.00	C

Item No. Items	Description	Unit	Quantity	PS&E		CONTRACTING SPECIALISTS INC 453 SOUTH MAIN STREET ATTLEBORO, MA 02703		BROOKSTONE BUILDERS, INC. 600 HARVEY ROAD MANCHESTER, NH 03103-3320	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

901	MOISTURE INTRUSION REMEDIATION	U	1.00	\$681,125.00	\$681,125.00	\$149,885.00	\$149,885.00	\$348,000.00	\$348,000.00
902	ALLOWANCE FOR ADDITIONS AND MODIFICATIONS TO THE CONTRACT	\$	24,000.00	\$1.00	\$24,000.00	\$1.00	\$24,000.00	\$1.00	\$24,000.00
Totals:				\$705,125.00		\$173,885.00		\$372,000.00	

80899B ADD ALTERNATES

ADD ALTERNATE #1

991	ADD WORK TO REPAIR JOINTS AT PARAPET ON EAST FACE OF BUILDING	U	1.00	\$319,800.00	\$319,800.00	\$49,110.00	\$49,110.00	\$117,655.00	\$117,655.00
Totals:				\$319,800.00		\$49,110.00		\$117,655.00	

ADD ALTERNATE #2

992	ADD WORK TO REPAIR JOINTS AT PARAPET ON NORTH FACE OF BUILDING	U	1.00	\$355,585.00	\$355,585.00	\$53,715.00	\$53,715.00	\$158,382.00	\$158,382.00
Totals:				\$355,585.00		\$53,715.00		\$158,382.00	

ADD ALTERNATE #3

993	ADD WORK TO REPAIR JOINTS AT PARAPET ON WEST FACE OF BUILDING	U	1.00	\$201,360.00	\$201,360.00	\$39,200.00	\$39,200.00	\$92,766.00	\$92,766.00
Totals:				\$201,360.00		\$39,200.00		\$92,766.00	

Item No. Items	Description	Unit	Quantity	PS&E		TURNSTONE CORPORATION 479 NASHUA STREET MILFORD, NH 03055-3705	
				Unit Price	Total	Unit Price	Total

901	MOISTURE INTRUSION REMEDIATION	U	1.00	\$681,125.00	\$681,125.00	\$411,400.00	\$411,400.00
902	ALLOWANCE FOR ADDITIONS AND MODIFICATIONS TO THE CONTRACT	\$	24,000.00	\$1.00	\$24,000.00	\$1.00	\$24,000.00
Totals:				\$705,125.00		\$435,400.00	

80899B ADD ALTERNATES

ADD ALTERNATE #1

991	ADD WORK TO REPAIR JOINTS AT PARAPET ON EAST FACE OF BUILDING	U	1.00	\$319,800.00	\$319,800.00	\$229,200.00	\$229,200.00
Totals:				\$319,800.00		\$229,200.00	

ADD ALTERNATE #2

992	ADD WORK TO REPAIR JOINTS AT PARAPET ON NORTH FACE OF BUILDING	U	1.00	\$355,585.00	\$355,585.00	\$304,300.00	\$304,300.00
Totals:				\$355,585.00		\$304,300.00	

ADD ALTERNATE #3

993	ADD WORK TO REPAIR JOINTS AT PARAPET ON WEST FACE OF BUILDING	U	1.00	\$201,360.00	\$201,360.00	\$209,100.00	\$209,100.00
Totals:				\$201,360.00		\$209,100.00	

