



ABC Bid Data

CONCORD
80929S
NON-FEDERAL

PROJECT: CONCORD
STATE PROJECT NUMBER: 80929S
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: May 31, 2017, 02:00 PM
SCOPE OF WORK: Steam Conversion - Main, Main Annex and Twitchell
COMPLETION DATE: October 15, 2018
LOCATION: Merrimack

Certified by:

Administrator

Summary of Bidders

Contractor		Bid Amount	Rank
ECS CONSTRUCTION SERVICES	\$	2,071,723.00	A
328 ROUTE 125, BRENTWOOD NH 03833			
RTH MECHANICAL CONTRACTORS INC	\$	2,298,970.00	B
99 PINE ROAD, BRENTWOOD NH 03833-6510			

Item No. Items	Description	Unit	Quantity	PS&E		ECS CONSTRUCTION SERVICES 326 ROUTE 125 BRENTWOOD, NH 03833		RTH MECHANICAL CONTRACTORS INC 99 PINE ROAD BRENTWOOD, NH 03833-8510	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
901	DEMOLITION AND INSTLN OF GAS BOILER SYSTEMS AT MAIN W/CONNECTIONS TO MAIN ANNEX & TUNNEL	U	1.00	\$2,893,695.00	\$2,893,695.00	\$1,612,623.00	\$1,612,623.00	\$190,545.00	\$190,545.00
902	DEMOLITION AND INSTALLATION OF NEW ROOF AT MARKING ROOM PER BID DOCUMENTS	U	1.00	\$26,800.00	\$26,800.00	\$152,100.00	\$152,100.00	\$1,801,425.00	\$1,801,425.00
903	ALLOWANCE FOR OWNER INITIATED CHANGES FOR BID ITEM 1	\$	300,000.00	\$1.00	\$300,000.00	\$1.00	\$300,000.00	\$1.00	\$300,000.00
904	ALLOWANCE FOR OWNER INITIATED CHANGES FOR BID ITEM 2	\$	7,000.00	\$1.00	\$7,000.00	\$1.00	\$7,000.00	\$1.00	\$7,000.00
Totals:				\$3,227,495.00		\$2,071,723.00		\$2,298,970.00	

80929S ADD ALTERNATES

ADD ALTERNATE No.1

991	ALTERNATE NO. 1: REPLACE 6-INCH, 8 PSI STEAM LINE SERVING NORTH PAVILION AND PEASLEE	U	1.00	\$708,708.00	\$708,708.00	\$112,749.00	\$112,749.00	\$200,000.00	\$200,000.00
Totals:				\$708,708.00		\$112,749.00		\$200,000.00	

ADD ALTERNATE No. 2

992	ALTERNATE NO. 2: REPLACE 3-INCH, 24 PSI STEAM LINE FROM RUMFORD TO TWITCHELL	U	1.00	\$14,860.00	\$14,860.00	\$52,242.00	\$52,242.00	\$140,000.00	\$140,000.00
Totals:				\$14,860.00		\$52,242.00		\$140,000.00	