



Information Report

STATEWIDE

29794

NON-FEDERAL

County:

Date Bids Open: 3/31/2016

Scope of Work: Placing a Bonded Wearing Course (BWC) on various roadways.

Location: Various

Completion Date: 8/19/2016

Proposal Guarantee: 5% of bid amount

Item Number	Item Description	Unit	Estimated Quantity
Statewide 29794			
Roadway			
206.1	COMMON STRUCTURE EXCAVATION	CY	2.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	1,000.00
403.119	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	1,000.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	50.00
403.6	PAVEMENT JOINT ADHESIVE	LF	7,500.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	1,500.00
413.6	CRACK FILL PRIOR TO THIN LIFT OVERLAY	LB	6,000.00
417.	COLD PLANING BITUMINOUS SURFACES	SY	11,000.00
417.118	COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 0.5" DEEP	LF	46,000.00
417.53	REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	11,500.00
419.1	BONDED WEARING COURSE, TYPE C	TON	9,500.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	20.00
604.5	RECONSTRUCTING/ADJUSTING MANHOLES	LF	6.00
608.2401	4" CONCRETE SIDEWALK	SY	25.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	4.00
609.5	RESET GRANITE CURB	LF	35.00

616.650	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT	EA	15.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	75,000.00
618.7	FLAGGERS	HR	1,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	35.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	25,000.00
632.01049	SHORT TERM PAVEMENT MARKINGS, 4' LINE	LF	150,000.00
632.3104	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	4,000.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	1,250.00
632.3108	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	500.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	350.00
632.32	RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	750.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	240,000.00
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	2,750.00
692.	MOBILIZATION	U	1.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	5,000.00
1010.15	FUEL ADJUSTMENT	\$	10,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	9,000.00