
PROJECT NAME: North Beach Seawall Repairs NON-FEDERAL 80727
PROJECT NUMBER: 80727
COUNTY: ROCKINGHAM COUNTY 015
BID OPENING DATE: 12/05/2013
SCOPE OF WORK:

LOCATION: HAMPTON, NH
COMPLETION DATE: 06/15/2015

A RS AUDLEY INC (B001) - 609 RTE 3A BOW, NH  03304  3,094,190.00$     ACCEPTED
B WYMAN & SIMPSON INC (B001) - PO BOX 40 RICHMOND, ME  04357  3,414,800.00$     ACCEPTED
C CIANBRO CORP (B001) - PO BOX 1000 PITTSFIELD, ME  04967  3,529,900.00$     ACCEPTED
D NORTHERN CONSTRUCTION SVS LLC (B001) - 775 PLEASANT ST UNIT 11 WEYMOUTH, MA  02189  3,534,000.00$     ACCEPTED
E CPM CONSTRUCTORS (B001) - PO BOX B FREEPORT, ME  04032  3,989,500.00$     ACCEPTED
F RM PIPER INC (R001) - PO BOX 490 PLYMOUTH, NH  03264  3,995,450.00$     ACCEPTED
G WATERLINE INDUSTRIES CORP. (B001) - 7 LONDON LANE SEABROOK, NH  03874  4,081,200.00$     ACCEPTED
H MIG CORPORATION, INC. - ONE ACTON PLACE SUITE 200 ACTON, MA 01720 4,082,320.00$     ACCEPTED
I ALVIN J COLEMAN & SON INC (B001) - 9 NH RTE 113 CONWAY, NH  03818-9505  4,401,000.00$     ACCEPTED
J T BUCK CONSTRUCTION INC (B001) - 249 MERROW RD AUBURN, ME  04210  4,695,000.00$     ACCEPTED
K D&C CONSTRUCTION COMPANY - P.O. BOX 123 WATERBORO, ME 04087  4,364,190.00$     IRREGULAR

BIDDER SUMMARY

BID RESULTS

PARTIAL DEMO AND CONCRETE REPAIRS TO SEAWALL. PARTIAL DEMO AND 
CONCRETE AND RAILING REPAIRS TO SEAWALL STAIRWELLS. REPAVE AND 
RESTRIPE CONSTRUCTION WORK AREA, PARKING LOT, AND SIDEWALKS. 
RELOCATE AND RESET ARMOR STONES.



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL

 901.00   DEMO OF STANDARD SEAWALL SECTION EA 62.00         28,100.00$   1,742,200.00$ 18,425.00$   1,142,350.00$ 25,000.00$   1,550,000.00$ 
 902.00   DEMO OF STAIRWELL SECTIONS EA 7.00           25,424.00$   177,968.00$     15,000.00$   105,000.00$    35,000.00$   245,000.00$    
 903.00   DEMO OF SECTION NOSES EA 3.00           2,000.00$     6,000.00$         1,430.00$     4,290.00$        30,000.00$   90,000.00$      
 904.00   DEMO OF END SECTIONS  EA 2.00           5,000.00$     10,000.00$       3,150.00$     6,300.00$        10,000.00$   20,000.00$      
 905.00   CONCRETE REPAIRS TO STD. SEAWALL SECTIONS EA 62.00         27,250.00$   1,689,500.00$ 17,100.00$   1,060,200.00$ 12,500.00$   775,000.00$    
 906.00   CONCRETE REPAIRS TO SEAWALLS SECTIONS EA 7.00           32,613.00$   228,291.00$     30,050.00$   210,350.00$    20,000.00$   140,000.00$    
 907.00   NEW HANDRAILS AT STAIRWELLS EA 7.00           426.00$        2,982.00$         4,500.00$     31,500.00$      5,000.00$     35,000.00$      
 908.00   RELOCATION OF ARMOR STONES AT STAIRWELLS EA 6.00           3,000.00$     18,000.00$       2,000.00$     12,000.00$      2,500.00$     15,000.00$      
 909.00   RELOCATION OF ARMOR STONES ALONG WALL DAY 5.00           4,500.00$     22,500.00$       3,000.00$     15,000.00$      2,500.00$     12,500.00$      
 910.00   CLASS 1 CONCRETE REPAIRS SY 10.00         1,250.00$     12,500.00$       800.00$        8,000.00$        1,200.00$     12,000.00$      
 911.00   CLASS 2 CONCRETE REPAIRS SY 10.00         600.00$        6,000.00$         1,300.00$     13,000.00$      1,100.00$     11,000.00$      
 912.00   PARKING PAVEMENT REMOVAL AND REPAVING EA 1.00           47,126.00$   47,126.00$       100,000.00$ 100,000.00$    55,000.00$   55,000.00$      
 913.00   SIDEWALK PAVEMENT REMOVAL AND REPAVING EA 1.00           41,616.80$   41,616.80$       75,050.00$   75,050.00$      100,000.00$ 100,000.00$    
 914.00   SIGNAGE AND LINE PAINTING  EA 1.00           14,538.00$   14,538.00$       13,000.00$   13,000.00$      12,000.00$   12,000.00$      
 915.00   REMOVAL AND RE-INSTALL OF PAY STATIONS EA 3.00           1,745.00$     5,235.00$         1,050.00$     3,150.00$        1,500.00$     4,500.00$        
 916.00   NEW CONCRETE FORMS  EA 1.00           21,000.00$   21,000.00$       15,000.00$   15,000.00$      49,000.00$   49,000.00$      
 917.00   RESEALING/RECAULKING SEAWALL JOINTS EA 10.00         881.20$        8,812.00$         750.00$        7,500.00$        1,600.00$     16,000.00$      
 918.00   ALLOWANCE FOR CONCRETE  $ 150,000.00 1.00$            150,000.00$     1.00$            150,000.00$    1.00$            150,000.00$    
 919.00   ALLOWANCE FOR ARMOR STONE AND PAVING $ 40,000.00  1.00$            40,000.00$       1.00$            40,000.00$      1.00$            40,000.00$      
 920.00   COLD PLANING AND PAVING AT HIGH ST BLDG EA 1.00           247,585.60$ 247,585.60$     52,075.00$   52,075.00$      50,000.00$   50,000.00$      
 921.00   NEW GRANITE CURBING AT HIGH ST BLDG EA 1.00           4,234.00$     4,234.00$         11,075.00$   11,075.00$      10,000.00$   10,000.00$      
 922.00   CONCRETE REPAIRS TO NOSE AND TOES AT 6TH ST EA 3.00           4,000.00$     12,000.00$       6,450.00$     19,350.00$      7,600.00$     22,800.00$      

4,508,088.40$ 3,094,190.00$ 3,414,800.00$ 

ALTERNATES:
 991.00   ALTERNATE #1 STNLSS STEEL HANDRAILS EA 1.00           6,650.00$     6,650.00$         41,300.00$   41,300.00$      28,500.00$   28,500.00$      
 992.01   ALTERNATE #2 SIDEWALK REPAIRS EA 1.00           13,265.00$   13,265.00$       56,650.00$   56,650.00$      55,000.00$   55,000.00$      

PS&E A B



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

 901.00   DEMO OF STANDARD SEAWALL SECTION EA 62.00         28,100.00$   1,742,200.00$ 
 902.00   DEMO OF STAIRWELL SECTIONS EA 7.00           25,424.00$   177,968.00$     
 903.00   DEMO OF SECTION NOSES EA 3.00           2,000.00$     6,000.00$         
 904.00   DEMO OF END SECTIONS  EA 2.00           5,000.00$     10,000.00$       
 905.00   CONCRETE REPAIRS TO STD. SEAWALL SECTIONS EA 62.00         27,250.00$   1,689,500.00$ 
 906.00   CONCRETE REPAIRS TO SEAWALLS SECTIONS EA 7.00           32,613.00$   228,291.00$     
 907.00   NEW HANDRAILS AT STAIRWELLS EA 7.00           426.00$        2,982.00$         
 908.00   RELOCATION OF ARMOR STONES AT STAIRWELLS EA 6.00           3,000.00$     18,000.00$       
 909.00   RELOCATION OF ARMOR STONES ALONG WALL DAY 5.00           4,500.00$     22,500.00$       
 910.00   CLASS 1 CONCRETE REPAIRS SY 10.00         1,250.00$     12,500.00$       
 911.00   CLASS 2 CONCRETE REPAIRS SY 10.00         600.00$        6,000.00$         
 912.00   PARKING PAVEMENT REMOVAL AND REPAVING EA 1.00           47,126.00$   47,126.00$       
 913.00   SIDEWALK PAVEMENT REMOVAL AND REPAVING EA 1.00           41,616.80$   41,616.80$       
 914.00   SIGNAGE AND LINE PAINTING  EA 1.00           14,538.00$   14,538.00$       
 915.00   REMOVAL AND RE-INSTALL OF PAY STATIONS EA 3.00           1,745.00$     5,235.00$         
 916.00   NEW CONCRETE FORMS  EA 1.00           21,000.00$   21,000.00$       
 917.00   RESEALING/RECAULKING SEAWALL JOINTS EA 10.00         881.20$        8,812.00$         
 918.00   ALLOWANCE FOR CONCRETE  $ 150,000.00 1.00$            150,000.00$     
 919.00   ALLOWANCE FOR ARMOR STONE AND PAVING $ 40,000.00  1.00$            40,000.00$       
 920.00   COLD PLANING AND PAVING AT HIGH ST BLDG EA 1.00           247,585.60$ 247,585.60$     
 921.00   NEW GRANITE CURBING AT HIGH ST BLDG EA 1.00           4,234.00$     4,234.00$         
 922.00   CONCRETE REPAIRS TO NOSE AND TOES AT 6TH ST EA 3.00           4,000.00$     12,000.00$       

4,508,088.40$ 

ALTERNATES:
 991.00   ALTERNATE #1 STNLSS STEEL HANDRAILS EA 1.00           6,650.00$     6,650.00$         
 992.01   ALTERNATE #2 SIDEWALK REPAIRS EA 1.00           13,265.00$   13,265.00$       

PS&E
UNIT PRICE TOTAL UNIT PRICE TOTAL

25,000.00$ 1,550,000.00$ 25,000.00$   1,550,000.00$ 
27,000.00$ 189,000.00$    20,000.00$   140,000.00$    

5,000.00$   15,000.00$      20,000.00$   60,000.00$      
6,000.00$   12,000.00$      20,000.00$   40,000.00$      

16,000.00$ 992,000.00$    13,000.00$   806,000.00$    
32,500.00$ 227,500.00$    35,000.00$   245,000.00$    

5,000.00$   35,000.00$      5,000.00$     35,000.00$      
5,000.00$   30,000.00$      5,000.00$     30,000.00$      
1,600.00$   8,000.00$        5,000.00$     25,000.00$      
1,250.00$   12,500.00$      800.00$        8,000.00$        
1,500.00$   15,000.00$      2,500.00$     25,000.00$      

46,000.00$ 46,000.00$      60,000.00$   60,000.00$      
44,400.00$ 44,400.00$      60,000.00$   60,000.00$      

9,500.00$   9,500.00$        10,000.00$   10,000.00$      
4,000.00$   12,000.00$      5,000.00$     15,000.00$      

60,000.00$ 60,000.00$      20,000.00$   20,000.00$      
2,500.00$   25,000.00$      2,000.00$     20,000.00$      

1.00$          150,000.00$    1.00$            150,000.00$    
1.00$          40,000.00$      1.00$            40,000.00$      

32,000.00$ 32,000.00$      110,000.00$ 110,000.00$    
10,000.00$ 10,000.00$      10,000.00$   10,000.00$      

5,000.00$   15,000.00$      25,000.00$   75,000.00$      
3,529,900.00$ 3,534,000.00$ 

70,000.00$ 70,000.00$      70,000.00$   70,000.00$      
35,000.00$ 35,000.00$      35,000.00$   35,000.00$      

C D



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

 901.00   DEMO OF STANDARD SEAWALL SECTION EA 62.00         28,100.00$   1,742,200.00$ 
 902.00   DEMO OF STAIRWELL SECTIONS EA 7.00           25,424.00$   177,968.00$     
 903.00   DEMO OF SECTION NOSES EA 3.00           2,000.00$     6,000.00$         
 904.00   DEMO OF END SECTIONS  EA 2.00           5,000.00$     10,000.00$       
 905.00   CONCRETE REPAIRS TO STD. SEAWALL SECTIONS EA 62.00         27,250.00$   1,689,500.00$ 
 906.00   CONCRETE REPAIRS TO SEAWALLS SECTIONS EA 7.00           32,613.00$   228,291.00$     
 907.00   NEW HANDRAILS AT STAIRWELLS EA 7.00           426.00$        2,982.00$         
 908.00   RELOCATION OF ARMOR STONES AT STAIRWELLS EA 6.00           3,000.00$     18,000.00$       
 909.00   RELOCATION OF ARMOR STONES ALONG WALL DAY 5.00           4,500.00$     22,500.00$       
 910.00   CLASS 1 CONCRETE REPAIRS SY 10.00         1,250.00$     12,500.00$       
 911.00   CLASS 2 CONCRETE REPAIRS SY 10.00         600.00$        6,000.00$         
 912.00   PARKING PAVEMENT REMOVAL AND REPAVING EA 1.00           47,126.00$   47,126.00$       
 913.00   SIDEWALK PAVEMENT REMOVAL AND REPAVING EA 1.00           41,616.80$   41,616.80$       
 914.00   SIGNAGE AND LINE PAINTING  EA 1.00           14,538.00$   14,538.00$       
 915.00   REMOVAL AND RE-INSTALL OF PAY STATIONS EA 3.00           1,745.00$     5,235.00$         
 916.00   NEW CONCRETE FORMS  EA 1.00           21,000.00$   21,000.00$       
 917.00   RESEALING/RECAULKING SEAWALL JOINTS EA 10.00         881.20$        8,812.00$         
 918.00   ALLOWANCE FOR CONCRETE  $ 150,000.00 1.00$            150,000.00$     
 919.00   ALLOWANCE FOR ARMOR STONE AND PAVING $ 40,000.00  1.00$            40,000.00$       
 920.00   COLD PLANING AND PAVING AT HIGH ST BLDG EA 1.00           247,585.60$ 247,585.60$     
 921.00   NEW GRANITE CURBING AT HIGH ST BLDG EA 1.00           4,234.00$     4,234.00$         
 922.00   CONCRETE REPAIRS TO NOSE AND TOES AT 6TH ST EA 3.00           4,000.00$     12,000.00$       

4,508,088.40$ 

ALTERNATES:
 991.00   ALTERNATE #1 STNLSS STEEL HANDRAILS EA 1.00           6,650.00$     6,650.00$         
 992.01   ALTERNATE #2 SIDEWALK REPAIRS EA 1.00           13,265.00$   13,265.00$       

PS&E
UNIT PRICE TOTAL UNIT PRICE TOTAL

41,500.00$   2,573,000.00$ 30,000.00$   1,860,000.00$ 
6,000.00$     42,000.00$      30,000.00$   210,000.00$    
6,000.00$     18,000.00$      9,500.00$     28,500.00$      
8,000.00$     16,000.00$      4,000.00$     8,000.00$        

10,000.00$   620,000.00$    18,500.00$   1,147,000.00$ 
25,000.00$   175,000.00$    30,000.00$   210,000.00$    

4,000.00$     28,000.00$      3,200.00$     22,400.00$      
2,000.00$     12,000.00$      10,000.00$   60,000.00$      
3,000.00$     15,000.00$      2,500.00$     12,500.00$      

900.00$        9,000.00$        1,000.00$     10,000.00$      
900.00$        9,000.00$        1,500.00$     15,000.00$      

110,000.00$ 110,000.00$    45,000.00$   45,000.00$      
90,000.00$   90,000.00$      75,000.00$   75,000.00$      
15,000.00$   15,000.00$      10,000.00$   10,000.00$      

500.00$        1,500.00$        1,750.00$     5,250.00$        
20,000.00$   20,000.00$      21,500.00$   21,500.00$      

300.00$        3,000.00$        1,000.00$     10,000.00$      
1.00$            150,000.00$    1.00$            150,000.00$    
1.00$            40,000.00$      1.00$            40,000.00$      

20,000.00$   20,000.00$      35,000.00$   35,000.00$      
8,000.00$     8,000.00$        12,500.00$   12,500.00$      
5,000.00$     15,000.00$      2,600.00$     7,800.00$        

3,989,500.00$ 3,995,450.00$ 

53,920.00$   53,920.00$      39,000.00$   39,000.00$      
55,000.00$   55,000.00$      36,000.00$   36,000.00$      

E F



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

 901.00   DEMO OF STANDARD SEAWALL SECTION EA 62.00         28,100.00$   1,742,200.00$ 
 902.00   DEMO OF STAIRWELL SECTIONS EA 7.00           25,424.00$   177,968.00$     
 903.00   DEMO OF SECTION NOSES EA 3.00           2,000.00$     6,000.00$         
 904.00   DEMO OF END SECTIONS  EA 2.00           5,000.00$     10,000.00$       
 905.00   CONCRETE REPAIRS TO STD. SEAWALL SECTIONS EA 62.00         27,250.00$   1,689,500.00$ 
 906.00   CONCRETE REPAIRS TO SEAWALLS SECTIONS EA 7.00           32,613.00$   228,291.00$     
 907.00   NEW HANDRAILS AT STAIRWELLS EA 7.00           426.00$        2,982.00$         
 908.00   RELOCATION OF ARMOR STONES AT STAIRWELLS EA 6.00           3,000.00$     18,000.00$       
 909.00   RELOCATION OF ARMOR STONES ALONG WALL DAY 5.00           4,500.00$     22,500.00$       
 910.00   CLASS 1 CONCRETE REPAIRS SY 10.00         1,250.00$     12,500.00$       
 911.00   CLASS 2 CONCRETE REPAIRS SY 10.00         600.00$        6,000.00$         
 912.00   PARKING PAVEMENT REMOVAL AND REPAVING EA 1.00           47,126.00$   47,126.00$       
 913.00   SIDEWALK PAVEMENT REMOVAL AND REPAVING EA 1.00           41,616.80$   41,616.80$       
 914.00   SIGNAGE AND LINE PAINTING  EA 1.00           14,538.00$   14,538.00$       
 915.00   REMOVAL AND RE-INSTALL OF PAY STATIONS EA 3.00           1,745.00$     5,235.00$         
 916.00   NEW CONCRETE FORMS  EA 1.00           21,000.00$   21,000.00$       
 917.00   RESEALING/RECAULKING SEAWALL JOINTS EA 10.00         881.20$        8,812.00$         
 918.00   ALLOWANCE FOR CONCRETE  $ 150,000.00 1.00$            150,000.00$     
 919.00   ALLOWANCE FOR ARMOR STONE AND PAVING $ 40,000.00  1.00$            40,000.00$       
 920.00   COLD PLANING AND PAVING AT HIGH ST BLDG EA 1.00           247,585.60$ 247,585.60$     
 921.00   NEW GRANITE CURBING AT HIGH ST BLDG EA 1.00           4,234.00$     4,234.00$         
 922.00   CONCRETE REPAIRS TO NOSE AND TOES AT 6TH ST EA 3.00           4,000.00$     12,000.00$       

4,508,088.40$ 

ALTERNATES:
 991.00   ALTERNATE #1 STNLSS STEEL HANDRAILS EA 1.00           6,650.00$     6,650.00$         
 992.01   ALTERNATE #2 SIDEWALK REPAIRS EA 1.00           13,265.00$   13,265.00$       

PS&E
UNIT PRICE TOTAL UNIT PRICE TOTAL

44,350.00$ 2,749,700.00$ 30,960.00$ 1,919,520.00$ 
4,500.00$   31,500.00$      23,000.00$ 161,000.00$    

26,000.00$ 78,000.00$      25,000.00$ 75,000.00$      
9,000.00$   18,000.00$      20,000.00$ 40,000.00$      
7,000.00$   434,000.00$    18,900.00$ 1,171,800.00$ 

11,000.00$ 77,000.00$      28,000.00$ 196,000.00$    
14,000.00$ 98,000.00$      5,500.00$   38,500.00$      

3,500.00$   21,000.00$      1,500.00$   9,000.00$        
1,750.00$   8,750.00$        2,500.00$   12,500.00$      

250.00$      2,500.00$        1,100.00$   11,000.00$      
250.00$      2,500.00$        1,100.00$   11,000.00$      

78,000.00$ 78,000.00$      35,000.00$ 35,000.00$      
54,500.00$ 54,500.00$      75,000.00$ 75,000.00$      
12,250.00$ 12,250.00$      13,000.00$ 13,000.00$      

2,500.00$   7,500.00$        5,000.00$   15,000.00$      
24,000.00$ 24,000.00$      19,000.00$ 19,000.00$      

900.00$      9,000.00$        800.00$      8,000.00$        
1.00$          150,000.00$    1.00$          150,000.00$    
1.00$          40,000.00$      1.00$          40,000.00$      

50,000.00$ 50,000.00$      37,500.00$ 37,500.00$      
33,000.00$ 33,000.00$      5,500.00$   5,500.00$        
34,000.00$ 102,000.00$    13,000.00$ 39,000.00$      

4,081,200.00$ 4,082,320.00$ 

1.00$          1.00$               26,000.00$ 26,000.00$      
25,000.00$ 25,000.00$      29,000.00$ 29,000.00$      

G H



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

 901.00   DEMO OF STANDARD SEAWALL SECTION EA 62.00         28,100.00$   1,742,200.00$ 
 902.00   DEMO OF STAIRWELL SECTIONS EA 7.00           25,424.00$   177,968.00$     
 903.00   DEMO OF SECTION NOSES EA 3.00           2,000.00$     6,000.00$         
 904.00   DEMO OF END SECTIONS  EA 2.00           5,000.00$     10,000.00$       
 905.00   CONCRETE REPAIRS TO STD. SEAWALL SECTIONS EA 62.00         27,250.00$   1,689,500.00$ 
 906.00   CONCRETE REPAIRS TO SEAWALLS SECTIONS EA 7.00           32,613.00$   228,291.00$     
 907.00   NEW HANDRAILS AT STAIRWELLS EA 7.00           426.00$        2,982.00$         
 908.00   RELOCATION OF ARMOR STONES AT STAIRWELLS EA 6.00           3,000.00$     18,000.00$       
 909.00   RELOCATION OF ARMOR STONES ALONG WALL DAY 5.00           4,500.00$     22,500.00$       
 910.00   CLASS 1 CONCRETE REPAIRS SY 10.00         1,250.00$     12,500.00$       
 911.00   CLASS 2 CONCRETE REPAIRS SY 10.00         600.00$        6,000.00$         
 912.00   PARKING PAVEMENT REMOVAL AND REPAVING EA 1.00           47,126.00$   47,126.00$       
 913.00   SIDEWALK PAVEMENT REMOVAL AND REPAVING EA 1.00           41,616.80$   41,616.80$       
 914.00   SIGNAGE AND LINE PAINTING  EA 1.00           14,538.00$   14,538.00$       
 915.00   REMOVAL AND RE-INSTALL OF PAY STATIONS EA 3.00           1,745.00$     5,235.00$         
 916.00   NEW CONCRETE FORMS  EA 1.00           21,000.00$   21,000.00$       
 917.00   RESEALING/RECAULKING SEAWALL JOINTS EA 10.00         881.20$        8,812.00$         
 918.00   ALLOWANCE FOR CONCRETE  $ 150,000.00 1.00$            150,000.00$     
 919.00   ALLOWANCE FOR ARMOR STONE AND PAVING $ 40,000.00  1.00$            40,000.00$       
 920.00   COLD PLANING AND PAVING AT HIGH ST BLDG EA 1.00           247,585.60$ 247,585.60$     
 921.00   NEW GRANITE CURBING AT HIGH ST BLDG EA 1.00           4,234.00$     4,234.00$         
 922.00   CONCRETE REPAIRS TO NOSE AND TOES AT 6TH ST EA 3.00           4,000.00$     12,000.00$       

4,508,088.40$ 

ALTERNATES:
 991.00   ALTERNATE #1 STNLSS STEEL HANDRAILS EA 1.00           6,650.00$     6,650.00$         
 992.01   ALTERNATE #2 SIDEWALK REPAIRS EA 1.00           13,265.00$   13,265.00$       

PS&E
UNIT PRICE TOTAL UNIT PRICE TOTAL

28,000.00$  1,736,000.00$ 30,000.00$   1,860,000.00$ 
41,300.00$  289,100.00$    30,000.00$   210,000.00$    
26,300.00$  78,900.00$      30,000.00$   90,000.00$      
27,500.00$  55,000.00$      25,000.00$   50,000.00$      
24,000.00$  1,488,000.00$ 27,000.00$   1,674,000.00$ 
26,300.00$  184,100.00$    30,000.00$   210,000.00$    

4,200.00$    29,400.00$      5,000.00$     35,000.00$      
4,000.00$    24,000.00$      3,000.00$     18,000.00$      
3,000.00$    15,000.00$      3,000.00$     15,000.00$      
1,000.00$    10,000.00$      625.00$        6,250.00$        
1,300.00$    13,000.00$      800.00$        8,000.00$        

65,000.00$  65,000.00$      80,000.00$   80,000.00$      
48,000.00$  48,000.00$      75,000.00$   75,000.00$      
18,000.00$  18,000.00$      15,000.00$   15,000.00$      

6,500.00$    19,500.00$      500.00$        1,500.00$        
20,000.00$  20,000.00$      22,250.00$   22,250.00$      

400.00$       4,000.00$        500.00$        5,000.00$        
1.00$           150,000.00$    1.00$            150,000.00$    
1.00$           40,000.00$      1.00$            40,000.00$      

32,000.00$  32,000.00$      60,000.00$   60,000.00$      
4,000.00$    4,000.00$        10,000.00$   10,000.00$      

26,000.00$  78,000.00$      20,000.00$   60,000.00$      
4,401,000.00$ 4,695,000.00$ 

25,000.00$  25,000.00$      4,000.00$     4,000.00$        
26,000.00$  26,000.00$      60,000.00$   60,000.00$      

I J



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

 901.00   DEMO OF STANDARD SEAWALL SECTION EA 62.00         28,100.00$    1,742,200.00$ 
 902.00   DEMO OF STAIRWELL SECTIONS EA 7.00           25,424.00$    177,968.00$    
 903.00   DEMO OF SECTION NOSES EA 3.00           2,000.00$      6,000.00$        
 904.00   DEMO OF END SECTIONS  EA 2.00           5,000.00$      10,000.00$      
 905.00   CONCRETE REPAIRS TO STD. SEAWALL SECTIONS EA 62.00         27,250.00$    1,689,500.00$ 
 906.00   CONCRETE REPAIRS TO SEAWALLS SECTIONS EA 7.00           32,613.00$    228,291.00$    
 907.00   NEW HANDRAILS AT STAIRWELLS EA 7.00           426.00$         2,982.00$        
 908.00   RELOCATION OF ARMOR STONES AT STAIRWELLS EA 6.00           3,000.00$      18,000.00$      
 909.00   RELOCATION OF ARMOR STONES ALONG WALL DAY 5.00           4,500.00$      22,500.00$      
 910.00   CLASS 1 CONCRETE REPAIRS SY 10.00         1,250.00$      12,500.00$      
 911.00   CLASS 2 CONCRETE REPAIRS SY 10.00         600.00$         6,000.00$        
 912.00   PARKING PAVEMENT REMOVAL AND REPAVING EA 1.00           47,126.00$    47,126.00$      
 913.00   SIDEWALK PAVEMENT REMOVAL AND REPAVING EA 1.00           41,616.80$    41,616.80$      
 914.00   SIGNAGE AND LINE PAINTING  EA 1.00           14,538.00$    14,538.00$      
 915.00   REMOVAL AND RE-INSTALL OF PAY STATIONS EA 3.00           1,745.00$      5,235.00$        
 916.00   NEW CONCRETE FORMS  EA 1.00           21,000.00$    21,000.00$      
 917.00   RESEALING/RECAULKING SEAWALL JOINTS EA 10.00         881.20$         8,812.00$        
 918.00   ALLOWANCE FOR CONCRETE  $ 150,000.00 1.00$             150,000.00$    
 919.00   ALLOWANCE FOR ARMOR STONE AND PAVING $ 40,000.00  1.00$             40,000.00$      
 920.00   COLD PLANING AND PAVING AT HIGH ST BLDG EA 1.00           247,585.60$ 247,585.60$    
 921.00   NEW GRANITE CURBING AT HIGH ST BLDG EA 1.00           4,234.00$      4,234.00$        
 922.00   CONCRETE REPAIRS TO NOSE AND TOES AT 6TH ST EA 3.00           4,000.00$      12,000.00$      

4,508,088.40$ 

ALTERNATES:
 991.00   ALTERNATE #1 STNLSS STEEL HANDRAILS EA 1.00           6,650.00$      6,650.00$        
 992.01   ALTERNATE #2 SIDEWALK REPAIRS EA 1.00           13,265.00$    13,265.00$      

PS&E
UNIT PRICE TOTAL

32,600.00$   2,021,200.00$ 
40,500.00$   283,500.00$    
37,000.00$   111,000.00$    

6,100.00$     12,200.00$      
19,000.00$   1,178,000.00$ 
26,000.00$   182,000.00$    

No Entry 22,400.00$      
3,000.00$     18,000.00$      
3,000.00$     15,000.00$      

860.00$        8,600.00$        
1,305.00$     13,050.00$      

61,570.00$   61,570.00$      
76,200.00$   76,200.00$      
18,500.00$   18,500.00$      

2,000.00$     6,000.00$        
40,370.00$   40,370.00$      

500.00$        5,000.00$        
1.00$            150,000.00$    
1.00$            40,000.00$      

38,000.00$   38,000.00$      
6,600.00$     6,600.00$        

19,000.00$   57,000.00$      
4,364,190.00$ 

38,500.00$   38,500.00$      
112,500.00$ 112,500.00$    
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