

**State of New Hampshire
Department of Transportation**

14633B.01

Project: SALEM TO MANCHESTER
A004(115) 14633B

County and Code: ROCKINGHAM COUNTY 015

Date Bids Open: December 17, 2015

Scope of Work: ROADWAY RECONSTRUCTION

Location: I-93 MAINLINE (NB AND SB) IN THE VICINITY OF THE
WEIGHT STATIONS IN WINDHAM AND ENDING NEAR
THE KENDALL POND ROAD CROSSING IN DERRY

Completion Date: October 25, 2019

A R. S. AUDLEY, INC. 609 ROUTE 3A, BOW, NH 03304	\$49,419,914.55
B ALVIN J COLEMAN & SON INC (B001) 9 NH RTE 113 CONWAY, NH 03818-9505	\$49,789,383.39
C WEAVER BROS. CONST. CO., INC. PO BOX 1326 CONCORD, NH 03302	\$54,482,164.58
D MIDDLESEX CORPORATION ONE SPECTACLE POND ROAD, LITTLETON, MA 01460	\$58,377,000.63

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.01	CLEARING (F)	A	0.09	\$2,000.00	\$180.00	\$31,750.00	\$2,857.50	\$4,350.00	\$391.50
201.1	CLEARING AND GRUBBING (F)	A	35.83	\$4,400.00	\$157,652.00	\$5,560.00	\$199,214.80	\$4,750.00	\$170,192.50
201.6	CLEARING FOR FENCE LINES (F)	A	1.63	\$5,000.00	\$8,150.00	\$2,900.00	\$4,727.00	\$6,750.00	\$11,002.50
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	43,700.00	\$0.80	\$34,960.00	\$0.83	\$36,271.00	\$0.25	\$10,925.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	25,500.00	\$0.80	\$20,400.00	\$0.93	\$23,715.00	\$1.00	\$25,500.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$15,000.00	\$15,000.00	\$16,700.00	\$16,700.00	\$16,700.00	\$16,700.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$5,000.00	\$5,000.00	\$6,730.00	\$6,730.00	\$6,300.00	\$6,300.00
202.31	FILL ABANDONED PIPE	CY	470.00	\$210.00	\$98,700.00	\$185.00	\$86,950.00	\$295.00	\$138,650.00
202.32	FILL AND ABANDON STRUCTURE	CY	190.00	\$155.00	\$29,450.00	\$314.00	\$59,660.00	\$135.00	\$25,650.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	1,450.00	\$10.50	\$15,225.00	\$14.50	\$21,025.00	\$7.50	\$10,875.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	20.00	\$325.00	\$6,500.00	\$581.00	\$11,620.00	\$150.00	\$3,000.00
202.6	CURB REMOVAL FOR STORAGE	LF	1,905.00	\$4.50	\$8,572.50	\$3.20	\$6,096.00	\$4.50	\$8,572.50
202.7	REMOVAL OF GUARDRAIL	LF	33,050.00	\$1.50	\$49,575.00	\$1.05	\$34,702.50	\$1.20	\$39,660.00
202.8	REMOVAL OF FENCE	LF	625.00	\$8.00	\$5,000.00	\$4.15	\$2,593.75	\$4.10	\$2,562.50
203.1	COMMON EXCAVATION	CY	334,100.00	\$4.00	\$1,336,400.00	\$4.35	\$1,453,335.00	\$5.85	\$1,954,485.00
203.2	ROCK EXCAVATION	CY	341,593.60	\$10.00	\$3,415,936.00	\$12.10	\$4,133,282.56	\$12.80	\$4,372,398.08
203.4	MUCK EXCAVATION	CY	53,600.00	\$10.00	\$536,000.00	\$7.05	\$377,880.00	\$10.00	\$536,000.00
203.53	LOW PERMEABILITY FILL (F)	CY	11,108.00	\$10.00	\$111,080.00	\$15.00	\$166,620.00	\$12.25	\$136,073.00
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	2.00	\$800.00	\$1,600.00	\$1,125.00	\$2,250.00	\$675.00	\$1,350.00
203.55543	GUARDRAIL EAGRT OFFSET PLATFORM, TL 3	U	17.00	\$1,000.00	\$17,000.00	\$688.00	\$11,696.00	\$950.00	\$16,150.00
203.55549	TEMPORARY GUARDRAIL 50' EAGRT PLATFORM	U	7.00	\$1,000.00	\$7,000.00	\$1,180.00	\$8,260.00	\$1,335.00	\$9,345.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	357,232.00	\$4.00	\$1,428,928.00	\$3.45	\$1,232,450.40	\$5.00	\$1,786,160.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
203.62	EMBANKMENT-IN-PLACE, REPLACEMENT MATERIAL	CY	4,800.00	\$1.00	\$4,800.00	\$7.50	\$36,000.00	\$6.00	\$28,800.00
203.662	ROCK AND GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	54,000.00	\$5.50	\$297,000.00	\$14.00	\$756,000.00	\$8.15	\$440,100.00
203.81	PRESPLITTING HOLES	LF	23,800.00	\$5.00	\$119,000.00	\$5.45	\$129,710.00	\$9.45	\$224,910.00
203.82	EXTRA DRILLED HOLES WITHOUT EXPLOSIVES	LF	4,760.00	\$2.50	\$11,900.00	\$2.80	\$13,328.00	\$1.05	\$4,998.00
203.91	ROCK SCALING - HAND METHOD	HR	150.00	\$153.00	\$22,950.00	\$259.00	\$38,850.00	\$155.00	\$23,250.00
203.92	ROCK SCALING - MACHINE METHOD	HR	30.00	\$165.00	\$4,950.00	\$561.00	\$16,830.00	\$450.00	\$13,500.00
203.93	HYDROGEOLOGIST	U	1.00	\$20,000.00	\$20,000.00	\$24,850.00	\$24,850.00	\$18,450.00	\$18,450.00
203.94	BASELINE WATER SAMPLING	EA	630.00	\$165.00	\$103,950.00	\$181.00	\$114,030.00	\$120.45	\$75,883.50
203.95	EXTENDED WATER SAMPLING	EA	45.00	\$700.00	\$31,500.00	\$776.00	\$34,920.00	\$675.00	\$30,375.00
206.1	COMMON STRUCTURE EXCAVATION	CY	1,600.00	\$13.00	\$20,800.00	\$11.10	\$17,760.00	\$17.95	\$28,720.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	100.00	\$125.00	\$12,500.00	\$46.70	\$4,670.00	\$80.00	\$8,000.00
206.2	ROCK STRUCTURE EXCAVATION	CY	14,000.00	\$49.00	\$686,000.00	\$45.10	\$631,400.00	\$46.00	\$644,000.00
206.41	OBSTRUCTION REMOVAL FOR PIPE JACKING	LF	100.00	\$30.00	\$3,000.00	\$143.00	\$14,300.00	\$800.00	\$80,000.00
209.1	GRANULAR BACKFILL	CY	2,400.00	\$25.00	\$60,000.00	\$21.10	\$50,640.00	\$26.00	\$62,400.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	5,932.00	\$23.00	\$136,436.00	\$21.10	\$125,165.20	\$36.50	\$216,518.00
214	FINE GRADING	U	1.00	\$677,000.00	\$677,000.00	\$266,400.00	\$266,400.00	\$450,000.00	\$450,000.00
214.3	FINE GRADING EARTH BERMS IN ROCKCUTS	LF	2,600.00	\$9.00	\$23,400.00	\$7.45	\$19,370.00	\$8.05	\$20,930.00
221.31	MOBILIZATION AND DEMOBILIZATION OF AGGREGATE PIER TREATMENT	U	1.00	\$75,000.00	\$75,000.00	\$34,150.00	\$34,150.00	\$34,650.00	\$34,650.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
221.32	AGGREGATE PIER TREATMENT	SY	354.00	\$130.00	\$46,020.00	\$247.00	\$87,438.00	\$172.00	\$60,888.00
224.1	HORIZONTAL DRAINS IN ROCK	LF	8,500.00	\$3.00	\$25,500.00	\$3.60	\$30,600.00	\$3.75	\$31,875.00
225.2	PRESTRESSED ROCK BOLTS	LF	750.00	\$160.00	\$120,000.00	\$171.00	\$128,250.00	\$50.00	\$37,500.00
225.3	ROCK DOWELS	LF	750.00	\$132.00	\$99,000.00	\$155.00	\$116,250.00	\$50.00	\$37,500.00
304.1	SAND (F)	CY	82,291.00	\$15.00	\$1,234,365.00	\$14.50	\$1,193,219.50	\$16.50	\$1,357,801.50
304.11	SAND FOR SHIMMING	CY	380.00	\$15.00	\$5,700.00	\$21.40	\$8,132.00	\$26.00	\$9,880.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	61,565.00	\$15.00	\$923,475.00	\$14.60	\$898,849.00	\$18.00	\$1,108,170.00
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	4,950.00	\$21.00	\$103,950.00	\$16.80	\$83,160.00	\$18.30	\$90,585.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	26,281.00	\$15.00	\$394,215.00	\$14.60	\$383,702.60	\$17.00	\$446,777.00
304.754	4" STONE DUST WEARING SURFACE FOR TRAILS	CY	190.00	\$25.00	\$4,750.00	\$42.10	\$7,999.00	\$36.35	\$6,906.50
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	4,610.00	\$55.00	\$253,550.00	\$59.00	\$271,990.00	\$57.00	\$262,770.00
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	122,800.00	\$49.00	\$6,017,200.00	\$53.30	\$6,545,240.00	\$52.00	\$6,385,600.00
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$105.00	\$12,600.00	\$109.00	\$13,080.00	\$105.00	\$12,600.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	126,751.20	\$1.00	\$126,751.20	\$1.05	\$133,088.76	\$1.05	\$133,088.76
403.6	PAVEMENT JOINT ADHESIVE	LF	272,500.00	\$0.21	\$57,225.00	\$0.24	\$65,400.00	\$0.37	\$100,825.00
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	189.00	\$150.00	\$28,350.00	\$155.00	\$29,295.00	\$135.00	\$25,515.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	19,500.00	\$60.00	\$1,170,000.00	\$56.10	\$1,093,950.00	\$60.15	\$1,172,925.00
415.8	GLASS FIBER PAVEMENT REINFORCEMENT MESH	SY	1,700.00	\$8.50	\$14,450.00	\$9.85	\$16,745.00	\$21.60	\$36,720.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
417	COLD PLANING BITUMINOUS SURFACES	SY	52,800.00	\$1.25	\$66,000.00	\$1.55	\$81,840.00	\$2.30	\$121,440.00
417.416	RUMBLE STRIPS, 16" WIDE	LF	85,300.00	\$0.18	\$15,354.00	\$0.23	\$19,619.00	\$0.37	\$31,561.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$100,000.00	\$100,000.00	\$161,300.00	\$161,300.00	\$250,000.00	\$250,000.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$125,000.00	\$125,000.00	\$164,100.00	\$164,100.00	\$190,500.00	\$190,500.00
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$80,000.00	\$80,000.00	\$82,750.00	\$82,750.00	\$67,500.00	\$67,500.00
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$85,000.00	\$85,000.00	\$83,250.00	\$83,250.00	\$88,000.00	\$88,000.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$3,005.00	\$3,005.00	\$15,000.00	\$15,000.00
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$3,000.00	\$3,000.00	\$3,005.00	\$3,005.00	\$3,100.00	\$3,100.00
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$3,005.00	\$3,005.00	\$5,200.00	\$5,200.00
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$3,005.00	\$3,005.00	\$3,800.00	\$3,800.00
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$3,800.00	\$3,800.00
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$3,005.00	\$3,005.00	\$2,625.00	\$2,625.00
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$4,000.00	\$4,000.00
503.108	WATER DIVERSION STRUCTURE	U	1.00	\$2,500.00	\$2,500.00	\$4,505.00	\$4,505.00	\$1,500.00	\$1,500.00
503.109	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
503.110	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$6,010.00	\$6,010.00	\$8,500.00	\$8,500.00
503.111	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00	\$6,010.00	\$6,010.00	\$8,500.00	\$8,500.00
503.112	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00	\$6,010.00	\$6,010.00	\$8,500.00	\$8,500.00
503.113	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00	\$6,010.00	\$6,010.00	\$2,500.00	\$2,500.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
503.114	WATER DIVERSION STRUCTURE	U	1.00	\$500.00	\$500.00	\$3,005.00	\$3,005.00	\$1,250.00	\$1,250.00
503.115	WATER DIVERSION STRUCTURE	U	1.00	\$500.00	\$500.00	\$3,005.00	\$3,005.00	\$1,250.00	\$1,250.00
503.116	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$4,505.00	\$4,505.00	\$2,500.00	\$2,500.00
503.117	WATER DIVERSION STRUCTURE	U	1.00	\$1,500.00	\$1,500.00	\$4,505.00	\$4,505.00	\$1,250.00	\$1,250.00
503.118	WATER DIVERSION STRUCTURE	U	1.00	\$1,500.00	\$1,500.00	\$4,505.00	\$4,505.00	\$1,250.00	\$1,250.00
503.201	COFFERDAMS	U	1.00	\$75,000.00	\$75,000.00	\$31,050.00	\$31,050.00	\$19,260.00	\$19,260.00
503.202	COFFERDAMS	U	1.00	\$5,000.00	\$5,000.00	\$25,900.00	\$25,900.00	\$13,500.00	\$13,500.00
503.203	COFFERDAMS	U	1.00	\$60,000.00	\$60,000.00	\$31,050.00	\$31,050.00	\$33,500.00	\$33,500.00
503.204	COFFERDAMS	U	1.00	\$35,000.00	\$35,000.00	\$25,900.00	\$25,900.00	\$14,725.00	\$14,725.00
503.205	COFFERDAMS	U	1.00	\$32,000.00	\$32,000.00	\$36,250.00	\$36,250.00	\$26,200.00	\$26,200.00
503.206	COFFERDAMS	U	1.00	\$35,000.00	\$35,000.00	\$36,250.00	\$36,250.00	\$26,195.00	\$26,195.00
503.207	COFFERDAMS	U	1.00	\$37,500.00	\$37,500.00	\$36,250.00	\$36,250.00	\$26,195.00	\$26,195.00
503.208	COFFERDAMS	U	1.00	\$37,500.00	\$37,500.00	\$36,250.00	\$36,250.00	\$26,195.00	\$26,195.00
503.209	COFFERDAMS	U	1.00	\$40,000.00	\$40,000.00	\$25,900.00	\$25,900.00	\$26,280.00	\$26,280.00
503.210	COFFERDAMS	U	1.00	\$160,000.00	\$160,000.00	\$103,500.00	\$103,500.00	\$320,000.00	\$320,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$20,000.00	\$20,000.00	\$5,175.00	\$5,175.00	\$4,800.00	\$4,800.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$70,000.00	\$70,000.00	\$41,400.00	\$41,400.00	\$45,900.00	\$45,900.00
503.303	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$96,000.00	\$96,000.00	\$7,765.00	\$7,765.00	\$10,500.00	\$10,500.00
503.304	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$3,700.00	\$3,700.00	\$41,400.00	\$41,400.00	\$54,250.00	\$54,250.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	11,256.00	\$12.00	\$135,072.00	\$9.20	\$103,555.20	\$12.00	\$135,072.00
504.2	ROCK BRIDGE EXCAVATION	CY	278.00	\$100.00	\$27,800.00	\$41.80	\$11,620.40	\$80.00	\$22,240.00
504.25	ROCK BRIDGE EXCAVATION MECHANICAL METHODS	CY	6.00	\$150.00	\$900.00	\$291.00	\$1,746.00	\$275.00	\$1,650.00

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
506.4	STEEL SHEET PILING FOR ENVIRONMENTAL PROTECTION	SY	3,350.00	\$81.00	\$271,350.00	\$56.90	\$190,615.00	\$86.10	\$288,435.00	
508	STRUCTURAL FILL	CY	2,168.00	\$5.00	\$10,840.00	\$24.20	\$52,465.60	\$35.25	\$76,422.00	
509.1	MOBILIZATION AND DEMOBILIZ. OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$75,000.00	\$75,000.00	\$25,900.00	\$25,900.00	\$36,750.00	\$36,750.00	
509.2	DRILLED SHAFT	LF	1,610.00	\$210.00	\$338,100.00	\$199.00	\$320,390.00	\$273.00	\$439,530.00	
509.3	OBSTRUCTION REMOVAL	LF	41.00	\$500.00	\$20,500.00	\$906.00	\$37,146.00	\$155.00	\$6,355.00	
509.4	ROCK SOCKET EXCAVATION	LF	120.00	\$750.00	\$90,000.00	\$906.00	\$108,720.00	\$965.00	\$115,800.00	
510.1	PILE DRIVING EQUIPMENT	U	2.00	\$16,000.00	\$32,000.00	\$10,350.00	\$20,700.00	\$6,300.00	\$12,600.00	
510.61	FURNISHING & DRIVING STEEL BEARING PILES	LB	15,900.00	\$0.56	\$8,904.00	\$0.62	\$9,858.00	\$0.46	\$7,314.00	
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	9.00	\$250.00	\$2,250.00	\$207.00	\$1,863.00	\$110.25	\$992.25	
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	148.00	\$640.00	\$94,720.00	\$259.00	\$38,332.00	\$420.00	\$62,160.00	
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	148.00	\$800.00	\$118,400.00	\$518.00	\$76,664.00	\$708.75	\$104,895.00	
520.0021	PRECAST CONCRETE BOX CULVERT (CONCRETE CLASS AAA) (BRIDGE)	U	1.00	\$400,000.00	\$400,000.00	\$604,200.00	\$604,200.00	\$500,000.00	\$500,000.00	
520.01	CONCRETE CLASS AA	CY	58.00	\$2,400.00	\$139,200.00	\$1,240.00	\$71,920.00	\$2,310.00	\$133,980.00	
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	34.00	\$1,500.00	\$51,000.00	\$621.00	\$21,114.00	\$1,050.00	\$35,700.00	
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	234.00	\$350.00	\$81,900.00	\$362.00	\$84,708.00	\$488.25	\$114,250.50	
520.1	CONCRETE CLASS A	CY	255.00	\$600.00	\$153,000.00	\$480.00	\$122,400.00	\$700.00	\$178,500.00	
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	1,145.00	\$700.00	\$801,500.00	\$673.00	\$770,585.00	\$703.50	\$805,507.50	

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
520.211	CONCRETE CLASS B, FOOTINGS (ON ROCK)	CY	4.00	\$900.00	\$3,600.00	\$492.00	\$1,968.00	\$790.00	\$3,160.00
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	625.00	\$280.00	\$175,000.00	\$440.00	\$275,000.00	\$472.50	\$295,312.50
520.70026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	811.00	\$1,400.00	\$1,135,400.00	\$828.00	\$671,508.00	\$932.40	\$756,176.40
528.1114	PRESTRESSED CONCRETE GIRDERS, NEBT 1400 (F)	LF	859.00	\$500.00	\$429,500.00	\$617.00	\$530,003.00	\$550.00	\$472,450.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	169.00	\$65.00	\$10,985.00	\$82.80	\$13,993.20	\$80.00	\$13,520.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	491.00	\$50.00	\$24,550.00	\$49.70	\$24,402.70	\$30.00	\$14,730.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	486.00	\$42.50	\$20,655.00	\$48.90	\$23,765.40	\$50.55	\$24,567.30
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	3,592.00	\$21.00	\$75,432.00	\$23.80	\$85,489.60	\$25.25	\$90,698.00
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	85.00	\$5.00	\$425.00	\$8.30	\$705.50	\$10.50	\$892.50
541.3	PVC WATERSTOPS, NH TYPE 3 (F)	LF	86.00	\$6.00	\$516.00	\$8.30	\$713.80	\$10.50	\$903.00
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	103.00	\$9.00	\$927.00	\$10.40	\$1,071.20	\$10.50	\$1,081.50
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	777.00	\$8.00	\$6,216.00	\$10.90	\$8,469.30	\$7.35	\$5,710.95
544	REINFORCING STEEL (F)	LB	111,608.00	\$1.40	\$156,251.20	\$0.99	\$110,491.92	\$1.10	\$122,768.80
544.1	REINFORCING STEEL (ROADWAY)	LB	14,000.00	\$1.15	\$16,100.00	\$1.80	\$25,200.00	\$1.25	\$17,500.00
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	9.00	\$10.00	\$90.00	\$5.15	\$46.35	\$9.45	\$85.05
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	302,808.00	\$1.15	\$348,229.20	\$1.15	\$348,229.20	\$1.22	\$369,425.76

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	4,059.00	\$3.00	\$12,177.00	\$3.35	\$13,597.65	\$2.90	\$11,771.10
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	1,638.00	\$6.00	\$9,828.00	\$8.80	\$14,414.40	\$9.15	\$14,987.70
547.1	SHEAR CONNECTORS (F)	EA	2,208.00	\$5.50	\$12,144.00	\$4.40	\$9,715.20	\$6.68	\$14,749.44
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	18.00	\$370.00	\$6,660.00	\$850.00	\$15,300.00	\$485.00	\$8,730.00
550.1	STRUCTURAL STEEL (F)	LB	65,406.00	\$2.50	\$163,515.00	\$2.55	\$166,785.30	\$2.26	\$147,817.56
550.2	BRIDGE SHOES (F)	EA	16.00	\$4,000.00	\$64,000.00	\$4,260.00	\$68,160.00	\$5,145.00	\$82,320.00
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	205.00	\$80.00	\$16,400.00	\$134.00	\$27,470.00	\$141.75	\$29,058.75
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	166.00	\$500.00	\$83,000.00	\$771.00	\$127,986.00	\$484.05	\$80,352.30
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	110.00	\$800.00	\$88,000.00	\$1,075.00	\$118,250.00	\$940.00	\$103,400.00
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	285.00	\$800.00	\$228,000.00	\$1,075.00	\$306,375.00	\$890.00	\$253,650.00
562.1	SILICONE JOINT SEALANT (F)	LF	291.00	\$10.00	\$2,910.00	\$10.40	\$3,026.40	\$21.00	\$6,111.00
563.23	BRIDGE RAIL T3	LF	773.00	\$145.00	\$112,085.00	\$152.00	\$117,496.00	\$142.80	\$110,384.40
563.233	BRIDGE RAIL T3 WITH SNOW SCREENING	LF	279.00	\$177.00	\$49,383.00	\$186.00	\$51,894.00	\$191.10	\$53,316.90
563.913	SNOW SCREENING FOR OVERPASS STRUCTURES ST RAIL	LF	235.00	\$45.00	\$10,575.00	\$24.20	\$5,687.00	\$44.10	\$10,363.50
564.61	BOX CULVERT PEDESTRIAN LIGHTING SYSTEM	U	1.00	\$17,000.00	\$17,000.00	\$19,450.00	\$19,450.00	\$52,500.00	\$52,500.00
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	12.00	\$5,500.00	\$66,000.00	\$5,640.00	\$67,680.00	\$5,670.00	\$68,040.00
565.81	REHABILITATION OF BRIDGE APPROACH RAIL	U	4.00	\$3,000.00	\$12,000.00	\$5,175.00	\$20,700.00	\$4,700.00	\$18,800.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	257.00	\$45.00	\$11,565.00	\$46.60	\$11,976.20	\$52.50	\$13,492.50
585.2	STONE FILL, CLASS B	CY	8,500.00	\$14.00	\$119,000.00	\$21.50	\$182,750.00	\$17.00	\$144,500.00
585.3	STONE FILL, CLASS C	CY	3,200.00	\$20.00	\$64,000.00	\$20.80	\$66,560.00	\$23.00	\$73,600.00
585.5	STONE FILL, CLASS E	CY	380.00	\$38.00	\$14,440.00	\$27.20	\$10,336.00	\$30.00	\$11,400.00
585.7	STONE FILL, CLASS G	CY	65.00	\$38.00	\$2,470.00	\$33.20	\$2,158.00	\$40.70	\$2,645.50
593.221	GEOTEXTILE; SEPARATION CL.2, NON-WOVEN	SY	74,800.00	\$1.50	\$112,200.00	\$1.85	\$138,380.00	\$2.00	\$149,600.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	13,500.00	\$2.00	\$27,000.00	\$1.85	\$24,975.00	\$2.00	\$27,000.00
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	7,004.50	\$2.00	\$14,009.00	\$1.85	\$12,958.33	\$2.00	\$14,009.00
594.2	WOOD PANEL SOUND ABATEMENT WALL	SF	37,231.00	\$19.00	\$707,389.00	\$20.30	\$755,789.30	\$22.35	\$832,112.85
603.0001	VIDEO INSPECTION	LF	35,227.20	\$1.00	\$35,227.20	\$0.79	\$27,829.49	\$1.10	\$38,749.92
603.00212	12" R.C. PIPE, 2000D	LF	481.70	\$50.00	\$24,085.00	\$61.50	\$29,624.55	\$50.00	\$24,085.00
603.00215	15" R.C. PIPE, 2000D	LF	1,300.00	\$45.00	\$58,500.00	\$63.80	\$82,940.00	\$55.15	\$71,695.00
603.00218	18" R.C. PIPE, 2000D	LF	425.00	\$52.00	\$22,100.00	\$73.50	\$31,237.50	\$58.50	\$24,862.50
603.00224	24" R.C. PIPE, 2000D	LF	1,150.00	\$61.00	\$70,150.00	\$92.60	\$106,490.00	\$81.50	\$93,725.00
603.00230	30" R.C. PIPE, 2000D	LF	115.00	\$75.00	\$8,625.00	\$114.00	\$13,110.00	\$165.00	\$18,975.00
603.00236	36" R.C. PIPE, 2000D	LF	245.00	\$125.00	\$30,625.00	\$128.00	\$31,360.00	\$105.00	\$25,725.00
603.00260	60" R.C. PIPE, 2000D	LF	90.00	\$230.00	\$20,700.00	\$303.00	\$27,270.00	\$310.00	\$27,900.00
603.00324	24" R.C. PIPE, 3000D	LF	195.00	\$85.00	\$16,575.00	\$95.60	\$18,642.00	\$177.00	\$34,515.00
603.00330	30" R.C. PIPE, 3000D	LF	310.00	\$100.00	\$31,000.00	\$119.00	\$36,890.00	\$131.25	\$40,687.50
603.00348	48" R.C. PIPE, 3000D	LF	185.00	\$150.00	\$27,750.00	\$179.00	\$33,115.00	\$210.00	\$38,850.00
603.30112	12" R.C. END SECTIONS	EA	2.00	\$500.00	\$1,000.00	\$712.00	\$1,424.00	\$655.00	\$1,310.00
603.30115	15" R.C. END SECTIONS	EA	1.00	\$550.00	\$550.00	\$805.00	\$805.00	\$700.00	\$700.00
603.30118	18" R.C. END SECTIONS	EA	4.00	\$650.00	\$2,600.00	\$867.00	\$3,468.00	\$850.00	\$3,400.00
603.30124	24" R.C. END SECTIONS	EA	2.00	\$750.00	\$1,500.00	\$969.00	\$1,938.00	\$1,430.00	\$2,860.00
603.36112	12" ALUMINIZED STEEL END SECTION	EA	5.00	\$275.00	\$1,375.00	\$205.00	\$1,025.00	\$155.00	\$775.00

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Unit Price	Total	Unit Price	Total	Unit Price	Total
603.36115	15" ALUMINIZED STEEL END SECTION	EA	7.00	\$300.00	\$2,100.00	\$234.00	\$1,638.00	\$190.00	\$1,330.00	
603.36118	18" ALUMINIZED STEEL END SECTION	EA	4.00	\$350.00	\$1,400.00	\$274.00	\$1,096.00	\$265.00	\$1,060.00	
603.36124	24" ALUMINIZED STEEL END SECTION	EA	5.00	\$425.00	\$2,125.00	\$360.00	\$1,800.00	\$370.00	\$1,850.00	
603.36130	30" ALUMINIZED STEEL END SECTION	EA	5.00	\$650.00	\$3,250.00	\$583.00	\$2,915.00	\$680.00	\$3,400.00	
603.36136	36" ALUMINIZED STEEL END SECTION	EA	2.00	\$900.00	\$1,800.00	\$873.00	\$1,746.00	\$1,025.00	\$2,050.00	
603.36142	42" ALUMINIZED STEEL END SECTION	EA	1.00	\$1,500.00	\$1,500.00	\$1,510.00	\$1,510.00	\$1,950.00	\$1,950.00	
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	285.00	\$55.00	\$15,675.00	\$29.10	\$8,293.50	\$28.50	\$8,122.50	
603.44015	15" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	75.00	\$57.00	\$4,275.00	\$32.50	\$2,437.50	\$41.00	\$3,075.00	
603.71524	24 INCH COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	1.00	\$550,000.00	\$550,000.00	\$687,000.00	\$687,000.00	\$540,000.00	\$540,000.00	
603.82212	12" PE PIPE (TYPE S)	LF	1,050.00	\$43.00	\$45,150.00	\$29.20	\$30,660.00	\$32.90	\$34,545.00	
603.82215	15" PE PIPE (TYPE S)	LF	18,850.00	\$44.00	\$829,400.00	\$31.30	\$590,005.00	\$27.60	\$520,260.00	
603.82218	18" PE PIPE (TYPE S)	LF	4,700.00	\$46.00	\$216,200.00	\$34.50	\$162,150.00	\$31.00	\$145,700.00	
603.82224	24" PE PIPE (TYPE S)	LF	5,750.00	\$54.00	\$310,500.00	\$45.40	\$261,050.00	\$39.50	\$227,125.00	
603.82230	30" PE PIPE (TYPE S)	LF	365.00	\$75.00	\$27,375.00	\$57.20	\$20,878.00	\$60.60	\$22,119.00	
603.82236	36" PE PIPE (TYPE S)	LF	510.00	\$95.00	\$48,450.00	\$70.90	\$36,159.00	\$72.25	\$36,847.50	
603.99012	12" TEMPORARY DRAIN. PIPE	LF	400.00	\$70.00	\$28,000.00	\$38.70	\$15,480.00	\$40.00	\$16,000.00	
604.0007	POLYETHYLENE LINER	EA	147.00	\$240.00	\$35,280.00	\$178.00	\$26,166.00	\$145.00	\$21,315.00	
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	116.00	\$2,100.00	\$243,600.00	\$2,010.00	\$233,160.00	\$1,950.00	\$226,200.00	
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	21.00	\$3,000.00	\$63,000.00	\$2,235.00	\$46,935.00	\$2,450.00	\$51,450.00	

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	10.00	\$3,250.00	\$32,500.00	\$3,050.00	\$30,500.00	\$2,950.00	\$29,500.00
604.128	CATCH BASINS TYPE B, 8-FOOT DIAMETER	U	5.00	\$6,500.00	\$32,500.00	\$5,555.00	\$27,775.00	\$5,850.00	\$29,250.00
604.15	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	33.00	\$2,400.00	\$79,200.00	\$2,175.00	\$71,775.00	\$2,050.00	\$67,650.00
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	3.00	\$3,200.00	\$9,600.00	\$2,485.00	\$7,455.00	\$2,710.00	\$8,130.00
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	4.00	\$3,500.00	\$14,000.00	\$3,300.00	\$13,200.00	\$3,200.00	\$12,800.00
604.158	CATCH BASINS TYPE E, 8-FOOT DIAMETER	U	3.00	\$6,800.00	\$20,400.00	\$5,805.00	\$17,415.00	\$6,100.00	\$18,300.00
604.16	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	15.00	\$2,100.00	\$31,500.00	\$2,025.00	\$30,375.00	\$1,975.00	\$29,625.00
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	6.00	\$3,000.00	\$18,000.00	\$2,335.00	\$14,010.00	\$2,500.00	\$15,000.00
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	5.00	\$3,250.00	\$16,250.00	\$3,150.00	\$15,750.00	\$3,050.00	\$15,250.00
604.22	DROP INLETS TYPE B	U	46.00	\$1,800.00	\$82,800.00	\$1,615.00	\$74,290.00	\$1,350.00	\$62,100.00
604.229	TEMPORARY DROP INLET, TYPE B	U	1.00	\$2,100.00	\$2,100.00	\$3,510.00	\$3,510.00	\$2,150.00	\$2,150.00
604.26	DROP INLETS TYPE F	U	9.00	\$1,900.00	\$17,100.00	\$1,715.00	\$15,435.00	\$1,600.00	\$14,400.00
604.32	DRAINAGE MANHOLES	U	14.00	\$2,200.00	\$30,800.00	\$2,040.00	\$28,560.00	\$1,915.00	\$26,810.00
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	11.00	\$3,000.00	\$33,000.00	\$2,300.00	\$25,300.00	\$2,680.00	\$29,480.00
604.328	DRAINAGE MANHOLES, 8-FOOT DIAMETER	U	3.00	\$6,500.00	\$19,500.00	\$5,595.00	\$16,785.00	\$5,560.00	\$16,680.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	51.00	\$360.00	\$18,360.00	\$367.00	\$18,717.00	\$350.00	\$17,850.00
604.5	RECONSTRUCTING/ADJUSTING MANHOLES	LF	20.00	\$360.00	\$7,200.00	\$367.00	\$7,340.00	\$350.00	\$7,000.00
604.6	MANHOLE COVERS & FRAMES	EA	1.00	\$675.00	\$675.00	\$501.00	\$501.00	\$625.00	\$625.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$4,700.00	\$4,700.00	\$2,815.00	\$2,815.00	\$4,000.00	\$4,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$4,800.00	\$4,800.00	\$2,815.00	\$2,815.00	\$4,015.00	\$4,015.00
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$5,500.00	\$5,500.00	\$2,770.00	\$2,770.00	\$4,250.00	\$4,250.00
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$5,000.00	\$5,000.00	\$2,815.00	\$2,815.00	\$4,075.00	\$4,075.00
604.9105	OUTLET CONTROL STRUCTURE	U	1.00	\$4,500.00	\$4,500.00	\$2,815.00	\$2,815.00	\$3,890.00	\$3,890.00
604.9106	OUTLET CONTROL STRUCTURE	U	1.00	\$3,800.00	\$3,800.00	\$2,815.00	\$2,815.00	\$3,690.00	\$3,690.00
604.9107	OUTLET CONTROL STRUCTURE	U	1.00	\$5,000.00	\$5,000.00	\$2,815.00	\$2,815.00	\$4,115.00	\$4,115.00
604.9108	OUTLET CONTROL STRUCTURE	U	1.00	\$4,500.00	\$4,500.00	\$2,815.00	\$2,815.00	\$4,075.00	\$4,075.00
604.921	LEACHING CHAMBER TYPE 1	U	7.00	\$1,600.00	\$11,200.00	\$2,255.00	\$15,785.00	\$1,850.00	\$12,950.00
604.922	LEACHING CHAMBER TYPE 2	U	6.00	\$1,600.00	\$9,600.00	\$2,255.00	\$13,530.00	\$1,985.00	\$11,910.00
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	33,650.00	\$16.00	\$538,400.00	\$18.30	\$615,795.00	\$18.00	\$605,700.00
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	5,500.00	\$22.00	\$121,000.00	\$19.30	\$106,150.00	\$20.00	\$110,000.00
605.512	12" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	275.00	\$35.00	\$9,625.00	\$25.00	\$6,875.00	\$34.35	\$9,446.25
605.79	UNDERDRAIN FLUSHING BASINS	EA	101.00	\$270.00	\$27,270.00	\$353.00	\$35,653.00	\$300.00	\$30,300.00
605.82251	24" AGGRE. UND. TYPE 2 WITH 6" P.C. POLY. PIPE	LF	17,990.00	\$25.00	\$449,750.00	\$23.70	\$426,363.00	\$21.60	\$388,584.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	17.00	\$1,800.00	\$30,600.00	\$1,940.00	\$32,980.00	\$1,970.00	\$33,490.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	20.00	\$485.00	\$9,700.00	\$502.00	\$10,040.00	\$510.00	\$10,200.00

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	26,800.00	\$15.00	\$402,000.00	\$15.40	\$412,720.00	\$15.60	\$418,080.00	
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	8,630.00	\$20.00	\$172,600.00	\$26.10	\$225,243.00	\$20.00	\$172,600.00	
606.41731	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL WITH DRAINAGE SLOTS	LF	26,290.00	\$23.00	\$604,670.00	\$40.00	\$1,051,600.00	\$27.95	\$734,805.50	
606.4174	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRACED	LF	1,450.00	\$25.00	\$36,250.00	\$103.00	\$149,350.00	\$31.50	\$45,675.00	
606.91	RESETTING OR SETTING GUARDRAIL	LF	3,600.00	\$8.00	\$28,800.00	\$9.55	\$34,380.00	\$9.75	\$35,100.00	
606.91254	RESETTING TERMINAL UNIT (TYPE 50' EAGRT)	U	3.00	\$500.00	\$1,500.00	\$647.00	\$1,941.00	\$656.50	\$1,969.50	
606.9147	RESETTING TERMINAL UNIT (TYPE G-2)	U	3.00	\$400.00	\$1,200.00	\$207.00	\$621.00	\$210.00	\$630.00	
606.93	TEMPORARY BEAM GUARDRAIL	LF	22,537.50	\$13.00	\$292,987.50	\$22.80	\$513,855.00	\$15.25	\$343,696.88	
606.93254	TEMPORARY BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 50FT)	U	7.00	\$1,800.00	\$12,600.00	\$2,795.00	\$19,565.00	\$2,835.00	\$19,845.00	
606.9347	TEMPORARY BEAM GUARDRAIL (TERM. UNIT TYPE G-2)	U	5.00	\$500.00	\$2,500.00	\$518.00	\$2,590.00	\$525.00	\$2,625.00	
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	8.00	\$6,000.00	\$48,000.00	\$3,395.00	\$27,160.00	\$4,275.00	\$34,200.00	
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	12.00	\$8,000.00	\$96,000.00	\$6,350.00	\$76,200.00	\$7,425.00	\$89,100.00	
606.9612	TEMPORARY GUARDRAIL TO BARRIER TRANSITION, STEEL POST	U	5.00	\$3,000.00	\$15,000.00	\$3,725.00	\$18,625.00	\$4,032.00	\$20,160.00	

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.9632	TEMPORARY BARRIER TO BRIDGE RAIL TRANSITION, STEEL POSTS	U	4.00	\$2,200.00	\$8,800.00	\$3,310.00	\$13,240.00	\$3,360.00	\$13,440.00
607.146	WOVEN WIRE FENCE 4'-6" HIGH	LF	10,950.00	\$5.00	\$54,750.00	\$5.45	\$59,677.50	\$5.55	\$60,772.50
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	16,100.00	\$20.00	\$322,000.00	\$13.70	\$220,570.00	\$14.00	\$225,400.00
607.360	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 6' HIGH	LF	7,800.00	\$21.00	\$163,800.00	\$16.80	\$131,040.00	\$17.10	\$133,380.00
607.4146	POST ASSEMBLIES FOR WOVEN WIRE FENCE, 4'-6" HIGH	EA	31.00	\$190.00	\$5,890.00	\$181.00	\$5,611.00	\$183.75	\$5,696.25
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	65.00	\$200.00	\$13,000.00	\$171.00	\$11,115.00	\$173.25	\$11,261.25
607.4360	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 6' HIGH	EA	69.00	\$220.00	\$15,180.00	\$176.00	\$12,144.00	\$178.50	\$12,316.50
607.73618	18' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 6' HIGH	U	2.00	\$1,750.00	\$3,500.00	\$1,905.00	\$3,810.00	\$1,932.00	\$3,864.00
607.9918	BAR WAY, 18 FT.	U	2.00	\$3,800.00	\$7,600.00	\$6,470.00	\$12,940.00	\$6,575.00	\$13,150.00
608.28	8" CONCRETE SIDEWALK (F)	SY	35.00	\$45.00	\$1,575.00	\$67.30	\$2,355.50	\$47.25	\$1,653.75
609.01	STRAIGHT GRANITE CURB	LF	680.00	\$20.00	\$13,600.00	\$22.20	\$15,096.00	\$22.65	\$15,402.00
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	955.00	\$16.00	\$15,280.00	\$19.70	\$18,813.50	\$19.30	\$18,431.50
609.23	CURVED GRANITE SLOPE CURB	LF	5.00	\$100.00	\$500.00	\$75.20	\$376.00	\$75.80	\$379.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	27,600.00	\$3.50	\$96,600.00	\$3.60	\$99,360.00	\$3.70	\$102,120.00
611.8204	4 INCH DRY STANDPIPE (BRIDGE)	U	4.00	\$10,000.00	\$40,000.00	\$10,350.00	\$41,400.00	\$7,350.00	\$29,400.00
614.321	2" STEEL CONDUIT	LF	20.00	\$12.00	\$240.00	\$78.60	\$1,572.00	\$26.25	\$525.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
614.331	3" STEEL CONDUIT	LF	60.00	\$15.00	\$900.00	\$37.60	\$2,256.00	\$31.50	\$1,890.00
614.3429	4 INCH 2-DUCT STEEL CONDUIT (BRIDGE)	LF	460.00	\$75.00	\$34,500.00	\$109.00	\$50,140.00	\$125.00	\$57,500.00
614.512	CONCRETE PULL BOX 18"	EA	5.00	\$500.00	\$2,500.00	\$782.00	\$3,910.00	\$630.00	\$3,150.00
614.51821	CONCRETE FIBER OPTIC SPLICE VAULT 48"X48"X48"	U	13.00	\$4,000.00	\$52,000.00	\$3,725.00	\$48,425.00	\$3,675.00	\$47,775.00
614.51823	CONCRETE FIBER OPTIC SPLICE VAULT 48"X96"X48"	U	7.00	\$7,000.00	\$49,000.00	\$6,915.00	\$48,405.00	\$6,300.00	\$44,100.00
614.523	MOLDED PULL BOX 17"X30"	EA	10.00	\$450.00	\$4,500.00	\$572.00	\$5,720.00	\$525.00	\$5,250.00
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	490.00	\$6.00	\$2,940.00	\$8.90	\$4,361.00	\$13.65	\$6,688.50
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,450.00	\$8.00	\$11,600.00	\$9.20	\$13,340.00	\$17.35	\$25,157.50
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	150.00	\$12.00	\$1,800.00	\$21.30	\$3,195.00	\$23.10	\$3,465.00
614.74221	4" 2-DUCT HDPE CONDUIT, SDR 13.5	LF	17,000.00	\$20.00	\$340,000.00	\$21.60	\$367,200.00	\$32.50	\$552,500.00
615.01	TRAFFIC SIGN TYPE A (F)	SF	120.00	\$92.00	\$11,040.00	\$60.00	\$7,200.00	\$99.75	\$11,970.00
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	86.00	\$92.00	\$7,912.00	\$49.40	\$4,248.40	\$94.50	\$8,127.00
615.013	REMOVING TRAFFIC SIGN TYPE A	U	5.00	\$500.00	\$2,500.00	\$621.00	\$3,105.00	\$525.00	\$2,625.00
615.014	RELOCATING TRAFFIC SIGN TYPE A	U	4.00	\$2,500.00	\$10,000.00	\$3,625.00	\$14,500.00	\$2,625.00	\$10,500.00
615.02	TRAFFIC SIGN TYPE B (F)	SF	49.75	\$68.00	\$3,383.00	\$112.00	\$5,572.00	\$73.50	\$3,656.63
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	42.00	\$150.00	\$6,300.00	\$191.00	\$8,022.00	\$157.50	\$6,615.00
615.03	TRAFFIC SIGN TYPE C (F)	SF	24.00	\$76.00	\$1,824.00	\$46.90	\$1,125.60	\$78.75	\$1,890.00
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	144.00	\$125.00	\$18,000.00	\$168.00	\$24,192.00	\$131.25	\$18,900.00
615.04	TRAFFIC SIGN TYPE AA (F)	SF	444.75	\$20.00	\$8,895.00	\$18.60	\$8,272.35	\$21.00	\$9,339.75
615.044	RELOCATING TRAFFIC SIGN TYPE AA	U	2.00	\$750.00	\$1,500.00	\$776.00	\$1,552.00	\$525.00	\$1,050.00
615.20001	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$30,000.00	\$30,000.00	\$27,800.00	\$27,800.00	\$29,925.00	\$29,925.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
615.20002	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$42,000.00	\$42,000.00	\$40,900.00	\$40,900.00	\$46,725.00	\$46,725.00
615.20003	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$42,000.00	\$42,000.00	\$42,450.00	\$42,450.00	\$43,575.00	\$43,575.00
615.20004	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$40,000.00	\$40,000.00	\$42,450.00	\$42,450.00	\$42,525.00	\$42,525.00
615.20005	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$45,000.00	\$45,000.00	\$45,350.00	\$45,350.00	\$47,670.00	\$47,670.00
615.203	REMOVING CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$4,500.00	\$4,500.00	\$2,900.00	\$2,900.00	\$4,200.00	\$4,200.00
616.4101	EMERGENCY PREEMPTION SYSTEM	U	1.00	\$25,000.00	\$25,000.00	\$27,700.00	\$27,700.00	\$49,925.00	\$49,925.00
616.4191	RELOCATE EMERGENCY PREEMPTION SYSTEM	U	1.00	\$9,500.00	\$9,500.00	\$11,450.00	\$11,450.00	\$59,325.00	\$59,325.00
618.6	UNIFORMED OFFICERS	\$	113,400.00	\$1.00	\$113,400.00	\$1.00	\$113,400.00	\$1.00	\$113,400.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	1,018,000.00	\$1.00	\$1,018,000.00	\$1.00	\$1,018,000.00	\$1.00	\$1,018,000.00
618.7	FLAGGERS	HR	4,700.00	\$23.00	\$108,100.00	\$23.30	\$109,510.00	\$23.50	\$110,450.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$200,000.00	\$200,000.00	\$319,700.00	\$319,700.00	\$1,415,000.00	\$1,415,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$25,000.00	\$50,000.00	\$22,700.00	\$45,400.00	\$16,500.00	\$33,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$22,000.00	\$88,000.00	\$13,250.00	\$53,000.00	\$4,000.00	\$16,000.00
619.52	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	MON	28.00	\$1,500.00	\$42,000.00	\$1,550.00	\$43,400.00	\$1,675.00	\$46,900.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	1.00	\$9,000.00	\$9,000.00	\$22,350.00	\$22,350.00	\$25,000.00	\$25,000.00
619.72	TOW VEHICLE	HR	1,507.00	\$125.00	\$188,375.00	\$49.90	\$75,199.30	\$75.00	\$113,025.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	297.00	\$5.00	\$1,485.00	\$5.15	\$1,529.55	\$5.25	\$1,559.25
621.31	SINGLE DELINEATOR WITH POST	EA	322.00	\$30.00	\$9,660.00	\$34.20	\$11,012.40	\$34.65	\$11,157.30
621.32	DOUBLE DELINEATOR WITH POST	EA	28.00	\$36.00	\$1,008.00	\$37.30	\$1,044.40	\$37.80	\$1,058.40

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
621.61	FIBER OPTIC DELINEATOR	EA	54.00	\$28.00	\$1,512.00	\$138.00	\$7,452.00	\$78.75	\$4,252.50
622.1	STEEL WITNESS MARKERS	EA	65.00	\$28.00	\$1,820.00	\$31.10	\$2,021.50	\$31.50	\$2,047.50
622.2	CONCRETE BOUNDS	EA	57.00	\$225.00	\$12,825.00	\$311.00	\$17,727.00	\$280.00	\$15,960.00
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	2.00	\$800.00	\$1,600.00	\$1,490.00	\$2,980.00	\$1,575.00	\$3,150.00
625.62	RESET/RELOCATE LIGHT POLE	EA	2.00	\$1,500.00	\$3,000.00	\$2,215.00	\$4,430.00	\$1,575.00	\$3,150.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,550.00	\$1.00	\$2,550.00	\$0.93	\$2,371.50	\$2.00	\$5,100.00
631.024	MODULAR GLARE SCREEN	LF	1,410.00	\$23.00	\$32,430.00	\$14.60	\$20,586.00	\$25.00	\$35,250.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	6,600.00	\$0.15	\$990.00	\$0.11	\$726.00	\$0.14	\$924.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	652,000.00	\$0.17	\$110,840.00	\$0.14	\$91,280.00	\$0.16	\$104,320.00
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	5,300.00	\$0.32	\$1,696.00	\$0.26	\$1,378.00	\$0.27	\$1,431.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	1,500.00	\$1.00	\$1,500.00	\$1.05	\$1,575.00	\$1.07	\$1,605.00
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	5,450.00	\$1.65	\$8,992.50	\$2.05	\$11,172.50	\$2.14	\$11,663.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	216,000.00	\$0.25	\$54,000.00	\$0.33	\$71,280.00	\$0.36	\$77,760.00
643.22	FERTILIZER FOR REFERTILIZATION	TON	27.00	\$950.00	\$25,650.00	\$983.00	\$26,541.00	\$1,000.00	\$27,000.00
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	300.00	\$170.00	\$51,000.00	\$186.00	\$55,800.00	\$236.25	\$70,875.00
644.82	SALT-TOLERANT GRASS SEED, TYPE 82	LB	100.00	\$50.00	\$5,000.00	\$51.80	\$5,180.00	\$21.00	\$2,100.00
645.0001	TURBIDITY BARRIER	LF	350.00	\$8.00	\$2,800.00	\$12.20	\$4,270.00	\$10.00	\$3,500.00
645.119	MULCH WITH TACKIFIERS	A	50.00	\$900.00	\$45,000.00	\$983.00	\$49,150.00	\$1,040.00	\$52,000.00
645.3	EROSION STONE	TON	15,000.00	\$16.00	\$240,000.00	\$16.40	\$246,000.00	\$20.00	\$300,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	69,150.00	\$1.50	\$103,725.00	\$1.70	\$117,555.00	\$1.52	\$105,108.00
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	742.50	\$4.50	\$3,341.25	\$6.65	\$4,937.63	\$3.52	\$2,613.60
645.48	EROSION CONTROL MIX	CY	3,000.00	\$16.00	\$48,000.00	\$24.30	\$72,900.00	\$20.00	\$60,000.00
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	2,500.00	\$18.50	\$46,250.00	\$22.50	\$56,250.00	\$15.60	\$39,000.00
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	7,000.00	\$18.00	\$126,000.00	\$20.60	\$144,200.00	\$15.60	\$109,200.00
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	1,000.00	\$7.50	\$7,500.00	\$9.90	\$9,900.00	\$5.15	\$5,150.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	5,000.00	\$4.00	\$20,000.00	\$4.15	\$20,750.00	\$5.10	\$25,500.00
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	1,500.00	\$3.50	\$5,250.00	\$4.15	\$6,225.00	\$2.10	\$3,150.00
645.531	SILT FENCE	LF	26,200.00	\$3.50	\$91,700.00	\$2.40	\$62,880.00	\$2.50	\$65,500.00
645.611	BONDED FIBER MATRIX (BFM)	LB	175,000.00	\$1.30	\$227,500.00	\$1.35	\$236,250.00	\$1.21	\$211,750.00
645.612	FIBER REINFORCED MATRIX	LB	16,750.00	\$1.43	\$23,952.50	\$1.60	\$26,800.00	\$1.37	\$22,947.50
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$41,000.00	\$41,000.00	\$49,600.00	\$49,600.00	\$50,000.00	\$50,000.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	3,360.00	\$48.00	\$161,280.00	\$51.80	\$174,048.00	\$54.00	\$181,440.00
645.81	STORM WATER REMOVAL - TRUCKING	HR	100.00	\$110.00	\$11,000.00	\$109.00	\$10,900.00	\$125.00	\$12,500.00
645.8103	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	UWK	150.00	\$500.00	\$75,000.00	\$1,025.00	\$153,750.00	\$615.00	\$92,250.00
645.8105	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$800.00	\$160,000.00	\$1,025.00	\$205,000.00	\$800.00	\$160,000.00

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
645.8110	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$900.00	\$180,000.00	\$1,540.00	\$308,000.00	\$1,500.00	\$300,000.00	
645.8203	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$30,000.00	\$60,000.00	\$41,000.00	\$82,000.00	\$35,000.00	\$70,000.00	
645.8205	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$45,000.00	\$90,000.00	\$41,000.00	\$82,000.00	\$45,000.00	\$90,000.00	
645.8210	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	U	3.00	\$75,000.00	\$225,000.00	\$102,500.00	\$307,500.00	\$100,000.00	\$300,000.00	
645.85	FLOCCULANT TREATMENT SYSTEM	MON	70.00	\$5,000.00	\$350,000.00	\$3,660.00	\$256,200.00	\$9,500.00	\$665,000.00	
645.851	WATER QUALITY MONITORING FOR CONSTRUCTION STORMWATER	HR	780.00	\$48.00	\$37,440.00	\$56.90	\$44,382.00	\$58.00	\$45,240.00	
645.852	FLOCCULANT TREATMENT SYSTEM OPERATION	HR	1,170.00	\$35.00	\$40,950.00	\$82.80	\$96,876.00	\$65.00	\$76,050.00	
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	80.00	\$1,075.00	\$86,000.00	\$1,190.00	\$95,200.00	\$1,525.00	\$122,000.00	
647.1	HUMUS	CY	37,100.00	\$19.50	\$723,450.00	\$10.50	\$389,550.00	\$17.00	\$630,700.00	
647.29	WETLAND HUMUS	CY	1,950.00	\$30.00	\$58,500.00	\$25.90	\$50,505.00	\$16.25	\$31,687.50	
650.2	LANDSCAPING	U	1.00	\$8,000.00	\$8,000.00	\$6,730.00	\$6,730.00	\$7,275.00	\$7,275.00	
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	7.00	\$350.00	\$2,450.00	\$668.00	\$4,676.00	\$600.00	\$4,200.00	
670.04501	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$175,000.00	\$175,000.00	\$245,900.00	\$245,900.00	\$232,000.00	\$232,000.00	
670.04502	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$75,000.00	\$75,000.00	\$149,500.00	\$149,500.00	\$120,000.00	\$120,000.00	
670.04503	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$195,000.00	\$195,000.00	\$208,400.00	\$208,400.00	\$175,000.00	\$175,000.00	
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$17,000.00	\$17,000.00	\$29,300.00	\$29,300.00	\$16,500.00	\$16,500.00	
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$7,500.00	\$7,500.00	\$13,150.00	\$13,150.00	\$8,100.00	\$8,100.00	

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Total	Unit Price	Total	Unit Price	Total	
670.04603	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$220,000.00	\$220,000.00	\$401,600.00	\$401,600.00	\$300,000.00	\$300,000.00	
670.04604	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$32,000.00	\$32,000.00	\$53,200.00	\$53,200.00	\$41,250.00	\$41,250.00	
670.04605	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$155,000.00	\$155,000.00	\$213,800.00	\$213,800.00	\$180,000.00	\$180,000.00	
670.04606	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$25,000.00	\$25,000.00	\$52,500.00	\$52,500.00	\$41,250.00	\$41,250.00	
670.04607	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$55,000.00	\$55,000.00	\$102,800.00	\$102,800.00	\$93,000.00	\$93,000.00	
670.04608	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$23,000.00	\$23,000.00	\$47,000.00	\$47,000.00	\$33,500.00	\$33,500.00	
670.04609	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$44,000.00	\$44,000.00	\$64,600.00	\$64,600.00	\$54,000.00	\$54,000.00	
670.04610	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$9,500.00	\$9,500.00	\$6,445.00	\$6,445.00	\$5,600.00	\$5,600.00	
670.04611	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$12,500.00	\$12,500.00	\$6,595.00	\$6,595.00	\$4,300.00	\$4,300.00	
670.104	TEMPORARY PORTABLE LIGHTING	U	7.00	\$18,000.00	\$126,000.00	\$14,200.00	\$99,400.00	\$15,000.00	\$105,000.00	
670.91118	MOTORIZED CANTILEVERED SLIDING GATE, 18-FOOT OPENING	U	1.00	\$20,000.00	\$20,000.00	\$6,395.00	\$6,395.00	\$17,500.00	\$17,500.00	
670.91120	MOTORIZED CANTILEVERED SLIDING GATE, 20-FOOT OPENING	U	1.00	\$20,000.00	\$20,000.00	\$6,395.00	\$6,395.00	\$18,525.00	\$18,525.00	
671.603	3-INCH PVC CONDUIT, SCHEDULE 80, DIRECTIONAL BORE	LF	600.00	\$75.00	\$45,000.00	\$79.80	\$47,880.00	\$84.00	\$50,400.00	
671.6108	8" DIA. DRAINAGE PIPE, DIRECTIONAL BORE	LF	400.00	\$175.00	\$70,000.00	\$233.00	\$93,200.00	\$104.50	\$41,800.00	
677.3101	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$20,000.00	\$20,000.00	\$21,500.00	\$21,500.00	\$12,600.00	\$12,600.00	
677.3102	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$20,000.00	\$20,000.00	\$21,500.00	\$21,500.00	\$12,600.00	\$12,600.00	

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.3103	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$20,000.00	\$20,000.00	\$21,500.00	\$21,500.00	\$12,600.00	\$12,600.00
677.3104	WIRELESS COMMUNICATIONS EQUIPMENT	U	2.00	\$20,000.00	\$40,000.00	\$20,850.00	\$41,700.00	\$16,800.00	\$33,600.00
677.4101	CCTV SYSTEM	U	1.00	\$60,000.00	\$60,000.00	\$62,900.00	\$62,900.00	\$115,000.00	\$115,000.00
677.4102	CCTV SYSTEM	U	1.00	\$60,000.00	\$60,000.00	\$62,900.00	\$62,900.00	\$210,250.00	\$210,250.00
677.4103	CCTV SYSTEM	U	1.00	\$60,000.00	\$60,000.00	\$62,900.00	\$62,900.00	\$135,000.00	\$135,000.00
677.4104	CCTV SYSTEM	U	1.00	\$60,000.00	\$60,000.00	\$62,900.00	\$62,900.00	\$308,250.00	\$308,250.00
677.44119	RELOCATE EXISTING L.E.D. TRAFFIC SIGN SYSTEM	U	1.00	\$8,500.00	\$8,500.00	\$9,085.00	\$9,085.00	\$10,500.00	\$10,500.00
677.44129	RELOCATE EXISTING L.E.D. TRAFFIC SIGN SYSTEM	U	1.00	\$8,500.00	\$8,500.00	\$9,085.00	\$9,085.00	\$10,500.00	\$10,500.00
677.54101	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,000.00	\$13,000.00	\$14,550.00	\$14,550.00	\$17,000.00	\$17,000.00
677.54102	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,000.00	\$13,000.00	\$14,550.00	\$14,550.00	\$17,000.00	\$17,000.00
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,000.00	\$13,000.00	\$14,250.00	\$14,250.00	\$12,600.00	\$12,600.00
677.54202	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,000.00	\$13,000.00	\$14,250.00	\$14,250.00	\$12,600.00	\$12,600.00
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	4.00	\$1,000.00	\$4,000.00	\$1,360.00	\$5,440.00	\$1,680.00	\$6,720.00
677.5821	100 MBPS FIBER ETHERNET SWITCH	EA	4.00	\$5,000.00	\$20,000.00	\$4,990.00	\$19,960.00	\$5,040.00	\$20,160.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$5,000.00	\$5,000.00	\$5,980.00	\$5,980.00	\$5,250.00	\$5,250.00
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$5,000.00	\$5,000.00	\$5,980.00	\$5,980.00	\$5,250.00	\$5,250.00
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$5,000.00	\$5,000.00	\$5,980.00	\$5,980.00	\$5,250.00	\$5,250.00
677.64	UNINTERRUPTABLE POWER SUPPLY (UPS)	EA	2.00	\$7,500.00	\$15,000.00	\$7,390.00	\$14,780.00	\$6,300.00	\$12,600.00
677.9301	3-CONDUCTOR #0 AWG CABLE	LF	620.00	\$7.00	\$4,340.00	\$9.40	\$5,828.00	\$15.75	\$9,765.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.9306	3-CONDUCTOR #6 AWG CABLE	LF	100.00	\$2.50	\$250.00	\$15.80	\$1,580.00	\$10.50	\$1,050.00
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	160.00	\$2.00	\$320.00	\$10.30	\$1,648.00	\$8.40	\$1,344.00
692	MOBILIZATION	U	1.00	\$4,000,000.00	\$4,000,000.00	\$2,300,000.00	\$2,300,000.00	\$3,429,950.00	\$3,429,950.00
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	2,400.00	\$1.00	\$2,400.00	\$1.00	\$2,400.00	\$1.00	\$2,400.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,500.00	\$2,500.00	\$3,625.00	\$3,625.00	\$2,750.00	\$2,750.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$7,500.00	\$7,500.00	\$26,600.00	\$26,600.00	\$10,000.00	\$10,000.00
698.11913	FIELD OFFICE (EQUIPMENT AND SUPPLIES)	MON	48.00	\$1,720.00	\$82,560.00	\$1,620.00	\$77,760.00	\$1,800.00	\$86,400.00
698.2	PHYSICAL TESTING LABORATORY	MON	48.00	\$1,000.00	\$48,000.00	\$815.00	\$39,120.00	\$900.00	\$43,200.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00
1008.6	ALTERATIONS AND ADDITIONS AS NEEDED-DRINKING WATER RESOURCE PROTECTION	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
1008.8502	ALT. AND ADD. AS NEEDED - WEIGH-IN-MOTION (WIM) QUARTZ SENSOR SYSTEM, NB	\$	72,260.00	\$1.00	\$72,260.00	\$1.00	\$72,260.00	\$1.00	\$72,260.00
1008.8503	ALT. AND ADD. AS NEEDED - WEIGH-IN-MOTION (WIM) QUARTZ SENSOR SYSTEM, SB	\$	77,660.00	\$1.00	\$77,660.00	\$1.00	\$77,660.00	\$1.00	\$77,660.00
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	427,350.00	\$1.00	\$427,350.00	\$1.00	\$427,350.00	\$1.00	\$427,350.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	13,652.50	\$1.00	\$13,652.50	\$1.00	\$13,652.50	\$1.00	\$13,652.50
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	13,217.50	\$1.00	\$13,217.50	\$1.00	\$13,217.50	\$1.00	\$13,217.50
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	4,267.50	\$1.00	\$4,267.50	\$1.00	\$4,267.50	\$1.00	\$4,267.50
1010.44	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	7,014.00	\$1.00	\$7,014.00	\$1.00	\$7,014.00	\$1.00	\$7,014.00
					\$49,419,914.55		\$49,789,383.39		\$54,482,164.58

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
201.01	CLEARING (F)	A	0.09	\$100,000.00	\$9,000.00				
201.1	CLEARING AND GRUBBING (F)	A	35.83	\$15,000.00	\$537,450.00				
201.6	CLEARING FOR FENCE LINES (F)	A	1.63	\$13,000.00	\$21,190.00				
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	43,700.00	\$0.80	\$34,960.00				
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	25,500.00	\$1.00	\$25,500.00				
202.201	DEMOLISHING BUILDINGS	U	1.00	\$35,000.00	\$35,000.00				
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$20,000.00	\$20,000.00				
202.31	FILL ABANDONED PIPE	CY	470.00	\$165.00	\$77,550.00				
202.32	FILL AND ABANDON STRUCTURE	CY	190.00	\$152.00	\$28,880.00				
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	1,450.00	\$10.00	\$14,500.00				
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	20.00	\$500.00	\$10,000.00				
202.6	CURB REMOVAL FOR STORAGE	LF	1,905.00	\$4.00	\$7,620.00				
202.7	REMOVAL OF GUARDRAIL	LF	33,050.00	\$2.00	\$66,100.00				
202.8	REMOVAL OF FENCE	LF	625.00	\$3.00	\$1,875.00				
203.1	COMMON EXCAVATION	CY	334,100.00	\$8.00	\$2,672,800.00				
203.2	ROCK EXCAVATION	CY	341,593.60	\$16.00	\$5,465,497.60				
203.4	MUCK EXCAVATION	CY	53,600.00	\$19.00	\$1,018,400.00				
203.53	LOW PERMEABILITY FILL (F)	CY	11,108.00	\$13.00	\$144,404.00				
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	2.00	\$1,000.00	\$2,000.00				
203.55543	GUARDRAIL EAGRT OFFSET PLATFORM, TL 3	U	17.00	\$890.00	\$15,130.00				
203.55549	TEMPORARY GUARDRAIL 50' EAGRT PLATFORM	U	7.00	\$890.00	\$6,230.00				
203.6	EMBANKMENT-IN-PLACE (F)	CY	357,232.00	\$6.85	\$2,447,039.20				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
203.62	EMBANKMENT-IN-PLACE, REPLACEMENT MATERIAL	CY	4,800.00	\$9.50	\$45,600.00				
203.662	ROCK AND GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	54,000.00	\$15.00	\$810,000.00				
203.81	PRESPLITTING HOLES	LF	23,800.00	\$6.00	\$142,800.00				
203.82	EXTRA DRILLED HOLES WITHOUT EXPLOSIVES	LF	4,760.00	\$3.50	\$16,660.00				
203.91	ROCK SCALING - HAND METHOD	HR	150.00	\$220.00	\$33,000.00				
203.92	ROCK SCALING - MACHINE METHOD	HR	30.00	\$500.00	\$15,000.00				
203.93	HYDROGEOLOGIST	U	1.00	\$30,000.00	\$30,000.00				
203.94	BASELINE WATER SAMPLING	EA	630.00	\$190.00	\$119,700.00				
203.95	EXTENDED WATER SAMPLING	EA	45.00	\$800.00	\$36,000.00				
206.1	COMMON STRUCTURE EXCAVATION	CY	1,600.00	\$9.00	\$14,400.00				
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	100.00	\$150.00	\$15,000.00				
206.2	ROCK STRUCTURE EXCAVATION	CY	14,000.00	\$60.00	\$840,000.00				
206.41	OBSTRUCTION REMOVAL FOR PIPE JACKING	LF	100.00	\$5.00	\$500.00				
209.1	GRANULAR BACKFILL	CY	2,400.00	\$30.00	\$72,000.00				
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	5,932.00	\$34.00	\$201,688.00				
214	FINE GRADING	U	1.00	\$400,000.00	\$400,000.00				
214.3	FINE GRADING EARTH BERMS IN ROCKCUTS	LF	2,600.00	\$4.00	\$10,400.00				
221.31	MOBILIZATION AND DEMOBILIZATION OF AGGREGATE PIER TREATMENT	U	1.00	\$35,000.00	\$35,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
221.32	AGGREGATE PIER TREATMENT	SY	354.00	\$140.00	\$49,560.00				
224.1	HORIZONTAL DRAINS IN ROCK	LF	8,500.00	\$30.00	\$255,000.00				
225.2	PRESTRESSED ROCK BOLTS	LF	750.00	\$190.00	\$142,500.00				
225.3	ROCK DOWELS	LF	750.00	\$155.00	\$116,250.00				
304.1	SAND (F)	CY	82,291.00	\$16.00	\$1,316,656.00				
304.11	SAND FOR SHIMMING	CY	380.00	\$26.00	\$9,880.00				
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	61,565.00	\$12.00	\$738,780.00				
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	4,950.00	\$17.00	\$84,150.00				
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	26,281.00	\$14.00	\$367,934.00				
304.754	4" STONE DUST WEARING SURFACE FOR TRAILS	CY	190.00	\$55.00	\$10,450.00				
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	4,610.00	\$61.00	\$281,210.00				
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	122,800.00	\$55.00	\$6,754,000.00				
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$111.00	\$13,320.00				
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	126,751.20	\$1.05	\$133,088.76				
403.6	PAVEMENT JOINT ADHESIVE	LF	272,500.00	\$0.30	\$81,750.00				
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	189.00	\$160.00	\$30,240.00				
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	19,500.00	\$59.00	\$1,150,500.00				
415.8	GLASS FIBER PAVEMENT REINFORCEMENT MESH	SY	1,700.00	\$20.00	\$34,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
417	COLD PLANING BITUMINOUS SURFACES	SY	52,800.00	\$1.75	\$92,400.00				
417.416	RUMBLE STRIPS, 16" WIDE	LF	85,300.00	\$0.40	\$34,120.00				
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$300,000.00	\$300,000.00				
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$500,000.00	\$500,000.00				
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$100,000.00	\$100,000.00				
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$100,000.00	\$100,000.00				
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.108	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.109	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.110	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.111	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.112	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.113	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
503.114	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.115	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.116	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.117	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.118	WATER DIVERSION STRUCTURE	U	1.00	\$30,000.00	\$30,000.00				
503.201	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00				
503.202	COFFERDAMS	U	1.00	\$15,000.00	\$15,000.00				
503.203	COFFERDAMS	U	1.00	\$25,000.00	\$25,000.00				
503.204	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00				
503.205	COFFERDAMS	U	1.00	\$65,000.00	\$65,000.00				
503.206	COFFERDAMS	U	1.00	\$65,000.00	\$65,000.00				
503.207	COFFERDAMS	U	1.00	\$90,000.00	\$90,000.00				
503.208	COFFERDAMS	U	1.00	\$90,000.00	\$90,000.00				
503.209	COFFERDAMS	U	1.00	\$60,000.00	\$60,000.00				
503.210	COFFERDAMS	U	1.00	\$650,000.00	\$650,000.00				
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$12,000.00	\$12,000.00				
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$60,000.00	\$60,000.00				
503.303	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$40,000.00	\$40,000.00				
503.304	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$80,000.00	\$80,000.00				
504.1	COMMON BRIDGE EXCAVATION (F)	CY	11,256.00	\$15.00	\$168,840.00				
504.2	ROCK BRIDGE EXCAVATION	CY	278.00	\$45.00	\$12,510.00				
504.25	ROCK BRIDGE EXCAVATION MECHANICAL METHODS	CY	6.00	\$100.00	\$600.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
506.4	STEEL SHEET PILING FOR ENVIRONMENTAL PROTECTION	SY	3,350.00	\$85.00	\$284,750.00				
508	STRUCTURAL FILL	CY	2,168.00	\$50.00	\$108,400.00				
509.1	MOBILIZATION AND DEMOBILIZ. OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$300,000.00	\$300,000.00				
509.2	DRILLED SHAFT	LF	1,610.00	\$245.00	\$394,450.00				
509.3	OBSTRUCTION REMOVAL	LF	41.00	\$1,300.00	\$53,300.00				
509.4	ROCK SOCKET EXCAVATION	LF	120.00	\$1,300.00	\$156,000.00				
510.1	PILE DRIVING EQUIPMENT	U	2.00	\$100.00	\$200.00				
510.61	FURNISHING & DRIVING STEEL BEARING PILES	LB	15,900.00	\$6.00	\$95,400.00				
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	9.00	\$110.00	\$990.00				
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	148.00	\$135.00	\$19,980.00				
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	148.00	\$365.00	\$54,020.00				
520.0021	PRECAST CONCRETE BOX CULVERT (CONCRETE CLASS AAA) (BRIDGE)	U	1.00	\$600,000.00	\$600,000.00				
520.01	CONCRETE CLASS AA	CY	58.00	\$2,500.00	\$145,000.00				
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	34.00	\$1,700.00	\$57,800.00				
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	234.00	\$300.00	\$70,200.00				
520.1	CONCRETE CLASS A	CY	255.00	\$750.00	\$191,250.00				
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	1,145.00	\$600.00	\$687,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
520.211	CONCRETE CLASS B, FOOTINGS (ON ROCK)	CY	4.00	\$800.00	\$3,200.00				
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	625.00	\$375.00	\$234,375.00				
520.70026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	811.00	\$1,300.00	\$1,054,300.00				
528.1114	PRESTRESSED CONCRETE GIRDERS, NEBT 1400 (F)	LF	859.00	\$300.00	\$257,700.00				
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	169.00	\$82.00	\$13,858.00				
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	491.00	\$35.00	\$17,185.00				
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	486.00	\$54.00	\$26,244.00				
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	3,592.00	\$28.00	\$100,576.00				
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	85.00	\$10.00	\$850.00				
541.3	PVC WATERSTOPS, NH TYPE 3 (F)	LF	86.00	\$11.00	\$946.00				
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	103.00	\$15.00	\$1,545.00				
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	777.00	\$17.00	\$13,209.00				
544	REINFORCING STEEL (F)	LB	111,608.00	\$1.20	\$133,929.60				
544.1	REINFORCING STEEL (ROADWAY)	LB	14,000.00	\$1.70	\$23,800.00				
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	9.00	\$50.00	\$450.00				
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	302,808.00	\$1.10	\$333,088.80				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	4,059.00	\$7.00	\$28,413.00				
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	1,638.00	\$9.75	\$15,970.50				
547.1	SHEAR CONNECTORS (F)	EA	2,208.00	\$5.00	\$11,040.00				
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	18.00	\$1,000.00	\$18,000.00				
550.1	STRUCTURAL STEEL (F)	LB	65,406.00	\$3.00	\$196,218.00				
550.2	BRIDGE SHOES (F)	EA	16.00	\$5,000.00	\$80,000.00				
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	205.00	\$150.00	\$30,750.00				
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	166.00	\$125.00	\$20,750.00				
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	110.00	\$900.00	\$99,000.00				
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	285.00	\$900.00	\$256,500.00				
562.1	SILICONE JOINT SEALANT (F)	LF	291.00	\$9.00	\$2,619.00				
563.23	BRIDGE RAIL T3	LF	773.00	\$147.00	\$113,631.00				
563.233	BRIDGE RAIL T3 WITH SNOW SCREENING	LF	279.00	\$495.00	\$138,105.00				
563.913	SNOW SCREENING FOR OVERPASS STRUCTURES ST RAIL	LF	235.00	\$47.00	\$11,045.00				
564.61	BOX CULVERT PEDESTRIAN LIGHTING SYSTEM	U	1.00	\$20,000.00	\$20,000.00				
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	12.00	\$5,805.00	\$69,660.00				
565.81	REHABILITATION OF BRIDGE APPROACH RAIL	U	4.00	\$1,200.00	\$4,800.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	257.00	\$45.00	\$11,565.00				
585.2	STONE FILL, CLASS B	CY	8,500.00	\$17.00	\$144,500.00				
585.3	STONE FILL, CLASS C	CY	3,200.00	\$17.00	\$54,400.00				
585.5	STONE FILL, CLASS E	CY	380.00	\$18.00	\$6,840.00				
585.7	STONE FILL, CLASS G	CY	65.00	\$24.00	\$1,560.00				
593.221	GEOTEXTILE; SEPARATION CL.2, NON-WOVEN	SY	74,800.00	\$1.90	\$142,120.00				
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	13,500.00	\$2.00	\$27,000.00				
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	7,004.50	\$1.80	\$12,608.10				
594.2	WOOD PANEL SOUND ABATEMENT WALL	SF	37,231.00	\$21.00	\$781,851.00				
603.0001	VIDEO INSPECTION	LF	35,227.20	\$1.10	\$38,749.92				
603.00212	12" R.C. PIPE, 2000D	LF	481.70	\$52.00	\$25,048.40				
603.00215	15" R.C. PIPE, 2000D	LF	1,300.00	\$52.00	\$67,600.00				
603.00218	18" R.C. PIPE, 2000D	LF	425.00	\$58.00	\$24,650.00				
603.00224	24" R.C. PIPE, 2000D	LF	1,150.00	\$74.00	\$85,100.00				
603.00230	30" R.C. PIPE, 2000D	LF	115.00	\$82.00	\$9,430.00				
603.00236	36" R.C. PIPE, 2000D	LF	245.00	\$110.00	\$26,950.00				
603.00260	60" R.C. PIPE, 2000D	LF	90.00	\$175.00	\$15,750.00				
603.00324	24" R.C. PIPE, 3000D	LF	195.00	\$75.00	\$14,625.00				
603.00330	30" R.C. PIPE, 3000D	LF	310.00	\$90.00	\$27,900.00				
603.00348	48" R.C. PIPE, 3000D	LF	185.00	\$150.00	\$27,750.00				
603.30112	12" R.C. END SECTIONS	EA	2.00	\$685.00	\$1,370.00				
603.30115	15" R.C. END SECTIONS	EA	1.00	\$772.00	\$772.00				
603.30118	18" R.C. END SECTIONS	EA	4.00	\$500.00	\$2,000.00				
603.30124	24" R.C. END SECTIONS	EA	2.00	\$820.00	\$1,640.00				
603.36112	12" ALUMINIZED STEEL END SECTION	EA	5.00	\$400.00	\$2,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
603.36115	15" ALUMINIZED STEEL END SECTION	EA	7.00	\$600.00	\$4,200.00				
603.36118	18" ALUMINIZED STEEL END SECTION	EA	4.00	\$700.00	\$2,800.00				
603.36124	24" ALUMINIZED STEEL END SECTION	EA	5.00	\$775.00	\$3,875.00				
603.36130	30" ALUMINIZED STEEL END SECTION	EA	5.00	\$900.00	\$4,500.00				
603.36136	36" ALUMINIZED STEEL END SECTION	EA	2.00	\$1,400.00	\$2,800.00				
603.36142	42" ALUMINIZED STEEL END SECTION	EA	1.00	\$2,100.00	\$2,100.00				
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	285.00	\$31.00	\$8,835.00				
603.44015	15" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	75.00	\$36.00	\$2,700.00				
603.71524	24 INCH COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	1.00	\$200,000.00	\$200,000.00				
603.82212	12" PE PIPE (TYPE S)	LF	1,050.00	\$17.00	\$17,850.00				
603.82215	15" PE PIPE (TYPE S)	LF	18,850.00	\$24.00	\$452,400.00				
603.82218	18" PE PIPE (TYPE S)	LF	4,700.00	\$28.00	\$131,600.00				
603.82224	24" PE PIPE (TYPE S)	LF	5,750.00	\$36.00	\$207,000.00				
603.82230	30" PE PIPE (TYPE S)	LF	365.00	\$62.00	\$22,630.00				
603.82236	36" PE PIPE (TYPE S)	LF	510.00	\$62.00	\$31,620.00				
603.99012	12" TEMPORARY DRAIN. PIPE	LF	400.00	\$32.00	\$12,800.00				
604.0007	POLYETHYLENE LINER	EA	147.00	\$200.00	\$29,400.00				
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	116.00	\$2,050.00	\$237,800.00				
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	21.00	\$2,850.00	\$59,850.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	10.00	\$3,700.00	\$37,000.00				
604.128	CATCH BASINS TYPE B, 8-FOOT DIAMETER	U	5.00	\$6,100.00	\$30,500.00				
604.15	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	33.00	\$2,300.00	\$75,900.00				
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	3.00	\$2,900.00	\$8,700.00				
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	4.00	\$3,500.00	\$14,000.00				
604.158	CATCH BASINS TYPE E, 8-FOOT DIAMETER	U	3.00	\$5,300.00	\$15,900.00				
604.16	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	15.00	\$2,300.00	\$34,500.00				
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	6.00	\$3,200.00	\$19,200.00				
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	5.00	\$3,800.00	\$19,000.00				
604.22	DROP INLETS TYPE B	U	46.00	\$1,660.00	\$76,360.00				
604.229	TEMPORARY DROP INLET, TYPE B	U	1.00	\$2,050.00	\$2,050.00				
604.26	DROP INLETS TYPE F	U	9.00	\$1,400.00	\$12,600.00				
604.32	DRAINAGE MANHOLES	U	14.00	\$2,400.00	\$33,600.00				
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	11.00	\$3,000.00	\$33,000.00				
604.328	DRAINAGE MANHOLES, 8-FOOT DIAMETER	U	3.00	\$9,300.00	\$27,900.00				
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	51.00	\$400.00	\$20,400.00				
604.5	RECONSTRUCTING/ADJUSTING MANHOLES	LF	20.00	\$180.00	\$3,600.00				
604.6	MANHOLE COVERS & FRAMES	EA	1.00	\$625.00	\$625.00				
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00				
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00				
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00				
604.9105	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00				
604.9106	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00				
604.9107	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00				
604.9108	OUTLET CONTROL STRUCTURE	U	1.00	\$15,000.00	\$15,000.00				
604.921	LEACHING CHAMBER TYPE 1	U	7.00	\$2,000.00	\$14,000.00				
604.922	LEACHING CHAMBER TYPE 2	U	6.00	\$2,000.00	\$12,000.00				
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	33,650.00	\$9.00	\$302,850.00				
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	5,500.00	\$12.00	\$66,000.00				
605.512	12" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	275.00	\$19.00	\$5,225.00				
605.79	UNDERDRAIN FLUSHING BASINS	EA	101.00	\$465.00	\$46,965.00				
605.82251	24" AGGRE. UND. TYPE 2 WITH 6" P.C. POLY. PIPE	LF	17,990.00	\$19.00	\$341,810.00				
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	17.00	\$2,000.00	\$34,000.00				
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	20.00	\$525.00	\$10,500.00				

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	Total	Unit Price	Total
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	26,800.00	\$17.00	\$455,600.00				
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	8,630.00	\$30.00	\$258,900.00				
606.41731	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL WITH DRAINAGE SLOTS	LF	26,290.00	\$40.00	\$1,051,600.00				
606.4174	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRACED	LF	1,450.00	\$120.00	\$174,000.00				
606.91	RESETTING OR SETTING GUARDRAIL	LF	3,600.00	\$8.50	\$30,600.00				
606.91254	RESETTING TERMINAL UNIT (TYPE 50' EAGRT)	U	3.00	\$512.00	\$1,536.00				
606.9147	RESETTING TERMINAL UNIT (TYPE G-2)	U	3.00	\$380.00	\$1,140.00				
606.93	TEMPORARY BEAM GUARDRAIL	LF	22,537.50	\$14.00	\$315,525.00				
606.93254	TEMPORARY BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 50FT)	U	7.00	\$2,000.00	\$14,000.00				
606.9347	TEMPORARY BEAM GUARDRAIL (TERM. UNIT TYPE G-2)	U	5.00	\$525.00	\$2,625.00				
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	8.00	\$5,500.00	\$44,000.00				
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	12.00	\$8,000.00	\$96,000.00				
606.9612	TEMPORARY GUARDRAIL TO BARRIER TRANSITION, STEEL POST	U	5.00	\$3,400.00	\$17,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
606.9632	TEMPORARY BARRIER TO BRIDGE RAIL TRANSITION, STEEL POSTS	U	4.00	\$2,500.00	\$10,000.00				
607.146	WOVEN WIRE FENCE 4'-6" HIGH	LF	10,950.00	\$6.00	\$65,700.00				
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	16,100.00	\$21.00	\$338,100.00				
607.360	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 6' HIGH	LF	7,800.00	\$23.00	\$179,400.00				
607.4146	POST ASSEMBLIES FOR WOVEN WIRE FENCE, 4'-6" HIGH	EA	31.00	\$215.00	\$6,665.00				
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	65.00	\$225.00	\$14,625.00				
607.4360	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 6' HIGH	EA	69.00	\$250.00	\$17,250.00				
607.73618	18' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 6' HIGH	U	2.00	\$1,800.00	\$3,600.00				
607.9918	BAR WAY, 18 FT.	U	2.00	\$4,000.00	\$8,000.00				
608.28	8" CONCRETE SIDEWALK (F)	SY	35.00	\$55.00	\$1,925.00				
609.01	STRAIGHT GRANITE CURB	LF	680.00	\$23.00	\$15,640.00				
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	955.00	\$20.00	\$19,100.00				
609.23	CURVED GRANITE SLOPE CURB	LF	5.00	\$76.00	\$380.00				
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	27,600.00	\$4.00	\$110,400.00				
611.8204	4 INCH DRY STANDPIPE (BRIDGE)	U	4.00	\$4,500.00	\$18,000.00				
614.321	2" STEEL CONDUIT	LF	20.00	\$13.50	\$270.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
614.331	3" STEEL CONDUIT	LF	60.00	\$17.00	\$1,020.00				
614.3429	4 INCH 2-DUCT STEEL CONDUIT (BRIDGE)	LF	460.00	\$85.00	\$39,100.00				
614.512	CONCRETE PULL BOX 18"	EA	5.00	\$560.00	\$2,800.00				
614.51821	CONCRETE FIBER OPTIC SPLICE VAULT 48"X48"X48"	U	13.00	\$4,000.00	\$52,000.00				
614.51823	CONCRETE FIBER OPTIC SPLICE VAULT 48"X96"X48"	U	7.00	\$7,300.00	\$51,100.00				
614.523	MOLDED PULL BOX 17"X30"	EA	10.00	\$480.00	\$4,800.00				
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	490.00	\$8.00	\$3,920.00				
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,450.00	\$9.00	\$13,050.00				
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	150.00	\$14.00	\$2,100.00				
614.74221	4" 2-DUCT HDPE CONDUIT, SDR 13.5	LF	17,000.00	\$24.00	\$408,000.00				
615.01	TRAFFIC SIGN TYPE A (F)	SF	120.00	\$61.00	\$7,320.00				
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	86.00	\$50.00	\$4,300.00				
615.013	REMOVING TRAFFIC SIGN TYPE A	U	5.00	\$630.00	\$3,150.00				
615.014	RELOCATING TRAFFIC SIGN TYPE A	U	4.00	\$3,700.00	\$14,800.00				
615.02	TRAFFIC SIGN TYPE B (F)	SF	49.75	\$52.00	\$2,587.00				
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	42.00	\$195.00	\$8,190.00				
615.03	TRAFFIC SIGN TYPE C (F)	SF	24.00	\$49.00	\$1,176.00				
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	144.00	\$175.00	\$25,200.00				
615.04	TRAFFIC SIGN TYPE AA (F)	SF	444.75	\$19.00	\$8,450.25				
615.044	RELOCATING TRAFFIC SIGN TYPE AA	U	2.00	\$790.00	\$1,580.00				
615.20001	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$282,000.00	\$282,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
615.20002	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$42,000.00	\$42,000.00				
615.20003	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$45,000.00	\$45,000.00				
615.20004	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$45,000.00	\$45,000.00				
615.20005	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$46,000.00	\$46,000.00				
615.203	REMOVING CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$3,000.00	\$3,000.00				
616.4101	EMERGENCY PREEMPTION SYSTEM	U	1.00	\$30,000.00	\$30,000.00				
616.4191	RELOCATE EMERGENCY PREEMPTION SYSTEM	U	1.00	\$15,000.00	\$15,000.00				
618.6	UNIFORMED OFFICERS	\$	113,400.00	\$1.00	\$113,400.00				
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	1,018,000.00	\$1.00	\$1,018,000.00				
618.7	FLAGGERS	HR	4,700.00	\$10.00	\$47,000.00				
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$1,200,000.00	\$1,200,000.00				
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$20,000.00	\$40,000.00				
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$11,000.00	\$44,000.00				
619.52	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	MON	28.00	\$590.00	\$16,520.00				
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	1.00	\$66,000.00	\$66,000.00				
619.72	TOW VEHICLE	HR	1,507.00	\$50.00	\$75,350.00				
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	297.00	\$5.00	\$1,485.00				
621.31	SINGLE DELINEATOR WITH POST	EA	322.00	\$34.00	\$10,948.00				
621.32	DOUBLE DELINEATOR WITH POST	EA	28.00	\$38.00	\$1,064.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
621.61	FIBER OPTIC DELINEATOR	EA	54.00	\$75.00	\$4,050.00				
622.1	STEEL WITNESS MARKERS	EA	65.00	\$34.00	\$2,210.00				
622.2	CONCRETE BOUNDS	EA	57.00	\$350.00	\$19,950.00				
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	2.00	\$900.00	\$1,800.00				
625.62	RESET/RELOCATE LIGHT POLE	EA	2.00	\$2,000.00	\$4,000.00				
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,550.00	\$1.10	\$2,805.00				
631.024	MODULAR GLARE SCREEN	LF	1,410.00	\$19.00	\$26,790.00				
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	6,600.00	\$0.16	\$1,056.00				
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	652,000.00	\$0.16	\$104,320.00				
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	5,300.00	\$0.32	\$1,696.00				
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	1,500.00	\$1.10	\$1,650.00				
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	5,450.00	\$1.80	\$9,810.00				
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	216,000.00	\$0.30	\$64,800.00				
643.22	FERTILIZER FOR REFERTILIZATION	TON	27.00	\$79.00	\$2,133.00				
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	300.00	\$200.00	\$60,000.00				
644.82	SALT-TOLERANT GRASS SEED, TYPE 82	LB	100.00	\$55.00	\$5,500.00				
645.0001	TURBIDITY BARRIER	LF	350.00	\$30.00	\$10,500.00				
645.119	MULCH WITH TACKIFIERS	A	50.00	\$990.00	\$49,500.00				
645.3	EROSION STONE	TON	15,000.00	\$18.00	\$270,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	69,150.00	\$1.60	\$110,640.00				
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	742.50	\$2.20	\$1,633.50				
645.48	EROSION CONTROL MIX	CY	3,000.00	\$8.00	\$24,000.00				
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	2,500.00	\$8.00	\$20,000.00				
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	7,000.00	\$12.50	\$87,500.00				
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	1,000.00	\$8.75	\$8,750.00				
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	5,000.00	\$4.50	\$22,500.00				
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	1,500.00	\$4.20	\$6,300.00				
645.531	SILT FENCE	LF	26,200.00	\$3.00	\$78,600.00				
645.611	BONDED FIBER MATRIX (BFM)	LB	175,000.00	\$2.00	\$350,000.00				
645.612	FIBER REINFORCED MATRIX	LB	16,750.00	\$2.00	\$33,500.00				
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$50,000.00	\$50,000.00				
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	3,360.00	\$55.00	\$184,800.00				
645.81	STORM WATER REMOVAL - TRUCKING	HR	100.00	\$125.00	\$12,500.00				
645.8103	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	UWK	150.00	\$200.00	\$30,000.00				
645.8105	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$200.00	\$40,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
645.8110	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$200.00	\$40,000.00				
645.8203	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$200,000.00	\$400,000.00				
645.8205	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$200,000.00	\$400,000.00				
645.8210	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	U	3.00	\$200,000.00	\$600,000.00				
645.85	FLOCCULANT TREATMENT SYSTEM	MON	70.00	\$5,600.00	\$392,000.00				
645.851	WATER QUALITY MONITORING FOR CONSTRUCTION STORMWATER	HR	780.00	\$57.00	\$44,460.00				
645.852	FLOCCULANT TREATMENT SYSTEM OPERATION	HR	1,170.00	\$67.00	\$78,390.00				
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	80.00	\$1,300.00	\$104,000.00				
647.1	HUMUS	CY	37,100.00	\$14.00	\$519,400.00				
647.29	WETLAND HUMUS	CY	1,950.00	\$2.75	\$5,362.50				
650.2	LANDSCAPING	U	1.00	\$10,000.00	\$10,000.00				
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	7.00	\$700.00	\$4,900.00				
670.04501	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$325,000.00	\$325,000.00				
670.04502	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$200,000.00	\$200,000.00				
670.04503	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$27,000.00	\$27,000.00				
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$22,000.00	\$22,000.00				
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$12,000.00	\$12,000.00				

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	Total	Unit Price	Total
670.04603	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$420,000.00	\$420,000.00				
670.04604	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$125,000.00	\$125,000.00				
670.04605	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$230,000.00	\$230,000.00				
670.04606	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$101,000.00	\$101,000.00				
670.04607	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$140,000.00	\$140,000.00				
670.04608	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$110,000.00	\$110,000.00				
670.04609	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$105,000.00	\$105,000.00				
670.04610	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$31,000.00	\$31,000.00				
670.04611	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$19,000.00	\$19,000.00				
670.104	TEMPORARY PORTABLE LIGHTING	U	7.00	\$78,000.00	\$546,000.00				
670.91118	MOTORIZED CANTILEVERED SLIDING GATE, 18-FOOT OPENING	U	1.00	\$28,000.00	\$28,000.00				
670.91120	MOTORIZED CANTILEVERED SLIDING GATE, 20-FOOT OPENING	U	1.00	\$29,000.00	\$29,000.00				
671.603	3-INCH PVC CONDUIT, SCHEDULE 80, DIRECTIONAL BORE	LF	600.00	\$71.00	\$42,600.00				
671.6108	8" DIA. DRAINAGE PIPE, DIRECTIONAL BORE	LF	400.00	\$210.00	\$84,000.00				
677.3101	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$22,000.00	\$22,000.00				
677.3102	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$22,000.00	\$22,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
677.3103	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$22,000.00	\$22,000.00				
677.3104	WIRELESS COMMUNICATIONS EQUIPMENT	U	2.00	\$12,000.00	\$24,000.00				
677.4101	CCTV SYSTEM	U	1.00	\$67,000.00	\$67,000.00				
677.4102	CCTV SYSTEM	U	1.00	\$67,000.00	\$67,000.00				
677.4103	CCTV SYSTEM	U	1.00	\$67,000.00	\$67,000.00				
677.4104	CCTV SYSTEM	U	1.00	\$67,000.00	\$67,000.00				
677.44119	RELOCATE EXISTING L.E.D. TRAFFIC SIGN SYSTEM	U	1.00	\$6,800.00	\$6,800.00				
677.44129	RELOCATE EXISTING L.E.D. TRAFFIC SIGN SYSTEM	U	1.00	\$6,800.00	\$6,800.00				
677.54101	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$14,000.00	\$14,000.00				
677.54102	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$14,000.00	\$14,000.00				
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$14,000.00	\$14,000.00				
677.54202	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$14,000.00	\$14,000.00				
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	4.00	\$1,200.00	\$4,800.00				
677.5821	100 MBPS FIBER ETHERNET SWITCH	EA	4.00	\$5,100.00	\$20,400.00				
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$5,100.00	\$5,100.00				
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$5,100.00	\$5,100.00				
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$5,100.00	\$5,100.00				
677.64	UNINTERRUPTABLE POWER SUPPLY (UPS)	EA	2.00	\$7,300.00	\$14,600.00				
677.9301	3-CONDUCTOR #0 AWG CABLE	LF	620.00	\$7.80	\$4,836.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
677.9306	3-CONDUCTOR #6 AWG CABLE	LF	100.00	\$2.80	\$280.00				
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	160.00	\$2.20	\$352.00				
692	MOBILIZATION	U	1.00	\$948,099.00	\$948,099.00				
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	2,400.00	\$1.00	\$2,400.00				
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,000.00	\$2,000.00				
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$125,000.00	\$125,000.00				
698.11913	FIELD OFFICE (EQUIPMENT AND SUPPLIES)	MON	48.00	\$900.00	\$43,200.00				
698.2	PHYSICAL TESTING LABORATORY	MON	48.00	\$1,260.00	\$60,480.00				
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	500,000.00	\$1.00	\$500,000.00				
1008.6	ALTERATIONS AND ADDITIONS AS NEEDED-DRINKING WATER RESOURCE PROTECTION	\$	25,000.00	\$1.00	\$25,000.00				
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	25,000.00	\$1.00	\$25,000.00				
1008.8502	ALT. AND ADD. AS NEEDED - WEIGH-IN-MOTION (WIM) QUARTZ SENSOR SYSTEM, NB	\$	72,260.00	\$1.00	\$72,260.00				
1008.8503	ALT. AND ADD. AS NEEDED - WEIGH-IN-MOTION (WIM) QUARTZ SENSOR SYSTEM, SB	\$	77,660.00	\$1.00	\$77,660.00				
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00				
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00				

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	Total	Unit Price	Total
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	427,350.00	\$1.00	\$427,350.00				
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	13,652.50	\$1.00	\$13,652.50				
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	13,217.50	\$1.00	\$13,217.50				
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	4,267.50	\$1.00	\$4,267.50				
1010.44	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	7,014.00	\$1.00	\$7,014.00				
					\$58,377,000.63				

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
201.01	CLEARING (F)	A	0.09	\$2,000.00	\$180.00	\$4,500.00	\$405.00	(\$225.00)
201.1	CLEARING AND GRUBBING (F)	A	35.83	\$4,400.00	\$157,652.00	\$5,500.00	\$197,065.00	(\$39,413.00)
201.6	CLEARING FOR FENCE LINES (F)	A	1.63	\$5,000.00	\$8,150.00	\$2,550.00	\$4,156.50	\$3,993.50
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	43,700.00	\$0.80	\$34,960.00	\$1.50	\$65,550.00	(\$30,590.00)
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	25,500.00	\$0.80	\$20,400.00	\$1.50	\$38,250.00	(\$17,850.00)
202.201	DEMOLISHING BUILDINGS	U	1.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$0.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$0.00
202.31	FILL ABANDONED PIPE	CY	470.00	\$210.00	\$98,700.00	\$160.00	\$75,200.00	\$23,500.00
202.32	FILL AND ABANDON STRUCTURE	CY	190.00	\$155.00	\$29,450.00	\$135.00	\$25,650.00	\$3,800.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	1,450.00	\$10.50	\$15,225.00	\$10.00	\$14,500.00	\$725.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	20.00	\$325.00	\$6,500.00	\$250.00	\$5,000.00	\$1,500.00
202.6	CURB REMOVAL FOR STORAGE	LF	1,905.00	\$4.50	\$8,572.50	\$5.00	\$9,525.00	(\$952.50)
202.7	REMOVAL OF GUARDRAIL	LF	33,050.00	\$1.50	\$49,575.00	\$1.50	\$49,575.00	\$0.00
202.8	REMOVAL OF FENCE	LF	625.00	\$8.00	\$5,000.00	\$2.00	\$1,250.00	\$3,750.00
203.1	COMMON EXCAVATION	CY	334,100.00	\$4.00	\$1,336,400.00	\$4.50	\$1,503,450.00	(\$167,050.00)
203.2	ROCK EXCAVATION	CY	341,593.60	\$10.00	\$3,415,936.00	\$12.00	\$4,099,123.20	(\$683,187.20)
203.4	MUCK EXCAVATION	CY	53,600.00	\$10.00	\$536,000.00	\$9.00	\$482,400.00	\$53,600.00
203.53	LOW PERMEABILITY FILL (F)	CY	11,108.00	\$10.00	\$111,080.00	\$12.50	\$138,850.00	(\$27,770.00)
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	2.00	\$800.00	\$1,600.00	\$950.00	\$1,900.00	(\$300.00)
203.55543	GUARDRAIL EAGRT OFFSET PLATFORM, TL 3	U	17.00	\$1,000.00	\$17,000.00	\$1,100.00	\$18,700.00	(\$1,700.00)
203.55549	TEMPORARY GUARDRAIL 50' EAGRT PLATFORM	U	7.00	\$1,000.00	\$7,000.00	\$980.00	\$6,860.00	\$140.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
203.6	EMBANKMENT-IN-PLACE (F)	CY	357,232.00	\$4.00	\$1,428,928.00	\$5.00	\$1,786,160.00	(\$357,232.00)
203.62	EMBANKMENT-IN-PLACE, REPLACEMENT MATERIAL	CY	4,800.00	\$1.00	\$4,800.00	\$5.00	\$24,000.00	(\$19,200.00)
203.662	ROCK AND GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	54,000.00	\$5.50	\$297,000.00	\$12.00	\$648,000.00	(\$351,000.00)
203.81	PRESPLITTING HOLES	LF	23,800.00	\$5.00	\$119,000.00	\$5.30	\$126,140.00	(\$7,140.00)
203.82	EXTRA DRILLED HOLES WITHOUT EXPLOSIVES	LF	4,760.00	\$2.50	\$11,900.00	\$3.00	\$14,280.00	(\$2,380.00)
203.91	ROCK SCALING - HAND METHOD	HR	150.00	\$153.00	\$22,950.00	\$180.00	\$27,000.00	(\$4,050.00)
203.92	ROCK SCALING - MACHINE METHOD	HR	30.00	\$165.00	\$4,950.00	\$500.00	\$15,000.00	(\$10,050.00)
203.93	HYDROGEOLOGIST	U	1.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$10,000.00
203.94	BASELINE WATER SAMPLING	EA	630.00	\$165.00	\$103,950.00	\$150.00	\$94,500.00	\$9,450.00
203.95	EXTENDED WATER SAMPLING	EA	45.00	\$700.00	\$31,500.00	\$1,120.00	\$50,400.00	(\$18,900.00)
206.1	COMMON STRUCTURE EXCAVATION	CY	1,600.00	\$13.00	\$20,800.00	\$12.00	\$19,200.00	\$1,600.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	100.00	\$125.00	\$12,500.00	\$40.00	\$4,000.00	\$8,500.00
206.2	ROCK STRUCTURE EXCAVATION	CY	14,000.00	\$49.00	\$686,000.00	\$41.00	\$574,000.00	\$112,000.00
206.41	OBSTRUCTION REMOVAL FOR PIPE JACKING	LF	100.00	\$30.00	\$3,000.00	\$500.00	\$50,000.00	(\$47,000.00)
209.1	GRANULAR BACKFILL	CY	2,400.00	\$25.00	\$60,000.00	\$23.00	\$55,200.00	\$4,800.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	5,932.00	\$23.00	\$136,436.00	\$36.00	\$213,552.00	(\$77,116.00)
214	FINE GRADING	U	1.00	\$677,000.00	\$677,000.00	\$250,080.00	\$250,080.00	\$426,920.00
214.3	FINE GRADING EARTH BERMS IN ROCKCUTS	LF	2,600.00	\$9.00	\$23,400.00	\$9.00	\$23,400.00	\$0.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
221.31	MOBILIZATION AND DEMOBILIZATION OF AGGREGATE PIER TREATMENT	U	1.00	\$75,000.00	\$75,000.00	\$25,000.00	\$25,000.00	\$50,000.00
221.32	AGGREGATE PIER TREATMENT	SY	354.00	\$130.00	\$46,020.00	\$250.00	\$88,500.00	(\$42,480.00)
224.1	HORIZONTAL DRAINS IN ROCK	LF	8,500.00	\$3.00	\$25,500.00	\$4.00	\$34,000.00	(\$8,500.00)
225.2	PRESTRESSED ROCK BOLTS	LF	750.00	\$160.00	\$120,000.00	\$100.00	\$75,000.00	\$45,000.00
225.3	ROCK DOWELS	LF	750.00	\$132.00	\$99,000.00	\$100.00	\$75,000.00	\$24,000.00
304.1	SAND (F)	CY	82,291.00	\$15.00	\$1,234,365.00	\$15.00	\$1,234,365.00	\$0.00
304.11	SAND FOR SHIMMING	CY	380.00	\$15.00	\$5,700.00	\$15.50	\$5,890.00	(\$190.00)
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	61,565.00	\$15.00	\$923,475.00	\$15.00	\$923,475.00	\$0.00
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	4,950.00	\$21.00	\$103,950.00	\$15.00	\$74,250.00	\$29,700.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	26,281.00	\$15.00	\$394,215.00	\$15.00	\$394,215.00	\$0.00
304.754	4" STONE DUST WEARING SURFACE FOR TRAILS	CY	190.00	\$25.00	\$4,750.00	\$24.00	\$4,560.00	\$190.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	4,610.00	\$55.00	\$253,550.00	\$58.00	\$267,380.00	(\$13,830.00)
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	122,800.00	\$49.00	\$6,017,200.00	\$58.00	\$7,122,400.00	(\$1,105,200.00)
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	120.00	\$105.00	\$12,600.00	\$125.00	\$15,000.00	(\$2,400.00)
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	126,751.20	\$1.00	\$126,751.20	\$1.20	\$152,101.44	(\$25,350.24)
403.6	PAVEMENT JOINT ADHESIVE	LF	272,500.00	\$0.21	\$57,225.00	\$0.25	\$68,125.00	(\$10,900.00)
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	189.00	\$150.00	\$28,350.00	\$125.00	\$23,625.00	\$4,725.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	19,500.00	\$60.00	\$1,170,000.00	\$66.00	\$1,287,000.00	(\$117,000.00)
415.8	GLASS FIBER PAVEMENT REINFORCEMENT MESH	SY	1,700.00	\$8.50	\$14,450.00	\$15.50	\$26,350.00	(\$11,900.00)
417	COLD PLANING BITUMINOUS SURFACES	SY	52,800.00	\$1.25	\$66,000.00	\$1.80	\$95,040.00	(\$29,040.00)
417.416	RUMBLE STRIPS, 16" WIDE	LF	85,300.00	\$0.18	\$15,354.00	\$0.45	\$38,385.00	(\$23,031.00)
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$100,000.00	\$100,000.00	\$150,000.00	\$150,000.00	(\$50,000.00)
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$125,000.00	\$125,000.00	\$160,070.00	\$160,070.00	(\$35,070.00)
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$0.00
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$85,000.00	\$85,000.00	\$90,000.00	\$90,000.00	(\$5,000.00)
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$20,000.00	\$20,000.00	(\$18,000.00)
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00	\$2,000.00
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00	(\$8,000.00)
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$13,000.00	\$13,000.00	(\$11,000.00)
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00	\$14,000.00	\$14,000.00	(\$13,000.00)
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$1,000.00
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00	\$14,000.00	\$14,000.00	(\$13,000.00)
503.108	WATER DIVERSION STRUCTURE	U	1.00	\$2,500.00	\$2,500.00	\$9,000.00	\$9,000.00	(\$6,500.00)
503.109	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$9,000.00	\$9,000.00	(\$7,000.00)
503.110	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$15,000.00	\$15,000.00	(\$13,000.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
503.111	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$0.00
503.112	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00	\$7,000.00	\$7,000.00	(\$6,000.00)
503.113	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	(\$4,000.00)
503.114	WATER DIVERSION STRUCTURE	U	1.00	\$500.00	\$500.00	\$9,000.00	\$9,000.00	(\$8,500.00)
503.115	WATER DIVERSION STRUCTURE	U	1.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	(\$500.00)
503.116	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00	\$11,000.00	\$11,000.00	(\$9,000.00)
503.117	WATER DIVERSION STRUCTURE	U	1.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$500.00
503.118	WATER DIVERSION STRUCTURE	U	1.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$500.00
503.201	COFFERDAMS	U	1.00	\$75,000.00	\$75,000.00	\$35,000.00	\$35,000.00	\$40,000.00
503.202	COFFERDAMS	U	1.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	(\$10,000.00)
503.203	COFFERDAMS	U	1.00	\$60,000.00	\$60,000.00	\$35,000.00	\$35,000.00	\$25,000.00
503.204	COFFERDAMS	U	1.00	\$35,000.00	\$35,000.00	\$31,000.00	\$31,000.00	\$4,000.00
503.205	COFFERDAMS	U	1.00	\$32,000.00	\$32,000.00	\$65,000.00	\$65,000.00	(\$33,000.00)
503.206	COFFERDAMS	U	1.00	\$35,000.00	\$35,000.00	\$20,000.00	\$20,000.00	\$15,000.00
503.207	COFFERDAMS	U	1.00	\$37,500.00	\$37,500.00	\$33,000.00	\$33,000.00	\$4,500.00
503.208	COFFERDAMS	U	1.00	\$37,500.00	\$37,500.00	\$33,000.00	\$33,000.00	\$4,500.00
503.209	COFFERDAMS	U	1.00	\$40,000.00	\$40,000.00	\$35,000.00	\$35,000.00	\$5,000.00
503.210	COFFERDAMS	U	1.00	\$160,000.00	\$160,000.00	\$245,000.00	\$245,000.00	(\$85,000.00)
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$15,000.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$70,000.00	\$70,000.00	\$60,000.00	\$60,000.00	\$10,000.00
503.303	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$96,000.00	\$96,000.00	\$10,000.00	\$10,000.00	\$86,000.00
503.304	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$3,700.00	\$3,700.00	\$50,000.00	\$50,000.00	(\$46,300.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
504.1	COMMON BRIDGE EXCAVATION (F)	CY	11,256.00	\$12.00	\$135,072.00	\$20.00	\$225,120.00	(\$90,048.00)
504.2	ROCK BRIDGE EXCAVATION	CY	278.00	\$100.00	\$27,800.00	\$75.00	\$20,850.00	\$6,950.00
504.25	ROCK BRIDGE EXCAVATION MECHANICAL METHODS	CY	6.00	\$150.00	\$900.00	\$200.00	\$1,200.00	(\$300.00)
506.4	STEEL SHEET PILING FOR ENVIRONMENTAL PROTECTION	SY	3,350.00	\$81.00	\$271,350.00	\$100.00	\$335,000.00	(\$63,650.00)
508	STRUCTURAL FILL	CY	2,168.00	\$5.00	\$10,840.00	\$40.00	\$86,720.00	(\$75,880.00)
509.1	MOBILIZATION AND DEMOBILIZ. OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$75,000.00	\$75,000.00	\$25,000.00	\$25,000.00	\$50,000.00
509.2	DRILLED SHAFT	LF	1,610.00	\$210.00	\$338,100.00	\$200.00	\$322,000.00	\$16,100.00
509.3	OBSTRUCTION REMOVAL	LF	41.00	\$500.00	\$20,500.00	\$1,000.00	\$41,000.00	(\$20,500.00)
509.4	ROCK SOCKET EXCAVATION	LF	120.00	\$750.00	\$90,000.00	\$1,000.00	\$120,000.00	(\$30,000.00)
510.1	PILE DRIVING EQUIPMENT	U	2.00	\$16,000.00	\$32,000.00	\$85,000.00	\$170,000.00	(\$138,000.00)
510.61	FURNISHING & DRIVING STEEL BEARING PILES	LB	15,900.00	\$0.56	\$8,904.00	\$0.57	\$9,063.00	(\$159.00)
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	9.00	\$250.00	\$2,250.00	\$150.00	\$1,350.00	\$900.00
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	148.00	\$640.00	\$94,720.00	\$300.00	\$44,400.00	\$50,320.00
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	148.00	\$800.00	\$118,400.00	\$450.00	\$66,600.00	\$51,800.00
520.0021	PRECAST CONCRETE BOX CULVERT (CONCRETE CLASS AAA) (BRIDGE)	U	1.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$0.00
520.01	CONCRETE CLASS AA	CY	58.00	\$2,400.00	\$139,200.00	\$550.00	\$31,900.00	\$107,300.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	34.00	\$1,500.00	\$51,000.00	\$1,500.00	\$51,000.00	\$0.00
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	234.00	\$350.00	\$81,900.00	\$350.00	\$81,900.00	\$0.00
520.1	CONCRETE CLASS A	CY	255.00	\$600.00	\$153,000.00	\$920.00	\$234,600.00	(\$81,600.00)
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	1,145.00	\$700.00	\$801,500.00	\$550.00	\$629,750.00	\$171,750.00
520.211	CONCRETE CLASS B, FOOTINGS (ON ROCK)	CY	4.00	\$900.00	\$3,600.00	\$350.00	\$1,400.00	\$2,200.00
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	625.00	\$280.00	\$175,000.00	\$300.00	\$187,500.00	(\$12,500.00)
520.70026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	811.00	\$1,400.00	\$1,135,400.00	\$775.00	\$628,525.00	\$506,875.00
528.1114	PRESTRESSED CONCRETE GIRDERS, NEBT 1400 (F)	LF	859.00	\$500.00	\$429,500.00	\$400.00	\$343,600.00	\$85,900.00
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	169.00	\$65.00	\$10,985.00	\$69.00	\$11,661.00	(\$676.00)
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	491.00	\$50.00	\$24,550.00	\$49.00	\$24,059.00	\$491.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	486.00	\$42.50	\$20,655.00	\$25.00	\$12,150.00	\$8,505.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	3,592.00	\$21.00	\$75,432.00	\$17.00	\$61,064.00	\$14,368.00
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	85.00	\$5.00	\$425.00	\$6.00	\$510.00	(\$85.00)
541.3	PVC WATERSTOPS, NH TYPE 3 (F)	LF	86.00	\$6.00	\$516.00	\$8.00	\$688.00	(\$172.00)
541.4	PVC WATERSTOPS, NH TYPE 4 (F)	LF	103.00	\$9.00	\$927.00	\$10.00	\$1,030.00	(\$103.00)
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	777.00	\$8.00	\$6,216.00	\$10.00	\$7,770.00	(\$1,554.00)
544	REINFORCING STEEL (F)	LB	111,608.00	\$1.40	\$156,251.20	\$1.10	\$122,768.80	\$33,482.40

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
544.1	REINFORCING STEEL (ROADWAY)	LB	14,000.00	\$1.15	\$16,100.00	\$1.20	\$16,800.00	(\$700.00)
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	9.00	\$10.00	\$90.00	\$10.00	\$90.00	\$0.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	302,808.00	\$1.15	\$348,229.20	\$1.10	\$333,088.80	\$15,140.40
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	4,059.00	\$3.00	\$12,177.00	\$4.00	\$16,236.00	(\$4,059.00)
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	1,638.00	\$6.00	\$9,828.00	\$7.50	\$12,285.00	(\$2,457.00)
547.1	SHEAR CONNECTORS (F)	EA	2,208.00	\$5.50	\$12,144.00	\$5.00	\$11,040.00	\$1,104.00
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	18.00	\$370.00	\$6,660.00	\$1,500.00	\$27,000.00	(\$20,340.00)
550.1	STRUCTURAL STEEL (F)	LB	65,406.00	\$2.50	\$163,515.00	\$2.25	\$147,163.50	\$16,351.50
550.2	BRIDGE SHOES (F)	EA	16.00	\$4,000.00	\$64,000.00	\$4,450.00	\$71,200.00	(\$7,200.00)
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	205.00	\$80.00	\$16,400.00	\$125.00	\$25,625.00	(\$9,225.00)
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	166.00	\$500.00	\$83,000.00	\$400.00	\$66,400.00	\$16,600.00
561.1201	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	110.00	\$800.00	\$88,000.00	\$740.00	\$81,400.00	\$6,600.00
561.1202	PREFABRICATED STRIP SEAL EXPANSION JOINT W/ PLOW PLATES (F)	LF	285.00	\$800.00	\$228,000.00	\$680.00	\$193,800.00	\$34,200.00
562.1	SILICONE JOINT SEALANT (F)	LF	291.00	\$10.00	\$2,910.00	\$20.00	\$5,820.00	(\$2,910.00)
563.23	BRIDGE RAIL T3	LF	773.00	\$145.00	\$112,085.00	\$135.00	\$104,355.00	\$7,730.00
563.233	BRIDGE RAIL T3 WITH SNOW SCREENING	LF	279.00	\$177.00	\$49,383.00	\$175.00	\$48,825.00	\$558.00
563.913	SNOW SCREENING FOR OVERPASS STRUCTURES ST RAIL	LF	235.00	\$45.00	\$10,575.00	\$35.00	\$8,225.00	\$2,350.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
564.61	BOX CULVERT PEDESTRIAN LIGHTING SYSTEM	U	1.00	\$17,000.00	\$17,000.00	\$30,000.00	\$30,000.00	(\$13,000.00)
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	12.00	\$5,500.00	\$66,000.00	\$5,300.00	\$63,600.00	\$2,400.00
565.81	REHABILITATION OF BRIDGE APPROACH RAIL	U	4.00	\$3,000.00	\$12,000.00	\$4,150.00	\$16,600.00	(\$4,600.00)
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	257.00	\$45.00	\$11,565.00	\$45.00	\$11,565.00	\$0.00
585.2	STONE FILL, CLASS B	CY	8,500.00	\$14.00	\$119,000.00	\$18.00	\$153,000.00	(\$34,000.00)
585.3	STONE FILL, CLASS C	CY	3,200.00	\$20.00	\$64,000.00	\$24.00	\$76,800.00	(\$12,800.00)
585.5	STONE FILL, CLASS E	CY	380.00	\$38.00	\$14,440.00	\$30.00	\$11,400.00	\$3,040.00
585.7	STONE FILL, CLASS G	CY	65.00	\$38.00	\$2,470.00	\$30.00	\$1,950.00	\$520.00
593.221	GEOTEXTILE; SEPARATION CL.2, NON-WOVEN	SY	74,800.00	\$1.50	\$112,200.00	\$2.25	\$168,300.00	(\$56,100.00)
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	13,500.00	\$2.00	\$27,000.00	\$3.00	\$40,500.00	(\$13,500.00)
593.421	GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	7,004.50	\$2.00	\$14,009.00	\$3.00	\$21,013.50	(\$7,004.50)
594.2	WOOD PANEL SOUND ABATEMENT WALL	SF	37,231.00	\$19.00	\$707,389.00	\$22.00	\$819,082.00	(\$111,693.00)
603.0001	VIDEO INSPECTION	LF	35,227.20	\$1.00	\$35,227.20	\$0.80	\$28,181.76	\$7,045.44
603.00212	12" R.C. PIPE, 2000D	LF	481.70	\$50.00	\$24,085.00	\$50.00	\$24,085.00	\$0.00
603.00215	15" R.C. PIPE, 2000D	LF	1,300.00	\$45.00	\$58,500.00	\$42.00	\$54,600.00	\$3,900.00
603.00218	18" R.C. PIPE, 2000D	LF	425.00	\$52.00	\$22,100.00	\$48.00	\$20,400.00	\$1,700.00
603.00224	24" R.C. PIPE, 2000D	LF	1,150.00	\$61.00	\$70,150.00	\$58.00	\$66,700.00	\$3,450.00
603.00230	30" R.C. PIPE, 2000D	LF	115.00	\$75.00	\$8,625.00	\$70.00	\$8,050.00	\$575.00
603.00236	36" R.C. PIPE, 2000D	LF	245.00	\$125.00	\$30,625.00	\$80.00	\$19,600.00	\$11,025.00
603.00260	60" R.C. PIPE, 2000D	LF	90.00	\$230.00	\$20,700.00	\$200.00	\$18,000.00	\$2,700.00
603.00324	24" R.C. PIPE, 3000D	LF	195.00	\$85.00	\$16,575.00	\$68.00	\$13,260.00	\$3,315.00
603.00330	30" R.C. PIPE, 3000D	LF	310.00	\$100.00	\$31,000.00	\$100.00	\$31,000.00	\$0.00
603.00348	48" R.C. PIPE, 3000D	LF	185.00	\$150.00	\$27,750.00	\$125.00	\$23,125.00	\$4,625.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
603.30112	12" R.C. END SECTIONS	EA	2.00	\$500.00	\$1,000.00	\$450.00	\$900.00	\$100.00
603.30115	15" R.C. END SECTIONS	EA	1.00	\$550.00	\$550.00	\$750.00	\$750.00	(\$200.00)
603.30118	18" R.C. END SECTIONS	EA	4.00	\$650.00	\$2,600.00	\$750.00	\$3,000.00	(\$400.00)
603.30124	24" R.C. END SECTIONS	EA	2.00	\$750.00	\$1,500.00	\$900.00	\$1,800.00	(\$300.00)
603.36112	12" ALUMINIZED STEEL END SECTION	EA	5.00	\$275.00	\$1,375.00	\$175.00	\$875.00	\$500.00
603.36115	15" ALUMINIZED STEEL END SECTION	EA	7.00	\$300.00	\$2,100.00	\$270.00	\$1,890.00	\$210.00
603.36118	18" ALUMINIZED STEEL END SECTION	EA	4.00	\$350.00	\$1,400.00	\$320.00	\$1,280.00	\$120.00
603.36124	24" ALUMINIZED STEEL END SECTION	EA	5.00	\$425.00	\$2,125.00	\$375.00	\$1,875.00	\$250.00
603.36130	30" ALUMINIZED STEEL END SECTION	EA	5.00	\$650.00	\$3,250.00	\$600.00	\$3,000.00	\$250.00
603.36136	36" ALUMINIZED STEEL END SECTION	EA	2.00	\$900.00	\$1,800.00	\$750.00	\$1,500.00	\$300.00
603.36142	42" ALUMINIZED STEEL END SECTION	EA	1.00	\$1,500.00	\$1,500.00	\$1,275.00	\$1,275.00	\$225.00
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	285.00	\$55.00	\$15,675.00	\$35.00	\$9,975.00	\$5,700.00
603.44015	15" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	75.00	\$57.00	\$4,275.00	\$40.00	\$3,000.00	\$1,275.00
603.71524	24 INCH COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	1.00	\$550,000.00	\$550,000.00	\$80,000.00	\$80,000.00	\$470,000.00
603.82212	12" PE PIPE (TYPE S)	LF	1,050.00	\$43.00	\$45,150.00	\$30.00	\$31,500.00	\$13,650.00
603.82215	15" PE PIPE (TYPE S)	LF	18,850.00	\$44.00	\$829,400.00	\$32.00	\$603,200.00	\$226,200.00
603.82218	18" PE PIPE (TYPE S)	LF	4,700.00	\$46.00	\$216,200.00	\$35.00	\$164,500.00	\$51,700.00
603.82224	24" PE PIPE (TYPE S)	LF	5,750.00	\$54.00	\$310,500.00	\$42.00	\$241,500.00	\$69,000.00
603.82230	30" PE PIPE (TYPE S)	LF	365.00	\$75.00	\$27,375.00	\$56.00	\$20,440.00	\$6,935.00
603.82236	36" PE PIPE (TYPE S)	LF	510.00	\$95.00	\$48,450.00	\$65.00	\$33,150.00	\$15,300.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
603.99012	12" TEMPORARY DRAIN. PIPE	LF	400.00	\$70.00	\$28,000.00	\$50.00	\$20,000.00	\$8,000.00
604.0007	POLYETHYLENE LINER	EA	147.00	\$240.00	\$35,280.00	\$160.00	\$23,520.00	\$11,760.00
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	116.00	\$2,100.00	\$243,600.00	\$1,850.00	\$214,600.00	\$29,000.00
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	21.00	\$3,000.00	\$63,000.00	\$2,650.00	\$55,650.00	\$7,350.00
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	10.00	\$3,250.00	\$32,500.00	\$3,000.00	\$30,000.00	\$2,500.00
604.128	CATCH BASINS TYPE B, 8-FOOT DIAMETER	U	5.00	\$6,500.00	\$32,500.00	\$6,350.00	\$31,750.00	\$750.00
604.15	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	33.00	\$2,400.00	\$79,200.00	\$2,050.00	\$67,650.00	\$11,550.00
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	3.00	\$3,200.00	\$9,600.00	\$2,800.00	\$8,400.00	\$1,200.00
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	4.00	\$3,500.00	\$14,000.00	\$3,300.00	\$13,200.00	\$800.00
604.158	CATCH BASINS TYPE E, 8-FOOT DIAMETER	U	3.00	\$6,800.00	\$20,400.00	\$6,650.00	\$19,950.00	\$450.00
604.16	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	15.00	\$2,100.00	\$31,500.00	\$1,900.00	\$28,500.00	\$3,000.00
604.165	CATCH BASINS TYPE F, 5-FOOT DIAMETER	U	6.00	\$3,000.00	\$18,000.00	\$2,800.00	\$16,800.00	\$1,200.00
604.166	CATCH BASINS TYPE F, 6-FOOT DIAMETER	U	5.00	\$3,250.00	\$16,250.00	\$3,600.00	\$18,000.00	(\$1,750.00)
604.22	DROP INLETS TYPE B	U	46.00	\$1,800.00	\$82,800.00	\$1,600.00	\$73,600.00	\$9,200.00
604.229	TEMPORARY DROP INLET, TYPE B	U	1.00	\$2,100.00	\$2,100.00	\$1,000.00	\$1,000.00	\$1,100.00
604.26	DROP INLETS TYPE F	U	9.00	\$1,900.00	\$17,100.00	\$1,700.00	\$15,300.00	\$1,800.00
604.32	DRAINAGE MANHOLES	U	14.00	\$2,200.00	\$30,800.00	\$2,050.00	\$28,700.00	\$2,100.00
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	11.00	\$3,000.00	\$33,000.00	\$2,590.00	\$28,490.00	\$4,510.00
604.328	DRAINAGE MANHOLES, 8-FOOT DIAMETER	U	3.00	\$6,500.00	\$19,500.00	\$7,100.00	\$21,300.00	(\$1,800.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	51.00	\$360.00	\$18,360.00	\$375.00	\$19,125.00	(\$765.00)
604.5	RECONSTRUCTING/ADJUSTING MANHOLES	LF	20.00	\$360.00	\$7,200.00	\$375.00	\$7,500.00	(\$300.00)
604.6	MANHOLE COVERS & FRAMES	EA	1.00	\$675.00	\$675.00	\$525.00	\$525.00	\$150.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$4,700.00	\$4,700.00	\$3,600.00	\$3,600.00	\$1,100.00
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$4,800.00	\$4,800.00	\$3,600.00	\$3,600.00	\$1,200.00
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$5,500.00	\$5,500.00	\$3,600.00	\$3,600.00	\$1,900.00
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$5,000.00	\$5,000.00	\$3,600.00	\$3,600.00	\$1,400.00
604.9105	OUTLET CONTROL STRUCTURE	U	1.00	\$4,500.00	\$4,500.00	\$5,760.00	\$5,760.00	(\$1,260.00)
604.9106	OUTLET CONTROL STRUCTURE	U	1.00	\$3,800.00	\$3,800.00	\$3,600.00	\$3,600.00	\$200.00
604.9107	OUTLET CONTROL STRUCTURE	U	1.00	\$5,000.00	\$5,000.00	\$3,600.00	\$3,600.00	\$1,400.00
604.9108	OUTLET CONTROL STRUCTURE	U	1.00	\$4,500.00	\$4,500.00	\$3,600.00	\$3,600.00	\$900.00
604.921	LEACHING CHAMBER TYPE 1	U	7.00	\$1,600.00	\$11,200.00	\$1,600.00	\$11,200.00	\$0.00
604.922	LEACHING CHAMBER TYPE 2	U	6.00	\$1,600.00	\$9,600.00	\$1,800.00	\$10,800.00	(\$1,200.00)
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	33,650.00	\$16.00	\$538,400.00	\$18.00	\$605,700.00	(\$67,300.00)
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	5,500.00	\$22.00	\$121,000.00	\$20.00	\$110,000.00	\$11,000.00
605.512	12" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	275.00	\$35.00	\$9,625.00	\$35.00	\$9,625.00	\$0.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
605.79	UNDERDRAIN FLUSHING BASINS	EA	101.00	\$270.00	\$27,270.00	\$350.00	\$35,350.00	(\$8,080.00)
605.82251	24" AGGRE. UND. TYPE 2 WITH 6" P.C. POLY. PIPE	LF	17,990.00	\$25.00	\$449,750.00	\$23.00	\$413,770.00	\$35,980.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	17.00	\$1,800.00	\$30,600.00	\$1,800.00	\$30,600.00	\$0.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	20.00	\$485.00	\$9,700.00	\$500.00	\$10,000.00	(\$300.00)
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	26,800.00	\$15.00	\$402,000.00	\$16.50	\$442,200.00	(\$40,200.00)
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	8,630.00	\$20.00	\$172,600.00	\$32.00	\$276,160.00	(\$103,560.00)
606.41731	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL WITH DRAINAGE SLOTS	LF	26,290.00	\$23.00	\$604,670.00	\$36.00	\$946,440.00	(\$341,770.00)
606.4174	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRACED	LF	1,450.00	\$25.00	\$36,250.00	\$100.00	\$145,000.00	(\$108,750.00)
606.91	RESETTING OR SETTING GUARDRAIL	LF	3,600.00	\$8.00	\$28,800.00	\$11.00	\$39,600.00	(\$10,800.00)
606.91254	RESETTING TERMINAL UNIT (TYPE 50' EAGRT)	U	3.00	\$500.00	\$1,500.00	\$750.00	\$2,250.00	(\$750.00)
606.9147	RESETTING TERMINAL UNIT (TYPE G-2)	U	3.00	\$400.00	\$1,200.00	\$250.00	\$750.00	\$450.00
606.93	TEMPORARY BEAM GUARDRAIL	LF	22,537.50	\$13.00	\$292,987.50	\$12.00	\$270,450.00	\$22,537.50
606.93254	TEMPORARY BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT 50FT)	U	7.00	\$1,800.00	\$12,600.00	\$1,850.00	\$12,950.00	(\$350.00)
606.9347	TEMPORARY BEAM GUARDRAIL (TERM. UNIT TYPE G-2)	U	5.00	\$500.00	\$2,500.00	\$750.00	\$3,750.00	(\$1,250.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	8.00	\$6,000.00	\$48,000.00	\$4,000.00	\$32,000.00	\$16,000.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	12.00	\$8,000.00	\$96,000.00	\$4,000.00	\$48,000.00	\$48,000.00
606.9612	TEMPORARY GUARDRAIL TO BARRIER TRANSITION, STEEL POST	U	5.00	\$3,000.00	\$15,000.00	\$2,000.00	\$10,000.00	\$5,000.00
606.9632	TEMPORARY BARRIER TO BRIDGE RAIL TRANSITION, STEEL POSTS	U	4.00	\$2,200.00	\$8,800.00	\$2,000.00	\$8,000.00	\$800.00
607.146	WOVEN WIRE FENCE 4'-6" HIGH	LF	10,950.00	\$5.00	\$54,750.00	\$8.00	\$87,600.00	(\$32,850.00)
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	16,100.00	\$20.00	\$322,000.00	\$12.50	\$201,250.00	\$120,750.00
607.360	CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 6' HIGH	LF	7,800.00	\$21.00	\$163,800.00	\$25.00	\$195,000.00	(\$31,200.00)
607.4146	POST ASSEMBLIES FOR WOVEN WIRE FENCE, 4'-6" HIGH	EA	31.00	\$190.00	\$5,890.00	\$200.00	\$6,200.00	(\$310.00)
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	65.00	\$200.00	\$13,000.00	\$200.00	\$13,000.00	\$0.00
607.4360	POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 6' HIGH	EA	69.00	\$220.00	\$15,180.00	\$200.00	\$13,800.00	\$1,380.00
607.73618	18' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 6' HIGH	U	2.00	\$1,750.00	\$3,500.00	\$1,800.00	\$3,600.00	(\$100.00)
607.9918	BAR WAY, 18 FT.	U	2.00	\$3,800.00	\$7,600.00	\$1,600.00	\$3,200.00	\$4,400.00
608.28	8" CONCRETE SIDEWALK (F)	SY	35.00	\$45.00	\$1,575.00	\$55.00	\$1,925.00	(\$350.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
609.01	STRAIGHT GRANITE CURB	LF	680.00	\$20.00	\$13,600.00	\$17.50	\$11,900.00	\$1,700.00
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	955.00	\$16.00	\$15,280.00	\$15.50	\$14,802.50	\$477.50
609.23	CURVED GRANITE SLOPE CURB	LF	5.00	\$100.00	\$500.00	\$70.00	\$350.00	\$150.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	27,600.00	\$3.50	\$96,600.00	\$5.00	\$138,000.00	(\$41,400.00)
611.8204	4 INCH DRY STANDPIPE (BRIDGE)	U	4.00	\$10,000.00	\$40,000.00	\$12,500.00	\$50,000.00	(\$10,000.00)
614.321	2" STEEL CONDUIT	LF	20.00	\$12.00	\$240.00	\$25.00	\$500.00	(\$260.00)
614.331	3" STEEL CONDUIT	LF	60.00	\$15.00	\$900.00	\$35.00	\$2,100.00	(\$1,200.00)
614.3429	4 INCH 2-DUCT STEEL CONDUIT (BRIDGE)	LF	460.00	\$75.00	\$34,500.00	\$54.00	\$24,840.00	\$9,660.00
614.512	CONCRETE PULL BOX 18"	EA	5.00	\$500.00	\$2,500.00	\$575.00	\$2,875.00	(\$375.00)
614.51821	CONCRETE FIBER OPTIC SPLICE VAULT 48"X48"X48"	U	13.00	\$4,000.00	\$52,000.00	\$2,800.00	\$36,400.00	\$15,600.00
614.51823	CONCRETE FIBER OPTIC SPLICE VAULT 48"X96"X48"	U	7.00	\$7,000.00	\$49,000.00	\$4,000.00	\$28,000.00	\$21,000.00
614.523	MOLDED PULL BOX 17"X30"	EA	10.00	\$450.00	\$4,500.00	\$450.00	\$4,500.00	\$0.00
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	490.00	\$6.00	\$2,940.00	\$10.00	\$4,900.00	(\$1,960.00)
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	1,450.00	\$8.00	\$11,600.00	\$12.50	\$18,125.00	(\$6,525.00)
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	150.00	\$12.00	\$1,800.00	\$15.00	\$2,250.00	(\$450.00)
614.74221	4" 2-DUCT HDPE CONDUIT, SDR 13.5	LF	17,000.00	\$20.00	\$340,000.00	\$20.00	\$340,000.00	\$0.00
615.01	TRAFFIC SIGN TYPE A (F)	SF	120.00	\$92.00	\$11,040.00	\$50.00	\$6,000.00	\$5,040.00
615.012	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS (F)	SF	86.00	\$92.00	\$7,912.00	\$100.00	\$8,600.00	(\$688.00)
615.013	REMOVING TRAFFIC SIGN TYPE A	U	5.00	\$500.00	\$2,500.00	\$65.00	\$325.00	\$2,175.00
615.014	RELOCATING TRAFFIC SIGN TYPE A	U	4.00	\$2,500.00	\$10,000.00	\$2,000.00	\$8,000.00	\$2,000.00
615.02	TRAFFIC SIGN TYPE B (F)	SF	49.75	\$68.00	\$3,383.00	\$75.00	\$3,731.25	(\$348.25)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	42.00	\$150.00	\$6,300.00	\$300.00	\$12,600.00	(\$6,300.00)
615.03	TRAFFIC SIGN TYPE C (F)	SF	24.00	\$76.00	\$1,824.00	\$41.00	\$984.00	\$840.00
615.032	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS (F)	SF	144.00	\$125.00	\$18,000.00	\$125.00	\$18,000.00	\$0.00
615.04	TRAFFIC SIGN TYPE AA (F)	SF	444.75	\$20.00	\$8,895.00	\$18.00	\$8,005.50	\$889.50
615.044	RELOCATING TRAFFIC SIGN TYPE AA	U	2.00	\$750.00	\$1,500.00	\$450.00	\$900.00	\$600.00
615.20001	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$30,000.00	\$30,000.00	\$38,000.00	\$38,000.00	(\$8,000.00)
615.20002	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$42,000.00	\$42,000.00	\$38,000.00	\$38,000.00	\$4,000.00
615.20003	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$42,000.00	\$42,000.00	\$38,000.00	\$38,000.00	\$4,000.00
615.20004	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$40,000.00	\$40,000.00	\$38,000.00	\$38,000.00	\$2,000.00
615.20005	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$45,000.00	\$45,000.00	\$38,000.00	\$38,000.00	\$7,000.00
615.203	REMOVING CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$4,500.00	\$4,500.00	\$10,000.00	\$10,000.00	(\$5,500.00)
616.4101	EMERGENCY PREEMPTION SYSTEM	U	1.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$0.00
616.4191	RELOCATE EMERGENCY PREEMPTION SYSTEM	U	1.00	\$9,500.00	\$9,500.00	\$30,000.00	\$30,000.00	(\$20,500.00)
618.6	UNIFORMED OFFICERS	\$	113,400.00	\$1.00	\$113,400.00	\$1.00	\$113,400.00	\$0.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	1,018,000.00	\$1.00	\$1,018,000.00	\$1.00	\$1,018,000.00	\$0.00
618.7	FLAGGERS	HR	4,700.00	\$23.00	\$108,100.00	\$25.00	\$117,500.00	(\$9,400.00)
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$200,000.00	\$200,000.00	\$250,000.00	\$250,000.00	(\$50,000.00)
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	2.00	\$25,000.00	\$50,000.00	\$16,000.00	\$32,000.00	\$18,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$22,000.00	\$88,000.00	\$3,500.00	\$14,000.00	\$74,000.00
619.52	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	MON	28.00	\$1,500.00	\$42,000.00	\$2,000.00	\$56,000.00	(\$14,000.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	1.00	\$9,000.00	\$9,000.00	\$10,000.00	\$10,000.00	(\$1,000.00)
619.72	TOW VEHICLE	HR	1,507.00	\$125.00	\$188,375.00	\$100.00	\$150,700.00	\$37,675.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	297.00	\$5.00	\$1,485.00	\$5.00	\$1,485.00	\$0.00
621.31	SINGLE DELINEATOR WITH POST	EA	322.00	\$30.00	\$9,660.00	\$30.00	\$9,660.00	\$0.00
621.32	DOUBLE DELINEATOR WITH POST	EA	28.00	\$36.00	\$1,008.00	\$35.00	\$980.00	\$28.00
621.61	FIBER OPTIC DELINEATOR	EA	54.00	\$28.00	\$1,512.00	\$100.00	\$5,400.00	(\$3,888.00)
622.1	STEEL WITNESS MARKERS	EA	65.00	\$28.00	\$1,820.00	\$28.00	\$1,820.00	\$0.00
622.2	CONCRETE BOUNDS	EA	57.00	\$225.00	\$12,825.00	\$290.50	\$16,558.50	(\$3,733.50)
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	2.00	\$800.00	\$1,600.00	\$950.00	\$1,900.00	(\$300.00)
625.62	RESET/RELOCATE LIGHT POLE	EA	2.00	\$1,500.00	\$3,000.00	\$525.00	\$1,050.00	\$1,950.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	2,550.00	\$1.00	\$2,550.00	\$2.00	\$5,100.00	(\$2,550.00)
631.024	MODULAR GLARE SCREEN	LF	1,410.00	\$23.00	\$32,430.00	\$35.00	\$49,350.00	(\$16,920.00)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	6,600.00	\$0.15	\$990.00	\$0.12	\$792.00	\$198.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	652,000.00	\$0.17	\$110,840.00	\$0.15	\$97,800.00	\$13,040.00
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	5,300.00	\$0.32	\$1,696.00	\$0.40	\$2,120.00	(\$424.00)
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	1,500.00	\$1.00	\$1,500.00	\$1.00	\$1,500.00	\$0.00
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	5,450.00	\$1.65	\$8,992.50	\$1.50	\$8,175.00	\$817.50
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	216,000.00	\$0.25	\$54,000.00	\$0.35	\$75,600.00	(\$21,600.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
643.22	FERTILIZER FOR REFERTILIZATION	TON	27.00	\$950.00	\$25,650.00	\$950.00	\$25,650.00	\$0.00
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	300.00	\$170.00	\$51,000.00	\$5.00	\$1,500.00	\$49,500.00
644.82	SALT-TOLERANT GRASS SEED, TYPE 82	LB	100.00	\$50.00	\$5,000.00	\$40.00	\$4,000.00	\$1,000.00
645.0001	TURBIDITY BARRIER	LF	350.00	\$8.00	\$2,800.00	\$20.00	\$7,000.00	(\$4,200.00)
645.119	MULCH WITH TACKIFIERS	A	50.00	\$900.00	\$45,000.00	\$1,000.00	\$50,000.00	(\$5,000.00)
645.3	EROSION STONE	TON	15,000.00	\$16.00	\$240,000.00	\$20.00	\$300,000.00	(\$60,000.00)
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	69,150.00	\$1.50	\$103,725.00	\$1.30	\$89,895.00	\$13,830.00
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	742.50	\$4.50	\$3,341.25	\$1.00	\$742.50	\$2,598.75
645.48	EROSION CONTROL MIX	CY	3,000.00	\$16.00	\$48,000.00	\$20.00	\$60,000.00	(\$12,000.00)
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	2,500.00	\$18.50	\$46,250.00	\$20.00	\$50,000.00	(\$3,750.00)
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	7,000.00	\$18.00	\$126,000.00	\$20.00	\$140,000.00	(\$14,000.00)
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	1,000.00	\$7.50	\$7,500.00	\$8.00	\$8,000.00	(\$500.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	5,000.00	\$4.00	\$20,000.00	\$3.75	\$18,750.00	\$1,250.00
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	1,500.00	\$3.50	\$5,250.00	\$2.00	\$3,000.00	\$2,250.00
645.531	SILT FENCE	LF	26,200.00	\$3.50	\$91,700.00	\$2.50	\$65,500.00	\$26,200.00
645.611	BONDED FIBER MATRIX (BFM)	LB	175,000.00	\$1.30	\$227,500.00	\$1.50	\$262,500.00	(\$35,000.00)
645.612	FIBER REINFORCED MATRIX	LB	16,750.00	\$1.43	\$23,952.50	\$1.50	\$25,125.00	(\$1,172.50)
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$41,000.00	\$41,000.00	\$40,000.00	\$40,000.00	\$1,000.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	3,360.00	\$48.00	\$161,280.00	\$50.00	\$168,000.00	(\$6,720.00)
645.81	STORM WATER REMOVAL - TRUCKING	HR	100.00	\$110.00	\$11,000.00	\$100.00	\$10,000.00	\$1,000.00
645.8103	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	UWK	150.00	\$500.00	\$75,000.00	\$1,000.00	\$150,000.00	(\$75,000.00)
645.8105	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$800.00	\$160,000.00	\$1,200.00	\$240,000.00	(\$80,000.00)
645.8110	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$900.00	\$180,000.00	\$1,400.00	\$280,000.00	(\$100,000.00)
645.8203	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$30,000.00	\$60,000.00	\$50,000.00	\$100,000.00	(\$40,000.00)
645.8205	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$45,000.00	\$90,000.00	\$60,000.00	\$120,000.00	(\$30,000.00)
645.8210	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	U	3.00	\$75,000.00	\$225,000.00	\$120,000.00	\$360,000.00	(\$135,000.00)
645.85	FLOCCULANT TREATMENT SYSTEM	MON	70.00	\$5,000.00	\$350,000.00	\$12,000.00	\$840,000.00	(\$490,000.00)
645.851	WATER QUALITY MONITORING FOR CONSTRUCTION STORMWATER	HR	780.00	\$48.00	\$37,440.00	\$67.00	\$52,260.00	(\$14,820.00)
645.852	FLOCCULANT TREATMENT SYSTEM OPERATION	HR	1,170.00	\$35.00	\$40,950.00	\$50.00	\$58,500.00	(\$17,550.00)
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	80.00	\$1,075.00	\$86,000.00	\$1,200.00	\$96,000.00	(\$10,000.00)
647.1	HUMUS	CY	37,100.00	\$19.50	\$723,450.00	\$15.00	\$556,500.00	\$166,950.00
647.29	WETLAND HUMUS	CY	1,950.00	\$30.00	\$58,500.00	\$15.00	\$29,250.00	\$29,250.00
650.2	LANDSCAPING	U	1.00	\$8,000.00	\$8,000.00	\$5,250.00	\$5,250.00	\$2,750.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	7.00	\$350.00	\$2,450.00	\$300.00	\$2,100.00	\$350.00
670.04501	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$175,000.00	\$175,000.00	\$195,000.00	\$195,000.00	(\$20,000.00)
670.04502	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$75,000.00	\$75,000.00	\$95,000.00	\$95,000.00	(\$20,000.00)
670.04503	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$195,000.00	\$195,000.00	\$155,000.00	\$155,000.00	\$40,000.00
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$17,000.00	\$17,000.00	\$15,000.00	\$15,000.00	\$2,000.00
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$7,500.00	\$7,500.00	\$5,000.00	\$5,000.00	\$2,500.00
670.04603	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$220,000.00	\$220,000.00	\$235,000.00	\$235,000.00	(\$15,000.00)
670.04604	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$32,000.00	\$32,000.00	\$35,000.00	\$35,000.00	(\$3,000.00)
670.04605	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$0.00
670.04606	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$25,000.00	\$25,000.00	\$35,000.00	\$35,000.00	(\$10,000.00)
670.04607	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$55,000.00	\$55,000.00	\$100,000.00	\$100,000.00	(\$45,000.00)
670.04608	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$23,000.00	\$23,000.00	\$30,000.00	\$30,000.00	(\$7,000.00)
670.04609	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$44,000.00	\$44,000.00	\$50,000.00	\$50,000.00	(\$6,000.00)
670.04610	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$9,500.00	\$9,500.00	\$1,000.00	\$1,000.00	\$8,500.00
670.04611	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$12,500.00	\$12,500.00	\$1,000.00	\$1,000.00	\$11,500.00
670.104	TEMPORARY PORTABLE LIGHTING	U	7.00	\$18,000.00	\$126,000.00	\$12,000.00	\$84,000.00	\$42,000.00
670.91118	MOTORIZED CANTILEVERED SLIDING GATE, 18-FOOT OPENING	U	1.00	\$20,000.00	\$20,000.00	\$12,000.00	\$12,000.00	\$8,000.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
670.91120	MOTORIZED CANTILEVERED SLIDING GATE, 20-FOOT OPENING	U	1.00	\$20,000.00	\$20,000.00	\$16,000.00	\$16,000.00	\$4,000.00
671.603	3-INCH PVC CONDUIT, SCHEDULE 80, DIRECTIONAL BORE	LF	600.00	\$75.00	\$45,000.00	\$75.00	\$45,000.00	\$0.00
671.6108	8" DIA. DRAINAGE PIPE, DIRECTIONAL BORE	LF	400.00	\$175.00	\$70,000.00	\$60.00	\$24,000.00	\$46,000.00
677.3101	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$20,000.00	\$20,000.00	\$7,500.00	\$7,500.00	\$12,500.00
677.3102	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$20,000.00	\$20,000.00	\$7,500.00	\$7,500.00	\$12,500.00
677.3103	WIRELESS COMMUNICATIONS EQUIPMENT	U	1.00	\$20,000.00	\$20,000.00	\$7,500.00	\$7,500.00	\$12,500.00
677.3104	WIRELESS COMMUNICATIONS EQUIPMENT	U	2.00	\$20,000.00	\$40,000.00	\$12,000.00	\$24,000.00	\$16,000.00
677.4101	CCTV SYSTEM	U	1.00	\$60,000.00	\$60,000.00	\$75,000.00	\$75,000.00	(\$15,000.00)
677.4102	CCTV SYSTEM	U	1.00	\$60,000.00	\$60,000.00	\$95,000.00	\$95,000.00	(\$35,000.00)
677.4103	CCTV SYSTEM	U	1.00	\$60,000.00	\$60,000.00	\$95,000.00	\$95,000.00	(\$35,000.00)
677.4104	CCTV SYSTEM	U	1.00	\$60,000.00	\$60,000.00	\$95,000.00	\$95,000.00	(\$35,000.00)
677.44119	RELOCATE EXISTING L.E.D. TRAFFIC SIGN SYSTEM	U	1.00	\$8,500.00	\$8,500.00	\$4,000.00	\$4,000.00	\$4,500.00
677.44129	RELOCATE EXISTING L.E.D. TRAFFIC SIGN SYSTEM	U	1.00	\$8,500.00	\$8,500.00	\$6,000.00	\$6,000.00	\$2,500.00
677.54101	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,000.00	\$13,000.00	\$15,000.00	\$15,000.00	(\$2,000.00)
677.54102	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,000.00	\$13,000.00	\$15,000.00	\$15,000.00	(\$2,000.00)
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$0.00
677.54202	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$0.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	4.00	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00	\$0.00
677.5821	100 MBPS FIBER ETHERNET SWITCH	EA	4.00	\$5,000.00	\$20,000.00	\$4,000.00	\$16,000.00	\$4,000.00
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$5,000.00	\$5,000.00	\$1,800.00	\$1,800.00	\$3,200.00
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$5,000.00	\$5,000.00	\$3,600.00	\$3,600.00	\$1,400.00
677.6303	METER AND DISCONNECT PEDESTAL	U	1.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$1,000.00
677.64	UNINTERRUPTABLE POWER SUPPLY (UPS)	EA	2.00	\$7,500.00	\$15,000.00	\$10,000.00	\$20,000.00	(\$5,000.00)
677.9301	3-CONDUCTOR #0 AWG CABLE	LF	620.00	\$7.00	\$4,340.00	\$7.00	\$4,340.00	\$0.00
677.9306	3-CONDUCTOR #6 AWG CABLE	LF	100.00	\$2.50	\$250.00	\$2.50	\$250.00	\$0.00
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	160.00	\$2.00	\$320.00	\$2.25	\$360.00	(\$40.00)
692	MOBILIZATION	U	1.00	\$4,000,000.00	\$4,000,000.00	\$2,100,000.00	\$2,100,000.00	\$1,900,000.00
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	2,400.00	\$1.00	\$2,400.00	\$1.00	\$2,400.00	\$0.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$2,500.00	\$2,500.00	\$6,000.00	\$6,000.00	(\$3,500.00)
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$7,500.00	\$7,500.00	\$45,000.00	\$45,000.00	(\$37,500.00)
698.11913	FIELD OFFICE (EQUIPMENT AND SUPPLIES)	MON	48.00	\$1,720.00	\$82,560.00	\$1,500.00	\$72,000.00	\$10,560.00
698.2	PHYSICAL TESTING LABORATORY	MON	48.00	\$1,000.00	\$48,000.00	\$1,000.00	\$48,000.00	\$0.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$0.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
1008.6	ALTERATIONS AND ADDITIONS AS NEEDED-DRINKING WATER RESOURCE PROTECTION	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$0.00
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$0.00
1008.8502	ALT. AND ADD. AS NEEDED - WEIGH-IN-MOTION (WIM) QUARTZ SENSOR SYSTEM, NB	\$	72,260.00	\$1.00	\$72,260.00	\$1.00	\$72,260.00	\$0.00
1008.8503	ALT. AND ADD. AS NEEDED - WEIGH-IN-MOTION (WIM) QUARTZ SENSOR SYSTEM, SB	\$	77,660.00	\$1.00	\$77,660.00	\$1.00	\$77,660.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	427,350.00	\$1.00	\$427,350.00	\$1.00	\$427,350.00	\$0.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	13,652.50	\$1.00	\$13,652.50	\$1.00	\$13,652.50	\$0.00
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	13,217.50	\$1.00	\$13,217.50	\$1.00	\$13,217.50	\$0.00
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	4,267.50	\$1.00	\$4,267.50	\$1.00	\$4,267.50	\$0.00
1010.44	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	7,014.00	\$1.00	\$7,014.00	\$1.00	\$7,014.00	\$0.00
					\$49,419,914.55		\$50,102,270.25	(\$682,355.70)