
PROJECT NAME: LIQUOR COMMISSION WAREHOUSE ROOF REPLACEMENT
PROJECT NUMBER: 80863R-B
COUNTY: MERRIMACK COUNTY 013
BID OPENING DATE: 04/20/2016
SCOPE OF WORK:

LOCATION: 50 STORRS STREET, CONCORD, NH 03301
COMPLETION DATE: 11/01/2016

A ROCKWELL ROOFING, INC. - 44 POND ST., LEOMINSTER, MA 01453 612,000.00$       ACCEPTED
B SKYLINE ROOFING, INC. - 861 PAGE ST., MANCHESTER, NH 03109 658,300.00$       ACCEPTED
C THE MELANSON COMPANY, INC. - 5 FERRY RD., BOW, NH 03304 675,850.00$       ACCEPTED
D J.N.R. GUTTER, INC. - 38-40 LANCASTER ST., HAVERHILL, MA 01830 685,000.00$       ACCEPTED
E STANLEY ROOFING COMPANY, INC. - 42 MITCHELL ROAD, IPSWICH, MA 01938 1,043,500.00$    ACCEPTED
F KEVIN W. SMITH & SON, INC. - PO BOX 151, GORHAM, ME 04038 -$                   IRREGULAR
G VIKING ROOFING, INC. - 10 CLINTON DRIVE, HOLLIS, NH 03049 -$                   IRREGULAR

BIDDER SUMMARY

BID RESULTS

REMOVAL AND REPLACEMENT OF APPROXIMATELY 42,000 SQUARE FEET OF 
EPDM MEMBRANE ROOF AND ROOF INSULATION OVER A TECTUM DECK; 
REMOVAL AND REPLACEMENT OF EXISTING FLASHING; AND REMOVAL OR 
ADJUSTMENT OF EXISTING ROOF MOUNTED MECHANICAL EQUIPMENT.



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL

901.00 REROOFING AND ASSOCIATED WORK EA 1.00           700,000.00$  700,000.00$  488,000.00$    488,000.00$    
902.00 ALLOWANCE #1: UNFORESEEN AND LATENT CONDITIONS, OWNER INITIATED CHANGES AND 

UNIT PRICE ITEMS AT BID UNIT COST $ 75,000.00  1.00$             75,000.00$    1.00$               75,000.00$      
903.00 100 SF OF "TECTUM 1 LONG SPAN PLANKS" INSTALLED COMPLETE INCLUDING DEMO OF OLD 

CWF DECK AND SUPPLY AND INSTALL OF STEEL ANGLES AT UNSUPPORTED EDGES AT 
JUNCTIONS BETWEEN OLD AND NEW DECK EA 40.00         1,000.00$      40,000.00$    1,200.00$        48,000.00$      

904.00 SUPPLY AND INSTALL 100 EACH OF 10 INCH TOGGLE BOLTS EA 1.00           600.00$         600.00$         1,000.00$        1,000.00$        
612,000.00$    

PS&E A



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

901.00 REROOFING AND ASSOCIATED WORK EA 1.00           700,000.00$  700,000.00$  
902.00 ALLOWANCE #1: UNFORESEEN AND LATENT CONDITIONS, OWNER INITIATED CHANGES AND 

UNIT PRICE ITEMS AT BID UNIT COST $ 75,000.00  1.00$             75,000.00$    
903.00 100 SF OF "TECTUM 1 LONG SPAN PLANKS" INSTALLED COMPLETE INCLUDING DEMO OF OLD 

CWF DECK AND SUPPLY AND INSTALL OF STEEL ANGLES AT UNSUPPORTED EDGES AT 
JUNCTIONS BETWEEN OLD AND NEW DECK EA 40.00         1,000.00$      40,000.00$    

904.00 SUPPLY AND INSTALL 100 EACH OF 10 INCH TOGGLE BOLTS EA 1.00           600.00$         600.00$         

PS&E
UNIT PRICE TOTAL
543,100.00$  543,100.00$  

1.00$             75,000.00$    

1,000.00$      40,000.00$    
200.00$         200.00$         

658,300.00$  

B



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

901.00 REROOFING AND ASSOCIATED WORK EA 1.00           700,000.00$  700,000.00$  
902.00 ALLOWANCE #1: UNFORESEEN AND LATENT CONDITIONS, OWNER INITIATED CHANGES AND 

UNIT PRICE ITEMS AT BID UNIT COST $ 75,000.00  1.00$             75,000.00$    
903.00 100 SF OF "TECTUM 1 LONG SPAN PLANKS" INSTALLED COMPLETE INCLUDING DEMO OF OLD 

CWF DECK AND SUPPLY AND INSTALL OF STEEL ANGLES AT UNSUPPORTED EDGES AT 
JUNCTIONS BETWEEN OLD AND NEW DECK EA 40.00         1,000.00$      40,000.00$    

904.00 SUPPLY AND INSTALL 100 EACH OF 10 INCH TOGGLE BOLTS EA 1.00           600.00$         600.00$         

PS&E
UNIT PRICE TOTAL
519,375.00$  519,375.00$  

1.00$             75,000.00$    

2,015.00$      80,600.00$    
8.75$             875.00$         

675,850.00$  

C



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

901.00 REROOFING AND ASSOCIATED WORK EA 1.00           700,000.00$  700,000.00$  
902.00 ALLOWANCE #1: UNFORESEEN AND LATENT CONDITIONS, OWNER INITIATED CHANGES AND 

UNIT PRICE ITEMS AT BID UNIT COST $ 75,000.00  1.00$             75,000.00$    
903.00 100 SF OF "TECTUM 1 LONG SPAN PLANKS" INSTALLED COMPLETE INCLUDING DEMO OF OLD 

CWF DECK AND SUPPLY AND INSTALL OF STEEL ANGLES AT UNSUPPORTED EDGES AT 
JUNCTIONS BETWEEN OLD AND NEW DECK EA 40.00         1,000.00$      40,000.00$    

904.00 SUPPLY AND INSTALL 100 EACH OF 10 INCH TOGGLE BOLTS EA 1.00           600.00$         600.00$         

PS&E
UNIT PRICE TOTAL
548,000.00$  548,000.00$  

1.00$             75,000.00$    

1,500.00$      60,000.00$    
20.00$           2,000.00$      

685,000.00$  

D



ITEM
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

901.00 REROOFING AND ASSOCIATED WORK EA 1.00           700,000.00$  700,000.00$  
902.00 ALLOWANCE #1: UNFORESEEN AND LATENT CONDITIONS, OWNER INITIATED CHANGES AND 

UNIT PRICE ITEMS AT BID UNIT COST $ 75,000.00  1.00$             75,000.00$    
903.00 100 SF OF "TECTUM 1 LONG SPAN PLANKS" INSTALLED COMPLETE INCLUDING DEMO OF OLD 

CWF DECK AND SUPPLY AND INSTALL OF STEEL ANGLES AT UNSUPPORTED EDGES AT 
JUNCTIONS BETWEEN OLD AND NEW DECK EA 40.00         1,000.00$      40,000.00$    

904.00 SUPPLY AND INSTALL 100 EACH OF 10 INCH TOGGLE BOLTS EA 1.00           600.00$         600.00$         

PS&E
UNIT PRICE TOTAL

919,000.00$  919,000.00$      

1.00$             75,000.00$        

1,200.00$      48,000.00$        
1,500.00$      1,500.00$          

1,043,500.00$   

E


