



# ABC Bid Data

CONCORD  
80889 Contract B  
NON-FEDERAL

PROJECT: CONCORD  
STATE PROJECT NUMBER: 80889 Contract B  
FED. PROJECT NUMBER: NON-FEDERAL  
DATE BIDS OPEN: September 28, 2016, 02:00 PM  
SCOPE OF WORK: Hills Avenue and DOJ Roof Replacements  
COMPLETION DATE: May 26, 2017  
LOCATION: Merrimack

## Summary of Bidders

Contractor	Bid Amount	Rank
TURNSTONE CORPORATION 479 NASHUA STREET, MILFORD NH 03055-3705	\$951,000.00	A
D. L. KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044	\$1,209,600.00	B

Item No.	Description	Unit	Quantity	PS&E		TURNSTONE CORPORATION 479 NASHUA STREET MILFORD, NH 03055-3705		D. L .KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE NASHUA, NH 03062-1044	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items									
901	REMOVE AND REPLACE ROOFS ON HR-1, HR-2, HR-10, HR-11, HR-12 AND HR-14	U	1.000	\$180,000.00	\$180,000.00	\$214,000.00	\$214,000.00	\$285,000.00	\$285,000.00
902	REMOVE AND REPLACE ROOF ON HR-3 AND SIDING ON STAIR ENCLOSURE WALL	U	1.000	\$70,000.00	\$70,000.00	\$49,000.00	\$49,000.00	\$70,000.00	\$70,000.00
903	REMOVE AND REPLACE ROOF ON HR-9	U	1.000	\$45,000.00	\$45,000.00	\$36,000.00	\$36,000.00	\$25,000.00	\$25,000.00
904	REMOVE AND REPLACE ROOF ON HR-7	U	1.000	\$34,000.00	\$34,000.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00
905	REMOVE AND REPLACE ROOF ON HR-8 AND HR-13	U	1.000	\$79,000.00	\$79,000.00	\$43,000.00	\$43,000.00	\$60,000.00	\$60,000.00
906	REMOVE EXISTING CHIMNEY TO HEIGHT INDICATED ON DRAWINGS	U	1.000	\$18,000.00	\$18,000.00	\$16,000.00	\$16,000.00	\$12,000.00	\$12,000.00
907	REMOVE EXISTING WINDOW ASSEMBLIES AND INFILL WITH CMU	U	1.000	\$34,330.00	\$34,330.00	\$9,000.00	\$9,000.00	\$20,000.00	\$20,000.00
908	WATERPROOF NORTH, SOUTH AND WEST WALL ELEVATIONS	U	1.000	\$175,000.00	\$175,000.00	\$48,000.00	\$48,000.00	\$107,600.00	\$107,600.00
909	REMOVE AND REPLACE ROOFS AT THE DOJ BUILDING	U	1.000	\$436,000.00	\$436,000.00	\$371,000.00	\$371,000.00	\$460,000.00	\$460,000.00
910	ALLOWANCE #1 FOR UNFORESEEN CONDITIONS OR OWNER INITIATED CHANGES AT THE HILLS AVE BUILDING	\$	80,000.000	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00
911	ALLOWANCE #2 FOR UNFORESEEN CONDITIONS OR OWNER INITIATED CHANGES AT THE DOJ BUILDING	\$	60,000.000	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00

<b>Totals:</b>	<b>\$1,211,330.00</b>	<b>\$951,000.00</b>	<b>\$1,209,600.00</b>
----------------	-----------------------	---------------------	-----------------------