Dvision of Public Works

ABC Bid Data

MANCHESTER
80901 Contract B
NON-FEDERAL

PROJECT: MANCHESTER

STATE PROJECT NUMBER: 80901 Contract B

FED. PROJECT NUMBER: NON-FEDERAL

DATE BIDS OPEN: September 28, 2016, 02:00 PM

SCOPE OF WORK: SYSC Administration Building Restroom Upgrades
COMPLETION DATE: March 17, 2017

LOCATION: Hillsborough

Contractor

Summary of Bidders

Bid Amount

Rank

D. L .KING & ASSOCIATES INC.
27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044

PAXOR CONSTRUCTION LLC
PO BOX 1401, MERRIMACK NH 03054

SMART ASSISTIVE TECHNOLOGIES
SUITE 2, 16 WHITEHALL ROAD, ROCHESTER NH 03867

TURNSTONE CORPORATION
479 NASHUA STREET, MILFORD NH 03055-3705

Thursday, September 29, 2016
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$109,850.00

$111,467.22

$117,801.31

$126,500.00



PS&E D. L .KING & ASSOCIATES | PAXOR CONSTRUCTION
INC. LLC
27 TANGLEWOOD DRIVE PO BOX 1401
NASHUA, NH 03062-1044 MERRIMACK, NH 03054
Item No. |Description Unit Quantity Unit Price |Tota| Unit Price |Tota| Unit Price |Tota|
Items
901 RENOVATE EXISTING KITCHEN AREA 109 INTO ADA U 1.000] $50,000.00] $50,000.00] $48,000.00 $48,000.00 $62,784.89] $62,784.89
COMPLIANT RESTROOM PER PLANS AND SPECS
902 RENOVATE EXISTING RESTROOM 112 INTO ADA U 1.000] $35,000.00] $35,000.00] $46,850.00 $46,850.00 $33,682.33] $33,682.33
COMPLIANT RESTROOM PER PLANS AND SPECS
903 ALLOWANCE FOR UNFORESEEN CONDITIONS OR OWNER |$ 15,000.000 $1.00] $15,000.00 $1.00 $15,000.00 $1.00] $15,000.00
INTIATED CHANGES
Totals: $100,000.00| $109,850.00 $111,467.22

Thursday, September 29, 2016
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SMART ASSISTIVE
TECHNOLOGIES
SUITE 2
ROCHESTER, NH 03867

SMART ASSISTIVE
TECHNOLOGIES
SUITE 2
ROCHESTER, NH 03867

TURNSTONE
CORPORATION
479 NASHUA STREET
MILFORD, NH 03055-3705

Item No. |Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total

Items

901 RENOVATE EXISTING KITCHEN AREA 109 INTO ADA U 1.000{ $50,000.00] $50,000.00] $66,293.23 $66,293.23 $58,500.00] $58,500.00
COMPLIANT RESTROOM PER PLANS AND SPECS

902 RENOVATE EXISTING RESTROOM 112 INTO ADA U 1.000] $35,000.00] $35,000.00] $36,508.08 $36,508.08 $53,000.00] $53,000.00
COMPLIANT RESTROOM PER PLANS AND SPECS

903 ALLOWANCE FOR UNFORESEEN CONDITIONS OR $ 15,000.000 $1.00] $15,000.00 $1.00 $15,000.00 $1.00] $15,000.00
OWNER INTIATED CHANGES

Totals: $100,000.00| $117,801.31 $126,500.00|

Thursday, September 29, 2016
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