

**State of New Hampshire
Department of Transportation**

14633H.01

Project: SALEM TO MANCHESTER
AC-A004(376) 14633H

County and Code: HILLSBOROUGH COUNTY 011 ROCKINGHAM 015

Date Bids Open: March 10, 2016

Scope of Work: ROADWAY RECONSTRUCTION

Location: I-93 MAINLINE (NB AND SB) BEGINNING IN THE
VICINITY OF THE EXIT 5 INTERCHANGE RAMPS IN
LONDODNERRY AND ENDING NEAR THE I-293
INTERCHANGE IN MANCHESTER

Completion Date: October 25, 2019

A ALVIN J COLEMAN & SON INC (B001) 9 NH RTE 113 CONWAY, NH 03818-9505	\$45,922,044.90
B WEAVER BROS CONST CO INC 1629 ROUTE 3A BOW NH 03304	\$48,956,809.69
C MIDDLESEX CORPORATION ONE SPECTACLE POND ROAD, LITTLETON, MA 01460	\$49,498,159.45
D SEVERINO TRUCKING CO., INC. PO BOX 202, CANDIA, NH 03034	\$51,310,658.61

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.1	CLEARING AND GRUBBING (F)	A	32.60	\$4,790.00	\$156,154.00	\$4,850.00	\$158,110.00	\$6,000.00	\$195,600.00
201.21	REMOVING SMALL TREES	EA	14.00	\$410.00	\$5,740.00	\$515.00	\$7,210.00	\$310.00	\$4,340.00
201.22	REMOVING LARGE TREES	EA	11.00	\$1,240.00	\$13,640.00	\$1,400.00	\$15,400.00	\$900.00	\$9,900.00
201.6	CLEARING FOR FENCE LINES (F)	A	0.94	\$1,540.00	\$1,447.60	\$6,650.00	\$6,251.00	\$5,000.00	\$4,700.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	22,000.00	\$0.86	\$18,920.00	\$0.25	\$5,500.00	\$0.86	\$18,920.00
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	16,000.00	\$0.86	\$13,760.00	\$1.00	\$16,000.00	\$0.77	\$12,320.00
202.201	DEMOLISHING BUILDINGS	U	1.00	\$1,130.00	\$1,130.00	\$1,200.00	\$1,200.00	\$10,000.00	\$10,000.00
202.202	DEMOLISHING BUILDINGS	U	1.00	\$1,130.00	\$1,130.00	\$1,200.00	\$1,200.00	\$10,000.00	\$10,000.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$2,570.00	\$2,570.00	\$2,675.00	\$2,675.00	\$1,000.00	\$1,000.00
202.31	FILL ABANDONED PIPE	CY	520.00	\$165.00	\$85,800.00	\$215.00	\$111,800.00	\$180.00	\$93,600.00
202.32	FILL AND ABANDON STRUCTURE	CY	90.00	\$165.00	\$14,850.00	\$140.00	\$12,600.00	\$150.00	\$13,500.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	450.00	\$12.50	\$5,625.00	\$8.00	\$3,600.00	\$10.00	\$4,500.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	20.00	\$415.00	\$8,300.00	\$150.00	\$3,000.00	\$400.00	\$8,000.00
202.6	CURB REMOVAL FOR STORAGE	LF	260.00	\$4.80	\$1,248.00	\$5.85	\$1,521.00	\$5.00	\$1,300.00
202.7	REMOVAL OF GUARDRAIL	LF	34,600.00	\$2.25	\$77,850.00	\$2.31	\$79,926.00	\$1.50	\$51,900.00
202.8	REMOVAL OF FENCE	LF	9,550.00	\$3.25	\$31,037.50	\$2.60	\$24,830.00	\$3.00	\$28,650.00
202.843	REMOVAL OF LIGHT POLE	U	6.00	\$310.00	\$1,860.00	\$315.00	\$1,890.00	\$300.00	\$1,800.00
203.1	COMMON EXCAVATION	CY	262,072.00	\$5.25	\$1,375,878.00	\$6.00	\$1,572,432.00	\$5.00	\$1,310,360.00
203.2	ROCK EXCAVATION	CY	80,000.00	\$12.40	\$992,000.00	\$12.50	\$1,000,000.00	\$17.00	\$1,360,000.00
203.4	MUCK EXCAVATION	CY	9,500.00	\$8.15	\$77,425.00	\$9.05	\$85,975.00	\$10.00	\$95,000.00
203.53	LOW PERMEABILITY FILL (F)	CY	3,011.00	\$11.00	\$33,121.00	\$12.50	\$37,637.50	\$15.00	\$45,165.00
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	4.00	\$640.00	\$2,560.00	\$1,000.00	\$4,000.00	\$850.00	\$3,400.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
203.55543	GUARDRAIL EAGRT OFFSET PLATFORM, TL 3	U	20.00	\$865.00	\$17,300.00	\$1,000.00	\$20,000.00	\$890.00	\$17,800.00
203.55549	TEMPORARY GUARDRAIL 50' EAGRT PLATFORM, TL-3	U	19.00	\$1,070.00	\$20,330.00	\$1,275.00	\$24,225.00	\$890.00	\$16,910.00
203.55553	GUARDRAIL EAGRT OFFSET PLATFORM, TL 2	U	1.00	\$830.00	\$830.00	\$700.00	\$700.00	\$890.00	\$890.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	160,652.00	\$5.50	\$883,586.00	\$4.55	\$730,966.60	\$5.00	\$803,260.00
203.62	EMBANKMENT-IN-PLACE, REPLACEMENT MATERIAL	CY	3,000.00	\$4.55	\$13,650.00	\$4.70	\$14,100.00	\$8.00	\$24,000.00
203.661	GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	7,700.00	\$15.80	\$121,660.00	\$13.75	\$105,875.00	\$16.00	\$123,200.00
203.662	ROCK AND GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	1,900.00	\$16.80	\$31,920.00	\$13.25	\$25,175.00	\$16.00	\$30,400.00
203.81	PRESPLITTING HOLES	LF	9,100.00	\$6.40	\$58,240.00	\$10.00	\$91,000.00	\$6.00	\$54,600.00
203.82	EXTRA DRILLED HOLES WITHOUT EXPLOSIVES	LF	1,900.00	\$3.10	\$5,890.00	\$1.05	\$1,995.00	\$3.50	\$6,650.00
203.91	ROCK SCALING - HAND METHOD	HR	20.00	\$160.00	\$3,200.00	\$155.00	\$3,100.00	\$170.00	\$3,400.00
206.1	COMMON STRUCTURE EXCAVATION	CY	2,200.00	\$16.60	\$36,520.00	\$15.00	\$33,000.00	\$9.00	\$19,800.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	200.00	\$50.90	\$10,180.00	\$72.50	\$14,500.00	\$75.00	\$15,000.00
206.2	ROCK STRUCTURE EXCAVATION	CY	6,700.00	\$55.00	\$368,500.00	\$54.35	\$364,145.00	\$34.00	\$227,800.00
206.41	OBSTRUCTION REMOVAL FOR PIPE JACKING	LF	490.00	\$10.00	\$4,900.00	\$65.00	\$31,850.00	\$50.00	\$24,500.00
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	715.00	\$11.10	\$7,936.50	\$18.50	\$13,227.50	\$16.00	\$11,440.00
209.1	GRANULAR BACKFILL	CY	1,500.00	\$23.40	\$35,100.00	\$24.00	\$36,000.00	\$25.00	\$37,500.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	4,082.00	\$23.40	\$95,518.80	\$31.45	\$128,378.90	\$32.00	\$130,624.00
209.3	GRANULAR BACKFILL (SAND)	CY	200.00	\$23.40	\$4,680.00	\$33.00	\$6,600.00	\$21.00	\$4,200.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
209.4	GRANULAR BACKFILL (GRAV)	CY	142.00	\$23.40	\$3,322.80	\$39.25	\$5,573.50	\$28.00	\$3,976.00
209.5	GRANULAR BACKFILL FOR MSE WALLS	CY	1,280.00	\$25.10	\$32,128.00	\$33.50	\$42,880.00	\$25.00	\$32,000.00
209.61	LIGHTWEIGHT AGGREGATE BACKFILL	CY	2,116.00	\$110.00	\$232,760.00	\$106.00	\$224,296.00	\$24.00	\$50,784.00
214	FINE GRADING	U	1.00	\$326,900.00	\$326,900.00	\$300,000.00	\$300,000.00	\$500,000.00	\$500,000.00
214.3	FINE GRADING EARTH BERMS IN ROCKCUTS	LF	1,250.00	\$8.40	\$10,500.00	\$8.50	\$10,625.00	\$5.00	\$6,250.00
224.1	HORIZONTAL DRAINS IN ROCK	LF	3,000.00	\$3.60	\$10,800.00	\$3.85	\$11,550.00	\$3.75	\$11,250.00
225.2	PRESTRESSED ROCK BOLTS	LF	1,440.00	\$150.00	\$216,000.00	\$50.00	\$72,000.00	\$157.00	\$226,080.00
225.3	ROCK DOWELS	LF	1,440.00	\$120.00	\$172,800.00	\$50.00	\$72,000.00	\$125.00	\$180,000.00
304.1	SAND (F)	CY	66,031.00	\$16.30	\$1,076,305.30	\$19.75	\$1,304,112.25	\$16.00	\$1,056,496.00
304.101	SAND	CY	22,400.00	\$16.30	\$365,120.00	\$20.00	\$448,000.00	\$16.00	\$358,400.00
304.11	SAND FOR SHIMMING	CY	1,300.00	\$16.60	\$21,580.00	\$24.75	\$32,175.00	\$20.00	\$26,000.00
304.2	GRAVEL (F)	CY	679.00	\$18.90	\$12,833.10	\$24.85	\$16,873.15	\$15.00	\$10,185.00
304.201	GRAVEL	CY	10,600.00	\$18.90	\$200,340.00	\$22.15	\$234,790.00	\$15.00	\$159,000.00
304.3	CRUSHED GRAVEL (F)	CY	936.00	\$22.50	\$21,060.00	\$27.50	\$25,740.00	\$15.00	\$14,040.00
304.301	CRUSHED GRAVEL	CY	13,800.00	\$22.50	\$310,500.00	\$27.00	\$372,600.00	\$14.00	\$193,200.00
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,950.00	\$22.20	\$43,290.00	\$28.00	\$54,600.00	\$20.00	\$39,000.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	38,547.00	\$16.50	\$636,025.50	\$23.35	\$900,072.45	\$14.00	\$539,658.00
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	4,150.00	\$17.20	\$71,380.00	\$25.00	\$103,750.00	\$20.00	\$83,000.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	17,323.00	\$16.50	\$285,829.50	\$21.65	\$375,042.95	\$14.00	\$242,522.00
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	405.00	\$58.70	\$23,773.50	\$71.50	\$28,957.50	\$58.00	\$23,490.00
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	98,550.00	\$53.10	\$5,233,005.00	\$52.00	\$5,124,600.00	\$53.00	\$5,223,150.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	86.00	\$110.00	\$9,460.00	\$110.00	\$9,460.00	\$108.00	\$9,288.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	98,550.00	\$1.05	\$103,477.50	\$1.05	\$103,477.50	\$1.00	\$98,550.00
403.6	PAVEMENT JOINT ADHESIVE	LF	543,600.00	\$0.22	\$119,592.00	\$0.24	\$130,464.00	\$0.35	\$190,260.00
403.61	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	2,245.00	\$1.05	\$2,357.25	\$5.00	\$11,225.00	\$0.35	\$785.75
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	87.00	\$155.00	\$13,485.00	\$135.00	\$11,745.00	\$153.00	\$13,311.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	15,950.00	\$55.60	\$886,820.00	\$58.40	\$931,480.00	\$57.00	\$909,150.00
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	22,000.00	\$3.10	\$68,200.00	\$2.30	\$50,600.00	\$3.50	\$77,000.00
411.473	PLANT MIX SURFACE TREATMENT (MODIFIED ASPHALT CEMENT) NO. 4	TON	2,400.00	\$63.90	\$153,360.00	\$66.50	\$159,600.00	\$63.00	\$151,200.00
415.8	GLASS FIBER PAVEMENT REINFORCEMENT MESH	SY	1,800.00	\$11.30	\$20,340.00	\$15.00	\$27,000.00	\$12.00	\$21,600.00
417	COLD PLANING BITUMINOUS SURFACES	SY	44,300.00	\$1.55	\$68,665.00	\$3.70	\$163,910.00	\$1.70	\$75,310.00
417.416	RUMBLE STRIPS, 16" WIDE	LF	50,000.00	\$0.31	\$15,500.00	\$0.26	\$13,000.00	\$0.45	\$22,500.00
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$69,650.00	\$69,650.00	\$82,500.00	\$82,500.00	\$125,000.00	\$125,000.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$22,150.00	\$22,150.00	\$48,300.00	\$48,300.00	\$100,000.00	\$100,000.00
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$24,700.00	\$24,700.00	\$43,050.00	\$43,050.00	\$100,000.00	\$100,000.00
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$28,850.00	\$28,850.00	\$34,650.00	\$34,650.00	\$100,000.00	\$100,000.00
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$17,300.00	\$17,300.00	\$21,500.00	\$21,500.00	\$75,000.00	\$75,000.00
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$48,600.00	\$48,600.00	\$48,400.00	\$48,400.00	\$18,000.00	\$18,000.00
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$500.00	\$500.00	\$3,000.00	\$3,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$500.00	\$500.00	\$3,000.00	\$3,000.00
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$4,480.00	\$4,480.00	\$1,650.00	\$1,650.00	\$8,000.00	\$8,000.00
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$3,330.00	\$3,330.00	\$1,275.00	\$1,275.00	\$7,000.00	\$7,000.00
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$6,150.00	\$6,150.00	\$2,750.00	\$2,750.00	\$10,000.00	\$10,000.00
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$5,350.00	\$5,350.00	\$13,000.00	\$13,000.00
503.108	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$1,000.00	\$1,000.00	\$7,000.00	\$7,000.00
503.109	WATER DIVERSION STRUCTURE	U	1.00	\$3,070.00	\$3,070.00	\$2,800.00	\$2,800.00	\$7,000.00	\$7,000.00
503.110	WATER DIVERSION STRUCTURE	U	1.00	\$3,070.00	\$3,070.00	\$1,010.00	\$1,010.00	\$4,000.00	\$4,000.00
503.111	WATER DIVERSION STRUCTURE	U	1.00	\$2,820.00	\$2,820.00	\$1,050.00	\$1,050.00	\$4,000.00	\$4,000.00
503.112	WATER DIVERSION STRUCTURE	U	1.00	\$4,740.00	\$4,740.00	\$4,050.00	\$4,050.00	\$13,000.00	\$13,000.00
503.113	WATER DIVERSION STRUCTURE	U	1.00	\$3,330.00	\$3,330.00	\$1,500.00	\$1,500.00	\$7,000.00	\$7,000.00
503.114	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00
503.115	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$725.00	\$725.00	\$6,000.00	\$6,000.00
503.116	WATER DIVERSION STRUCTURE	U	1.00	\$3,330.00	\$3,330.00	\$725.00	\$725.00	\$7,000.00	\$7,000.00
503.117	WATER DIVERSION STRUCTURE	U	1.00	\$4,740.00	\$4,740.00	\$3,275.00	\$3,275.00	\$9,000.00	\$9,000.00
503.118	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$500.00	\$500.00	\$8,000.00	\$8,000.00
503.119	WATER DIVERSION STRUCTURE	U	1.00	\$1,410.00	\$1,410.00	\$1,000.00	\$1,000.00	\$9,000.00	\$9,000.00
503.120	WATER DIVERSION STRUCTURE	U	1.00	\$3,330.00	\$3,330.00	\$1,450.00	\$1,450.00	\$7,000.00	\$7,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
503.121	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$750.00	\$750.00	\$7,000.00	\$7,000.00
503.122	WATER DIVERSION STRUCTURE	U	1.00	\$61,600.00	\$61,600.00	\$2,765.00	\$2,765.00	\$11,000.00	\$11,000.00
503.201	COFFERDAMS	U	1.00	\$29,150.00	\$29,150.00	\$33,075.00	\$33,075.00	\$35,000.00	\$35,000.00
503.202	COFFERDAMS	U	1.00	\$24,200.00	\$24,200.00	\$29,925.00	\$29,925.00	\$35,000.00	\$35,000.00
503.203	COFFERDAMS	U	1.00	\$29,450.00	\$29,450.00	\$48,667.50	\$48,667.50	\$35,000.00	\$35,000.00
503.204	COFFERDAMS	U	1.00	\$33,150.00	\$33,150.00	\$52,500.00	\$52,500.00	\$35,000.00	\$35,000.00
503.205	COFFERDAMS	U	1.00	\$32,450.00	\$32,450.00	\$63,000.00	\$63,000.00	\$75,000.00	\$75,000.00
503.206	COFFERDAMS	U	1.00	\$31,600.00	\$31,600.00	\$63,000.00	\$63,000.00	\$75,000.00	\$75,000.00
503.207	COFFERDAMS	U	1.00	\$92,300.00	\$92,300.00	\$49,875.00	\$49,875.00	\$15,000.00	\$15,000.00
503.208	COFFERDAMS	U	1.00	\$89,800.00	\$89,800.00	\$95,550.00	\$95,550.00	\$40,000.00	\$40,000.00
503.209	COFFERDAMS	U	1.00	\$72,000.00	\$72,000.00	\$145,000.00	\$145,000.00	\$175,000.00	\$175,000.00
503.210	COFFERDAMS	U	1.00	\$18,550.00	\$18,550.00	\$21,420.00	\$21,420.00	\$30,000.00	\$30,000.00
503.211	COFFERDAMS	U	1.00	\$20,400.00	\$20,400.00	\$24,570.00	\$24,570.00	\$10,000.00	\$10,000.00
503.212	COFFERDAMS	U	1.00	\$18,000.00	\$18,000.00	\$19,530.00	\$19,530.00	\$10,000.00	\$10,000.00
503.213	COFFERDAMS	U	1.00	\$21,650.00	\$21,650.00	\$27,300.00	\$27,300.00	\$10,000.00	\$10,000.00
503.214	COFFERDAMS	U	1.00	\$18,000.00	\$18,000.00	\$33,600.00	\$33,600.00	\$10,000.00	\$10,000.00
503.215	COFFERDAMS	U	1.00	\$65,200.00	\$65,200.00	\$78,750.00	\$78,750.00	\$125,000.00	\$125,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$11,350.00	\$11,350.00	\$3,150.00	\$3,150.00	\$15,000.00	\$15,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	3,753.00	\$14.10	\$52,917.30	\$12.25	\$45,974.25	\$16.00	\$60,048.00
504.101	COMMON BRIDGE EXCAVATION	CY	4,625.00	\$14.10	\$65,212.50	\$12.50	\$57,812.50	\$21.00	\$97,125.00
504.2	ROCK BRIDGE EXCAVATION	CY	697.00	\$74.30	\$51,787.10	\$23.95	\$16,693.15	\$100.00	\$69,700.00
508	STRUCTURAL FILL	CY	769.00	\$26.00	\$19,994.00	\$35.00	\$26,915.00	\$46.00	\$35,374.00
509.1	MOBILIZATION AND DEMOBILIZ. OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$25,750.00	\$25,750.00	\$29,425.00	\$29,425.00	\$75,000.00	\$75,000.00
509.2	DRILLED SHAFT	LF	5,100.00	\$155.00	\$790,500.00	\$254.00	\$1,295,400.00	\$210.00	\$1,071,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
509.3	OBSTRUCTION REMOVAL	LF	35.00	\$1,240.00	\$43,400.00	\$295.00	\$10,325.00	\$3,500.00	\$122,500.00
509.4	ROCK SOCKET EXCAVATION	LF	20.00	\$1,130.00	\$22,600.00	\$1,102.50	\$22,050.00	\$1,200.00	\$24,000.00
510.101	PILE DRIVING EQUIPMENT	U	1.00	\$26,250.00	\$26,250.00	\$16,800.00	\$16,800.00	\$5,000.00	\$5,000.00
510.102	PILE DRIVING EQUIPMENT	U	1.00	\$8,750.00	\$8,750.00	\$29,400.00	\$29,400.00	\$5,000.00	\$5,000.00
510.6101	FURNISHING AND DRIVING STEEL BEARING PILES	LB	14,045.00	\$0.62	\$8,707.90	\$0.53	\$7,443.85	\$2.10	\$29,494.50
510.6102	FURNISHING AND DRIVING STEEL BEARING PILES	LB	31,010.00	\$0.62	\$19,226.20	\$0.53	\$16,435.30	\$2.10	\$65,121.00
510.6501	DRIVING-POINTS FOR STEEL BEARING PILES	EA	7.00	\$145.00	\$1,015.00	\$115.50	\$808.50	\$110.00	\$770.00
510.6502	DRIVING-POINTS FOR STEEL BEARING PILES	EA	18.00	\$145.00	\$2,610.00	\$115.50	\$2,079.00	\$110.00	\$1,980.00
510.9	PILE SPLICES	EA	5.00	\$105.00	\$525.00	\$525.00	\$2,625.00	\$1,000.00	\$5,000.00
511.00	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	4,111.00	\$14.60	\$60,020.60	\$11.00	\$45,221.00	\$5.00	\$20,555.00
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	44.00	\$360.00	\$15,840.00	\$787.50	\$34,650.00	\$410.00	\$18,040.00
520.0021	PRECAST CONCRETE BOX CULVERT (CONCRETE CLASS AAA) (BRIDGE)	U	1.00	\$240,200.00	\$240,200.00	\$161,300.00	\$161,300.00	\$255,000.00	\$255,000.00
520.0102	CONCRETE CLASS AA (QC/QA) (F)	CY	16.00	\$1,650.00	\$26,400.00	\$1,000.00	\$16,000.00	\$2,050.00	\$32,800.00
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	6.00	\$1,240.00	\$7,440.00	\$2,310.00	\$13,860.00	\$4,230.00	\$25,380.00
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	87.00	\$465.00	\$40,455.00	\$750.00	\$65,250.00	\$385.00	\$33,495.00
520.02022	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	38.00	\$465.00	\$17,670.00	\$700.00	\$26,600.00	\$410.00	\$15,580.00
520.02023	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	24.00	\$465.00	\$11,160.00	\$700.00	\$16,800.00	\$450.00	\$10,800.00
520.02024	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	67.00	\$465.00	\$31,155.00	\$775.00	\$51,925.00	\$450.00	\$30,150.00

Item No:	Description	Unit	Quantity	Unit Price	A		B		C	
					Unit Price	Total	Unit Price	Total	Unit Price	Total
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	81.00	\$410.00	\$33,210.00	\$600.00	\$48,600.00	\$410.00	\$33,210.00	
520.1	CONCRETE CLASS A	CY	113.00	\$985.00	\$111,305.00	\$650.00	\$73,450.00	\$1,500.00	\$169,500.00	
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	198.00	\$770.00	\$152,460.00	\$1,100.00	\$217,800.00	\$1,225.00	\$242,550.00	
520.12007	CONCRETE CLASS A, ABOVE FOOTINGS (PRECAST OPTION) (F)	CY	140.00	\$515.00	\$72,100.00	\$330.00	\$46,200.00	\$670.00	\$93,800.00	
520.14107	CONCRETE CLASS A, CULVERT (PRECAST OPTION) (F)	CY	359.00	\$670.00	\$240,530.00	\$572.00	\$205,348.00	\$990.00	\$355,410.00	
520.2	CONCRETE CLASS B	CY	300.00	\$310.00	\$93,000.00	\$315.00	\$94,500.00	\$325.00	\$97,500.00	
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	130.00	\$440.00	\$57,200.00	\$600.00	\$78,000.00	\$425.00	\$55,250.00	
520.21397	CONCRETE CLASS B, FOOTINGS (ON SOIL) (MOD) PRECAST OPTION (F)	CY	123.00	\$335.00	\$41,205.00	\$175.00	\$21,525.00	\$325.00	\$39,975.00	
520.6	CONCRETE CLASS T, FOUNDATION SEAL	CY	75.00	\$255.00	\$19,125.00	\$200.00	\$15,000.00	\$490.00	\$36,750.00	
520.71026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	133.00	\$1,080.00	\$143,640.00	\$1,400.00	\$186,200.00	\$980.00	\$130,340.00	
520.72026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	105.00	\$1,080.00	\$113,400.00	\$1,400.00	\$147,000.00	\$1,020.00	\$107,100.00	
520.73026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	112.00	\$1,080.00	\$120,960.00	\$1,400.00	\$156,800.00	\$1,000.00	\$112,000.00	
526.3	HIGH MOLECULAR WEIGHT METHACRYLATE CRACK SEALER	GAL	2.00	\$255.00	\$510.00	\$235.00	\$470.00	\$390.00	\$780.00	
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	147.00	\$82.40	\$12,112.80	\$90.25	\$13,266.75	\$78.00	\$11,466.00	
538.1	BARRIER MEMBRANE, PEEL AND STICK (F)	SY	513.00	\$29.90	\$15,338.70	\$33.00	\$16,929.00	\$25.00	\$12,825.00	
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	218.00	\$28.80	\$6,278.40	\$7.75	\$1,689.50	\$34.00	\$7,412.00	

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
538.3	BARRIER MEMBRANE, LIQUID SPRAY (F)	SY	1,133.00	\$68.00	\$77,044.00	\$73.50	\$83,275.50	\$69.00	\$78,177.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	77.00	\$43.30	\$3,334.10	\$44.95	\$3,461.15	\$49.00	\$3,773.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	476.00	\$10.30	\$4,902.80	\$7.35	\$3,498.60	\$11.00	\$5,236.00
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	152.00	\$10.80	\$1,641.60	\$8.40	\$1,276.80	\$13.00	\$1,976.00
544	REINFORCING STEEL (F)	LB	139,540.00	\$1.30	\$181,402.00	\$1.05	\$146,517.00	\$1.50	\$209,310.00
544.1	REINFORCING STEEL (ROADWAY)	LB	1,450.00	\$2.50	\$3,625.00	\$1.00	\$1,450.00	\$11.00	\$15,950.00
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	3,069.00	\$4.10	\$12,582.90	\$2.35	\$7,212.15	\$4.00	\$12,276.00
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	163,407.00	\$1.15	\$187,918.05	\$1.27	\$207,526.89	\$1.20	\$196,088.40
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	1,487.00	\$3.35	\$4,981.45	\$7.50	\$11,152.50	\$7.00	\$10,409.00
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	500.00	\$9.00	\$4,500.00	\$9.10	\$4,550.00	\$9.00	\$4,500.00
547	SHEAR CONNECTORS (F)	EA	3,570.00	\$5.15	\$18,385.50	\$7.35	\$26,239.50	\$6.00	\$21,420.00
550.101	STRUCTURAL STEEL (F)	LB	58,508.00	\$1.95	\$114,090.60	\$2.40	\$140,419.20	\$3.00	\$175,524.00
550.102	STRUCTURAL STEEL (F)	LB	52,050.00	\$1.95	\$101,497.50	\$2.45	\$127,522.50	\$3.25	\$169,162.50
550.103	STRUCTURAL STEEL (F)	LB	51,295.00	\$1.95	\$100,025.25	\$2.45	\$125,672.75	\$3.25	\$166,708.75
550.2901	BRIDGE SHOES (ISLOATION BEARINGS)	EA	8.00	\$3,640.00	\$29,120.00	\$4,200.00	\$33,600.00	\$4,000.00	\$32,000.00
550.2902	BRIDGE SHOES (ISOLATION BEARINGS)	EA	8.00	\$3,640.00	\$29,120.00	\$4,200.00	\$33,600.00	\$4,000.00	\$32,000.00
550.2903	BRIDGE SHOES (ISOLATION BEARINGS)	EA	8.00	\$3,640.00	\$29,120.00	\$4,200.00	\$33,600.00	\$4,100.00	\$32,800.00
559.4	ASPHALTIC PLUG EXPANSION JOINT (F)	LF	671.00	\$135.00	\$90,585.00	\$141.75	\$95,114.25	\$150.00	\$100,650.00
563.23	BRIDGE RAIL T3	LF	845.00	\$130.00	\$109,850.00	\$140.70	\$118,891.50	\$160.00	\$135,200.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
563.233	BRIDGE RAIL T3 WITH SNOW SCREENING	LF	309.00	\$170.00	\$52,530.00	\$187.95	\$58,076.55	\$210.00	\$64,890.00
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	10.00	\$5,400.00	\$54,000.00	\$4,650.00	\$46,500.00	\$6,000.00	\$60,000.00
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	412.00	\$51.50	\$21,218.00	\$49.00	\$20,188.00	\$55.00	\$22,660.00
585.2	STONE FILL, CLASS B	CY	800.00	\$31.60	\$25,280.00	\$20.00	\$16,000.00	\$33.00	\$26,400.00
585.21	STONE FILL, CLASS B (BRIDGE)	CY	566.00	\$31.60	\$17,885.60	\$22.75	\$12,876.50	\$36.00	\$20,376.00
585.22	STONE FILL, CLASS B, INTERMIXED WITH HUMUS	CY	140.00	\$38.60	\$5,404.00	\$28.65	\$4,011.00	\$36.00	\$5,040.00
585.3	STONE FILL, CLASS C	CY	4,600.00	\$24.80	\$114,080.00	\$30.00	\$138,000.00	\$33.00	\$151,800.00
585.342	SIMULATED STREAMBED MATERIAL - 2'-6" DEEP	CY	220.00	\$47.40	\$10,428.00	\$45.00	\$9,900.00	\$100.00	\$22,000.00
585.343	SIMULATED STREAMBED MATERIAL - 3'-4" DEEP	CY	435.00	\$46.00	\$20,010.00	\$42.85	\$18,639.75	\$90.00	\$39,150.00
585.4	STONE FILL, CLASS D	CY	30.00	\$33.00	\$990.00	\$46.00	\$1,380.00	\$35.00	\$1,050.00
585.5	STONE FILL, CLASS E	CY	610.00	\$33.00	\$20,130.00	\$36.00	\$21,960.00	\$32.00	\$19,520.00
585.7	STONE FILL, CLASS G	CY	105.00	\$36.60	\$3,843.00	\$46.00	\$4,830.00	\$35.00	\$3,675.00
592.1	MECHANICALLY STABILIZED EARTH RETAINING WALL	SF	2,245.00	\$49.30	\$110,678.50	\$42.00	\$94,290.00	\$65.00	\$145,925.00
593.221	GEOTEXTILE; SEPARATION CL.2, NON-WOVEN	SY	56,600.00	\$1.45	\$82,070.00	\$1.75	\$99,050.00	\$1.95	\$110,370.00
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	14,597.00	\$1.55	\$22,625.35	\$2.00	\$29,194.00	\$2.00	\$29,194.00
593.521	PVC GEOMEMBRANE (40MIL)	SY	1,160.00	\$6.30	\$7,308.00	\$9.50	\$11,020.00	\$10.25	\$11,890.00
594.2	WOOD PANEL SOUND ABATEMENT WALL	SF	115,300.00	\$20.10	\$2,317,530.00	\$21.00	\$2,421,300.00	\$22.00	\$2,536,600.00
594.21	WOOD PANEL SOUND ABATEMENT WALL (BRIDGE MOUNTED)	SF	8,090.00	\$18.00	\$145,620.00	\$15.75	\$127,417.50	\$38.00	\$307,420.00
603.0001	VIDEO INSPECTION	LF	33,220.00	\$0.93	\$30,894.60	\$0.95	\$31,559.00	\$1.00	\$33,220.00
603.00212	12" R.C. PIPE, 2000D	LF	80.00	\$56.80	\$4,544.00	\$96.50	\$7,720.00	\$60.00	\$4,800.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
603.00215	15" R.C. PIPE, 2000D	LF	550.00	\$59.70	\$32,835.00	\$57.50	\$31,625.00	\$61.00	\$33,550.00
603.00218	18" R.C. PIPE, 2000D	LF	1,150.00	\$68.90	\$79,235.00	\$51.00	\$58,650.00	\$63.00	\$72,450.00
603.00224	24" R.C. PIPE, 2000D	LF	1,800.00	\$88.30	\$158,940.00	\$70.00	\$126,000.00	\$80.00	\$144,000.00
603.00230	30" R.C. PIPE, 2000D	LF	430.00	\$110.00	\$47,300.00	\$77.80	\$33,454.00	\$81.00	\$34,830.00
603.00236	36" R.C. PIPE, 2000D	LF	50.00	\$130.00	\$6,500.00	\$139.00	\$6,950.00	\$110.00	\$5,500.00
603.00336	36" R.C. PIPE, 3000D	LF	60.00	\$130.00	\$7,800.00	\$140.00	\$8,400.00	\$140.00	\$8,400.00
603.13012	12" CORR. ALUMINIZED STEEL (TYPE2) PIPE .064"	LF	5.00	\$340.00	\$1,700.00	\$140.75	\$703.75	\$33.00	\$165.00
603.13015	15" CORR. ALUMINIZED STEEL (TYPE2) PIPE .064"	LF	10.00	\$210.00	\$2,100.00	\$123.00	\$1,230.00	\$38.00	\$380.00
603.36112	12" ALUMINIZED STEEL END SECTION	EA	5.00	\$270.00	\$1,350.00	\$125.00	\$625.00	\$475.00	\$2,375.00
603.36115	15" ALUMINIZED STEEL END SECTION	EA	7.00	\$210.00	\$1,470.00	\$151.00	\$1,057.00	\$700.00	\$4,900.00
603.36118	18" ALUMINIZED STEEL END SECTION	EA	3.00	\$245.00	\$735.00	\$218.00	\$654.00	\$800.00	\$2,400.00
603.36124	24" ALUMINIZED STEEL END SECTION	EA	2.00	\$335.00	\$670.00	\$294.25	\$588.50	\$925.00	\$1,850.00
603.36130	30" ALUMINIZED STEEL END SECTION	EA	6.00	\$530.00	\$3,180.00	\$548.50	\$3,291.00	\$1,100.00	\$6,600.00
603.36136	36" ALUMINIZED STEEL END SECTION	EA	1.00	\$775.00	\$775.00	\$810.00	\$810.00	\$1,400.00	\$1,400.00
603.38908	TEMPORARY END SECTION FOR 8 IN. PIPE	EA	9.00	\$170.00	\$1,530.00	\$156.00	\$1,404.00	\$250.00	\$2,250.00
603.38912	TEMPORARY END SECTION FOR 12 IN. PIPE	EA	52.00	\$170.00	\$8,840.00	\$156.00	\$8,112.00	\$300.00	\$15,600.00
603.38954	TEMPORARY END SECTION FOR 54 IN. PIPE	EA	1.00	\$2,060.00	\$2,060.00	\$2,270.00	\$2,270.00	\$750.00	\$750.00
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	200.00	\$27.60	\$5,520.00	\$38.75	\$7,750.00	\$36.00	\$7,200.00
603.44015	15" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	40.00	\$31.30	\$1,252.00	\$41.75	\$1,670.00	\$38.00	\$1,520.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
603.44024	24" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	60.00	\$48.30	\$2,898.00	\$57.00	\$3,420.00	\$55.00	\$3,300.00
603.60024	RELAYING EXISTING 24" DRAINAGE PIPE	LF	55.00	\$32.80	\$1,804.00	\$52.00	\$2,860.00	\$120.00	\$6,600.00
603.71524	24" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	3.00	\$136,400.00	\$409,200.00	\$153,500.00	\$460,500.00	\$130,000.00	\$390,000.00
603.71536	36" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	1.00	\$268,900.00	\$268,900.00	\$265,000.00	\$265,000.00	\$290,000.00	\$290,000.00
603.71548	48" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	2.00	\$221,900.00	\$443,800.00	\$219,000.00	\$438,000.00	\$165,000.00	\$330,000.00
603.82212	12" PE PIPE (TYPE S)	LF	150.00	\$29.50	\$4,425.00	\$39.50	\$5,925.00	\$27.00	\$4,050.00
603.82215	15" PE PIPE (TYPE S)	LF	21,600.00	\$30.60	\$660,960.00	\$28.00	\$604,800.00	\$32.00	\$691,200.00
603.82218	18" PE PIPE (TYPE S)	LF	3,550.00	\$34.50	\$122,475.00	\$33.75	\$119,812.50	\$37.00	\$131,350.00
603.82224	24" PE PIPE (TYPE S)	LF	2,830.00	\$46.70	\$132,161.00	\$42.50	\$120,275.00	\$47.00	\$133,010.00
603.82230	30" PE PIPE (TYPE S)	LF	130.00	\$65.20	\$8,476.00	\$64.00	\$8,320.00	\$68.00	\$8,840.00
603.99012	12" TEMPORARY DRAIN. PIPE	LF	3,850.00	\$52.00	\$200,200.00	\$53.00	\$204,050.00	\$37.00	\$142,450.00
603.99054	54" TEMPORARY DRAIN. PIPE	LF	68.00	\$120.00	\$8,160.00	\$194.00	\$13,192.00	\$100.00	\$6,800.00
604.0007	POLYETHYLENE LINER	EA	105.00	\$190.00	\$19,950.00	\$160.00	\$16,800.00	\$200.00	\$21,000.00
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	130.00	\$1,980.00	\$257,400.00	\$1,950.00	\$253,500.00	\$1,900.00	\$247,000.00
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	8.00	\$2,440.00	\$19,520.00	\$2,300.00	\$18,400.00	\$2,300.00	\$18,400.00
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	4.00	\$3,070.00	\$12,280.00	\$3,000.00	\$12,000.00	\$2,500.00	\$10,000.00
604.128	CATCH BASINS TYPE B, 8-FOOT DIAMETER	U	2.00	\$5,600.00	\$11,200.00	\$5,850.00	\$11,700.00	\$3,600.00	\$7,200.00
604.15	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	60.00	\$2,220.00	\$133,200.00	\$2,150.00	\$129,000.00	\$2,600.00	\$156,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	12.00	\$2,730.00	\$32,760.00	\$2,725.00	\$32,700.00	\$2,600.00	\$31,200.00
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	14.00	\$3,300.00	\$46,200.00	\$3,400.00	\$47,600.00	\$3,000.00	\$42,000.00
604.158	CATCH BASINS TYPE E, 8-FOOT DIAMETER	U	4.00	\$5,840.00	\$23,360.00	\$6,350.00	\$25,400.00	\$3,360.00	\$13,440.00
604.16	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	10.00	\$2,250.00	\$22,500.00	\$2,050.00	\$20,500.00	\$2,400.00	\$24,000.00
604.1941	SPECIAL CATCH BASIN TYPE G, 4-FOOT DIAMETER	U	1.00	\$2,850.00	\$2,850.00	\$3,150.00	\$3,150.00	\$2,640.00	\$2,640.00
604.2249	TEMPORARY DROP INLET TYPE B, 4-FOOT DIAMETER	U	85.00	\$2,050.00	\$174,250.00	\$1,675.00	\$142,375.00	\$2,300.00	\$195,500.00
604.32	DRAINAGE MANHOLES	U	14.00	\$2,240.00	\$31,360.00	\$2,025.00	\$28,350.00	\$1,710.00	\$23,940.00
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	3.00	\$2,740.00	\$8,220.00	\$2,725.00	\$8,175.00	\$2,200.00	\$6,600.00
604.3279	TEMPORARY DRAINAGE MANHOLES, 7-FOOT DIAMETER	U	2.00	\$6,320.00	\$12,640.00	\$7,500.00	\$15,000.00	\$2,500.00	\$5,000.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	100.00	\$450.00	\$45,000.00	\$350.00	\$35,000.00	\$420.00	\$42,000.00
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	1.00	\$650.00	\$650.00	\$350.00	\$350.00	\$500.00	\$500.00
604.62	DRAINAGE MANHOLE COVERS AND FRAMES	EA	9.00	\$710.00	\$6,390.00	\$505.00	\$4,545.00	\$780.00	\$7,020.00
604.69	RECONSTRUCTING/ADJUSTING SPLICE VAULT COVERS AND FRAMES	LF	4.00	\$650.00	\$2,600.00	\$350.00	\$1,400.00	\$600.00	\$2,400.00
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$3,750.00	\$3,750.00	\$10,000.00	\$10,000.00
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$4,170.00	\$4,170.00	\$10,000.00	\$10,000.00
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$4,450.00	\$4,450.00	\$10,000.00	\$10,000.00
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$4,250.00	\$4,250.00	\$10,000.00	\$10,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
604.9105	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$4,600.00	\$4,600.00	\$10,000.00	\$10,000.00
604.9106	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$4,800.00	\$4,800.00	\$10,000.00	\$10,000.00
604.9107	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$3,875.00	\$3,875.00	\$10,000.00	\$10,000.00
604.9108	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$10,000.00	\$10,000.00
604.921	LEACHING CHAMBER TYPE 1	U	6.00	\$2,000.00	\$12,000.00	\$1,875.00	\$11,250.00	\$2,100.00	\$12,600.00
604.92199	RESET EXISTING LEACHING CHAMBER, TYPE 1	U	6.00	\$1,190.00	\$7,140.00	\$1,300.00	\$7,800.00	\$2,500.00	\$15,000.00
604.922	LEACHING CHAMBER TYPE 2	U	5.00	\$2,000.00	\$10,000.00	\$1,875.00	\$9,375.00	\$2,100.00	\$10,500.00
604.92299	RESET EXISTING LEACHING CHAMBER, TYPE 2	U	5.00	\$1,190.00	\$5,950.00	\$1,300.00	\$6,500.00	\$2,500.00	\$12,500.00
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	19,700.00	\$16.00	\$315,200.00	\$17.00	\$334,900.00	\$12.00	\$236,400.00
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	3,750.00	\$18.70	\$70,125.00	\$21.00	\$78,750.00	\$13.00	\$48,750.00
605.79	UNDERDRAIN FLUSHING BASINS	EA	59.00	\$330.00	\$19,470.00	\$350.00	\$20,650.00	\$470.00	\$27,730.00
605.82251	24" AGGRE. UND. TYPE 2 WITH 6" P.C. POLY. PIPE	LF	18,300.00	\$21.90	\$400,770.00	\$23.15	\$423,645.00	\$21.00	\$384,300.00
605.82258	24" AGGRE. UND. TYPE 2 WITH 8" P.C. POLY. PIPE	LF	1,600.00	\$23.40	\$37,440.00	\$25.50	\$40,800.00	\$22.00	\$35,200.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	20.00	\$2,160.00	\$43,200.00	\$2,100.00	\$42,000.00	\$1,950.00	\$39,000.00
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL-2 25-FOOT) (STEEL POST)	U	1.00	\$1,740.00	\$1,740.00	\$1,685.00	\$1,685.00	\$1,745.00	\$1,745.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	28.00	\$565.00	\$15,820.00	\$550.00	\$15,400.00	\$500.00	\$14,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.15708	STEEL BEAM GUARDRAIL, STEEL POST (NU-GUARD-27) W/ 8" OFFSET BLOCK	LF	1,850.00	\$17.40	\$32,190.00	\$16.90	\$31,265.00	\$17.00	\$31,450.00
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	38,100.00	\$17.20	\$655,320.00	\$15.60	\$594,360.00	\$16.00	\$609,600.00
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8' STEEL POST)	LF	700.00	\$19.10	\$13,370.00	\$18.50	\$12,950.00	\$18.50	\$12,950.00
606.18041	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (11' STEEL POSTS)	LF	125.00	\$30.90	\$3,862.50	\$30.00	\$3,750.00	\$31.00	\$3,875.00
606.312	SINGLE FACED TRANSITION RAIL, STEEL POST	U	7.00	\$2,570.00	\$17,990.00	\$2,500.00	\$17,500.00	\$2,300.00	\$16,100.00
606.41231	TRANSITION SINGLE SLOPE CONCRETE BARRIER, PRECAST	U	2.00	\$7,110.00	\$14,220.00	\$2,355.00	\$4,710.00	\$3,000.00	\$6,000.00
606.413	SINGLE SLOPE CONCRETE MEDIAN BARRIER, PRECAST	LF	1,500.00	\$82.40	\$123,600.00	\$97.00	\$145,500.00	\$94.00	\$141,000.00
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	3,150.00	\$44.50	\$140,175.00	\$24.40	\$76,860.00	\$22.00	\$69,300.00
606.41731	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL WITH DRAINAGE SLOTS	LF	23,280.00	\$42.60	\$991,728.00	\$27.25	\$634,380.00	\$31.00	\$721,680.00
606.4174	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRACED	LF	440.00	\$90.40	\$39,776.00	\$89.25	\$39,270.00	\$154.00	\$67,760.00
606.422	CONCRETE BARRIER, DOUBLE- FACED, CAST-IN-PLACE	LF	306.00	\$190.00	\$58,140.00	\$194.25	\$59,440.50	\$220.00	\$67,320.00
606.91	RESETTING OR SETTING GUARDRAIL	LF	475.00	\$12.40	\$5,890.00	\$12.00	\$5,700.00	\$10.20	\$4,845.00
606.91454	RESETTING TERMINAL UNIT (TYPE EAGRT, TL 3)	U	1.00	\$1,010.00	\$1,010.00	\$980.00	\$980.00	\$600.00	\$600.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
606.9147	RESETTING TERMINAL UNIT (TYPE G-2)	U	1.00	\$475.00	\$475.00	\$460.00	\$460.00	\$370.00	\$370.00
606.93	TEMPORARY BEAM GUARDRAIL	LF	22,400.00	\$16.10	\$360,640.00	\$12.10	\$271,040.00	\$13.00	\$291,200.00
606.93008	TEMPORARY BEAM GUARDRAIL W/8-FOOT POSTS	LF	2,600.00	\$20.20	\$52,520.00	\$19.60	\$50,960.00	\$17.00	\$44,200.00
606.93254	TEMPORARY BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 50 FT)	U	22.00	\$2,810.00	\$61,820.00	\$2,725.00	\$59,950.00	\$1,950.00	\$42,900.00
606.9347	TEMPORARY BEAM GUARDRAIL (TERM. UNIT TYPE G-2)	U	20.00	\$565.00	\$11,300.00	\$550.00	\$11,000.00	\$500.00	\$10,000.00
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	2.00	\$3,120.00	\$6,240.00	\$4,300.00	\$8,600.00	\$5,000.00	\$10,000.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	6.00	\$8,460.00	\$50,760.00	\$7,225.00	\$43,350.00	\$8,000.00	\$48,000.00
606.9612	TEMPORARY GUARDRAIL TO BARRIER TRANSITION, STEEL POST	U	5.00	\$4,740.00	\$23,700.00	\$4,600.00	\$23,000.00	\$3,000.00	\$15,000.00
607.146	WOVEN WIRE FENCE 4'-6" HIGH	LF	13,400.00	\$8.20	\$109,880.00	\$5.85	\$78,390.00	\$6.00	\$80,400.00
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	1,500.00	\$19.20	\$28,800.00	\$22.70	\$34,050.00	\$21.70	\$32,550.00
607.260	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 6' HIGH	LF	2,750.00	\$19.50	\$53,625.00	\$24.20	\$66,550.00	\$23.50	\$64,625.00
607.4146	POST ASSEMBLIES FOR WOVEN WIRE FENCE, 4'-6" HIGH	EA	76.00	\$165.00	\$12,540.00	\$210.00	\$15,960.00	\$210.00	\$15,960.00
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	20.00	\$160.00	\$3,200.00	\$222.00	\$4,440.00	\$225.00	\$4,500.00
607.4260	POST ASSEMBLIES FOR CHAIN LINK FENCE, 6' HIGH	EA	39.00	\$165.00	\$6,435.00	\$245.00	\$9,555.00	\$240.00	\$9,360.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
607.72618	18' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 6' HIGH	U	2.00	\$2,800.00	\$5,600.00	\$1,750.00	\$3,500.00	\$1,700.00	\$3,400.00
607.9918	18-FOOT BARWAY	U	2.00	\$3,690.00	\$7,380.00	\$3,950.00	\$7,900.00	\$4,500.00	\$9,000.00
608.12	2" BITUMINOUS SIDEWALK (F)	SY	1,510.00	\$15.50	\$23,405.00	\$2.40	\$3,624.00	\$10.00	\$15,100.00
608.24	4" CONCRETE SIDEWALK (F)	SY	890.00	\$36.30	\$32,307.00	\$37.00	\$32,930.00	\$28.00	\$24,920.00
608.28	8" CONCRETE SIDEWALK (F)	SY	193.00	\$50.40	\$9,727.20	\$47.00	\$9,071.00	\$35.00	\$6,755.00
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	3.00	\$410.00	\$1,230.00	\$400.00	\$1,200.00	\$300.00	\$900.00
609.01	STRAIGHT GRANITE CURB	LF	805.00	\$19.60	\$15,778.00	\$22.50	\$18,112.50	\$14.00	\$11,270.00
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	950.00	\$16.30	\$15,485.00	\$18.90	\$17,955.00	\$14.00	\$13,300.00
609.234	CURVED GRANITE SLOPE CURB 4" HIGH	LF	4.00	\$76.20	\$304.80	\$80.05	\$320.20	\$14.00	\$56.00
609.5	RESET GRANITE CURB	LF	482.00	\$6.45	\$3,108.90	\$13.25	\$6,386.50	\$14.00	\$6,748.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	23,650.00	\$3.60	\$85,140.00	\$3.65	\$86,322.50	\$5.10	\$120,615.00
611.8204	4-INCH DRY STANDPIPE	U	2.00	\$10,300.00	\$20,600.00	\$10,500.00	\$21,000.00	\$3,000.00	\$6,000.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	5.00	\$240.00	\$1,200.00	\$325.00	\$1,625.00	\$165.00	\$825.00
614.321	2" STEEL CONDUIT	LF	56.00	\$20.60	\$1,153.60	\$21.00	\$1,176.00	\$14.00	\$784.00
614.331	3" STEEL CONDUIT	LF	57.00	\$25.80	\$1,470.60	\$26.25	\$1,496.25	\$18.00	\$1,026.00
614.512	CONCRETE PULL BOX 18"	EA	7.00	\$565.00	\$3,955.00	\$577.50	\$4,042.50	\$600.00	\$4,200.00
614.51821	CONCRETE FIBER OPTIC SPLICE VAULT 48"X48"X48"	U	10.00	\$3,600.00	\$36,000.00	\$3,675.00	\$36,750.00	\$4,000.00	\$40,000.00
614.51823	CONCRETE FIBER OPTIC SPLICE VAULT 48"X96"X48"	U	3.00	\$6,180.00	\$18,540.00	\$6,300.00	\$18,900.00	\$8,000.00	\$24,000.00
614.523	MOLDED PULL BOX 17"X30"	EA	12.00	\$410.00	\$4,920.00	\$420.00	\$5,040.00	\$500.00	\$6,000.00
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	1,450.00	\$8.25	\$11,962.50	\$8.40	\$12,180.00	\$8.00	\$11,600.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	2,650.00	\$10.30	\$27,295.00	\$10.50	\$27,825.00	\$10.00	\$26,500.00
614.74221	4" 2-DUCT HDPE CONDUIT, SDR 13.5	LF	11,900.00	\$25.80	\$307,020.00	\$26.25	\$312,375.00	\$24.00	\$285,600.00
615.0101	TRAFFIC SIGN TYPE A	SF	72.00	\$63.90	\$4,600.80	\$66.35	\$4,777.20	\$65.00	\$4,680.00
615.01201	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS	SF	265.00	\$135.00	\$35,775.00	\$140.00	\$37,100.00	\$139.00	\$36,835.00
615.013	REMOVING TRAFFIC SIGN TYPE A	U	42.00	\$1,440.00	\$60,480.00	\$1,500.00	\$63,000.00	\$1,475.00	\$61,950.00
615.014	RELOCATING TRAFFIC SIGN TYPE A	U	18.00	\$1,960.00	\$35,280.00	\$2,035.00	\$36,630.00	\$2,000.00	\$36,000.00
615.0201	TRAFFIC SIGN TYPE B	SF	6.00	\$185.00	\$1,110.00	\$195.00	\$1,170.00	\$195.00	\$1,170.00
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	6.00	\$240.00	\$1,440.00	\$250.00	\$1,500.00	\$245.00	\$1,470.00
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	48.00	\$275.00	\$13,200.00	\$285.00	\$13,680.00	\$281.00	\$13,488.00
615.0301	TRAFFIC SIGN TYPE C	SF	330.00	\$120.00	\$39,600.00	\$126.25	\$41,662.50	\$124.00	\$40,920.00
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	210.00	\$185.00	\$38,850.00	\$190.50	\$40,005.00	\$190.00	\$39,900.00
615.0401	TRAFFIC SIGN TYPE AA	SF	4,200.00	\$18.50	\$77,700.00	\$19.00	\$79,800.00	\$19.00	\$79,800.00
615.0601	TRAFFIC SIGN TYPE CC	SF	88.00	\$12.40	\$1,091.20	\$12.85	\$1,130.80	\$14.00	\$1,232.00
615.10001	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$52,550.00	\$52,550.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00
615.10002	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$90,650.00	\$90,650.00	\$94,000.00	\$94,000.00	\$95,000.00	\$95,000.00
615.10003	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$90,650.00	\$90,650.00	\$94,000.00	\$94,000.00	\$95,000.00	\$95,000.00
615.10004	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$79,300.00	\$79,300.00	\$81,000.00	\$81,000.00	\$85,000.00	\$85,000.00
615.10005	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$80,350.00	\$80,350.00	\$81,000.00	\$81,000.00	\$85,000.00	\$85,000.00
615.10301	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$3,700.00	\$3,700.00	\$3,800.00	\$3,800.00	\$4,000.00	\$4,000.00
615.10302	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$3,700.00	\$3,700.00	\$3,800.00	\$3,800.00	\$4,000.00	\$4,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
615.10303	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$3,700.00	\$3,700.00	\$3,800.00	\$3,800.00	\$4,000.00	\$4,000.00
615.20001	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$35,750.00	\$35,750.00	\$37,000.00	\$37,000.00	\$38,000.00	\$38,000.00
616.161	TRAFFIC SIGNALS (TEMP.)	U	1.00	\$30,900.00	\$30,900.00	\$31,500.00	\$31,500.00	\$38,000.00	\$38,000.00
618.6	UNIFORMED OFFICERS	\$	7,000.00	\$1.00	\$7,000.00	\$1.00	\$7,000.00	\$1.00	\$7,000.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	1,856,000.00	\$1.00	\$1,856,000.00	\$1.00	\$1,856,000.00	\$1.00	\$1,856,000.00
618.7	FLAGGERS	HR	100.00	\$26.80	\$2,680.00	\$26.50	\$2,650.00	\$30.00	\$3,000.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$667,400.00	\$667,400.00	\$1,400,000.00	\$1,400,000.00	\$1,380,000.00	\$1,380,000.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$17,850.00	\$71,400.00	\$16,500.00	\$66,000.00	\$16,000.00	\$64,000.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$9,190.00	\$36,760.00	\$4,000.00	\$16,000.00	\$11,000.00	\$44,000.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$34,700.00	\$69,400.00	\$20,800.00	\$41,600.00	\$64,000.00	\$128,000.00
619.72	TOW VEHICLE	HR	7,900.00	\$35.00	\$276,500.00	\$95.00	\$750,500.00	\$75.00	\$592,500.00
621.11	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR (WHITE)	EA	21.00	\$28.10	\$590.10	\$12.00	\$252.00	\$36.00	\$756.00
621.21	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR (WHITE)	EA	270.00	\$4.10	\$1,107.00	\$4.00	\$1,080.00	\$5.00	\$1,350.00
621.22	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR (YELLOW)	EA	215.00	\$4.10	\$881.50	\$4.00	\$860.00	\$5.00	\$1,075.00
621.31	SINGLE DELINEATOR WITH POST	EA	463.00	\$37.10	\$17,177.30	\$36.00	\$16,668.00	\$34.00	\$15,742.00
621.32	DOUBLE DELINEATOR WITH POST	EA	36.00	\$41.20	\$1,483.20	\$40.00	\$1,440.00	\$36.00	\$1,296.00
621.61	FIBER OPTIC DELINEATOR	EA	34.00	\$41.20	\$1,400.80	\$42.00	\$1,428.00	\$41.00	\$1,394.00
622.1	STEEL WITNESS MARKERS	EA	200.00	\$28.80	\$5,760.00	\$29.40	\$5,880.00	\$30.00	\$6,000.00
622.2	CONCRETE BOUNDS	EA	41.00	\$300.00	\$12,300.00	\$245.00	\$10,045.00	\$300.00	\$12,300.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,150.00	\$1.00	\$1,150.00	\$2.00	\$2,300.00	\$1.00	\$1,150.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	7,100.00	\$0.11	\$781.00	\$0.16	\$1,136.00	\$0.17	\$1,207.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	838,300.00	\$0.13	\$108,979.00	\$0.17	\$142,511.00	\$0.19	\$159,277.00
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	39,100.00	\$0.26	\$10,166.00	\$0.55	\$21,505.00	\$0.35	\$13,685.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	530.00	\$1.05	\$556.50	\$1.05	\$556.50	\$1.20	\$636.00
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	7,650.00	\$2.05	\$15,682.50	\$2.40	\$18,360.00	\$1.80	\$13,770.00
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	25.00	\$5.15	\$128.75	\$6.00	\$150.00	\$6.30	\$157.50
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	381,300.00	\$0.26	\$99,138.00	\$0.45	\$171,585.00	\$0.30	\$114,390.00
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	35.00	\$180.00	\$6,300.00	\$183.75	\$6,431.25	\$190.00	\$6,650.00
644.82	SALT-TOLERANT GRASS SEED, TYPE 82	LB	65.00	\$20.60	\$1,339.00	\$21.00	\$1,365.00	\$21.00	\$1,365.00
644.90	SITE SPECIFIC SALT TOLERANT GRASS SEED	LB	30.00	\$37.10	\$1,113.00	\$37.80	\$1,134.00	\$39.00	\$1,170.00
645.0001	TURBIDITY BARRIER	LF	390.00	\$14.50	\$5,655.00	\$13.00	\$5,070.00	\$12.00	\$4,680.00
645.119	MULCH WITH TACKIFIERS	A	45.00	\$1,000.00	\$45,000.00	\$1,025.00	\$46,125.00	\$1,100.00	\$49,500.00
645.3	EROSION STONE	TON	15,000.00	\$16.90	\$253,500.00	\$23.00	\$345,000.00	\$26.00	\$390,000.00
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	131,656.00	\$1.40	\$184,318.40	\$1.75	\$230,398.00	\$1.80	\$236,980.80
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	34,500.00	\$5.25	\$181,125.00	\$4.65	\$160,425.00	\$4.80	\$165,600.00
645.48	EROSION CONTROL MIX	CY	3,000.00	\$18.70	\$56,100.00	\$22.15	\$66,450.00	\$5.20	\$15,600.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	2,500.00	\$20.70	\$51,750.00	\$16.25	\$40,625.00	\$4.00	\$10,000.00
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	7,000.00	\$17.10	\$119,700.00	\$16.25	\$113,750.00	\$15.00	\$105,000.00
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	1,000.00	\$6.00	\$6,000.00	\$5.15	\$5,150.00	\$8.75	\$8,750.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	5,000.00	\$4.00	\$20,000.00	\$5.15	\$25,750.00	\$3.75	\$18,750.00
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	1,500.00	\$2.30	\$3,450.00	\$2.37	\$3,555.00	\$2.90	\$4,350.00
645.531	SILT FENCE	LF	43,198.00	\$1.95	\$84,236.10	\$2.35	\$101,515.30	\$3.00	\$129,594.00
645.611	BONDED FIBER MATRIX (BFM)	LB	167,200.00	\$1.25	\$209,000.00	\$1.26	\$210,672.00	\$1.30	\$217,360.00
645.612	FIBER REINFORCED MATRIX (FRM)	LB	18,200.00	\$1.35	\$24,570.00	\$1.37	\$24,934.00	\$1.50	\$27,300.00
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$43,250.00	\$43,250.00	\$60,000.00	\$60,000.00	\$5,000.00	\$5,000.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	4,100.00	\$61.80	\$253,380.00	\$62.00	\$254,200.00	\$55.00	\$225,500.00
645.81	STORM WATER REMOVAL - TRUCKING	HR	100.00	\$100.00	\$10,000.00	\$130.00	\$13,000.00	\$100.00	\$10,000.00
645.8103	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	UWK	150.00	\$805.00	\$120,750.00	\$750.00	\$112,500.00	\$860.00	\$129,000.00
645.8105	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$940.00	\$188,000.00	\$1,000.00	\$200,000.00	\$765.00	\$153,000.00
645.8110	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$1,120.00	\$224,000.00	\$1,250.00	\$250,000.00	\$895.00	\$179,000.00
645.8203	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$27,300.00	\$54,600.00	\$35,000.00	\$70,000.00	\$25,000.00	\$50,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
645.8205	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$42,150.00	\$84,300.00	\$42,500.00	\$85,000.00	\$30,000.00	\$60,000.00
645.8210	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	U	3.00	\$62,650.00	\$187,950.00	\$100,000.00	\$300,000.00	\$35,000.00	\$105,000.00
645.85	FLOCCULANT TREATMENT SYSTEM	MON	79.00	\$5,010.00	\$395,790.00	\$9,500.00	\$750,500.00	\$3,500.00	\$276,500.00
645.851	WATER QUALITY MONITORING FOR CONSTRUCTION STORMWATER	HR	900.00	\$61.80	\$55,620.00	\$60.00	\$54,000.00	\$75.00	\$67,500.00
645.852	FLOCCULANT TREATMENT SYSTEM OPERATION	HR	1,350.00	\$61.80	\$83,430.00	\$65.00	\$87,750.00	\$56.00	\$75,600.00
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	57.00	\$1,420.00	\$80,940.00	\$1,445.00	\$82,365.00	\$1,500.00	\$85,500.00
647.1	HUMUS	CY	25,500.00	\$16.60	\$423,300.00	\$17.00	\$433,500.00	\$11.00	\$280,500.00
647.22	HUMUS, INTERMIXED, 2" DEEP	CY	220.00	\$24.30	\$5,346.00	\$27.00	\$5,940.00	\$20.50	\$4,510.00
647.29	WETLAND HUMUS	CY	1,620.00	\$26.60	\$43,092.00	\$15.75	\$25,515.00	\$2.40	\$3,888.00
650.2	LANDSCAPING	U	1.00	\$4,020.00	\$4,020.00	\$5,655.00	\$5,655.00	\$5,000.00	\$5,000.00
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	8.00	\$715.00	\$5,720.00	\$600.00	\$4,800.00	\$575.00	\$4,600.00
670.04501	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$11,900.00	\$11,900.00	\$8,300.00	\$8,300.00	\$10,000.00	\$10,000.00
670.04502	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,340.00	\$5,340.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00
670.04503	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$6,620.00	\$6,620.00	\$2,850.00	\$2,850.00	\$6,000.00	\$6,000.00
670.04504	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,110.00	\$1,110.00	\$750.00	\$750.00	\$1,000.00	\$1,000.00
670.04505	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,110.00	\$1,110.00	\$750.00	\$750.00	\$1,000.00	\$1,000.00
670.04506	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,560.00	\$1,560.00	\$1,350.00	\$1,350.00	\$2,000.00	\$2,000.00
670.04507	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$4,390.00	\$4,390.00	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
670.04508	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,250.00	\$3,250.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
670.04509	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,900.00	\$3,900.00	\$2,575.00	\$2,575.00	\$3,000.00	\$3,000.00
670.04510	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,760.00	\$3,760.00	\$2,400.00	\$2,400.00	\$3,000.00	\$3,000.00
670.04511	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,710.00	\$3,710.00	\$2,400.00	\$2,400.00	\$3,000.00	\$3,000.00
670.04512	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$10,800.00	\$10,800.00	\$8,250.00	\$8,250.00	\$9,000.00	\$9,000.00
670.04513	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,610.00	\$1,610.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
670.04514	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,920.00	\$1,920.00	\$1,400.00	\$1,400.00	\$1,500.00	\$1,500.00
670.04515	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,800.00	\$8,800.00	\$6,000.00	\$6,000.00	\$7,000.00	\$7,000.00
670.04516	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$7,610.00	\$7,610.00	\$4,950.00	\$4,950.00	\$6,000.00	\$6,000.00
670.04517	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,720.00	\$8,720.00	\$5,800.00	\$5,800.00	\$7,000.00	\$7,000.00
670.04518	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,480.00	\$1,480.00	\$750.00	\$750.00	\$1,000.00	\$1,000.00
670.04519	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,690.00	\$8,690.00	\$5,350.00	\$5,350.00	\$6,000.00	\$6,000.00
670.04520	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,930.00	\$3,930.00	\$1,050.00	\$1,050.00	\$2,000.00	\$2,000.00
670.04521	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$10,150.00	\$10,150.00	\$6,800.00	\$6,800.00	\$10,000.00	\$10,000.00
670.04522	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$7,560.00	\$7,560.00	\$5,100.00	\$5,100.00	\$6,000.00	\$6,000.00
670.04523	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$7,730.00	\$7,730.00	\$4,000.00	\$4,000.00	\$6,000.00	\$6,000.00
670.04524	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$6,260.00	\$6,260.00	\$4,475.00	\$4,475.00	\$6,000.00	\$6,000.00
670.04525	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,260.00	\$8,260.00	\$4,900.00	\$4,900.00	\$7,000.00	\$7,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
670.04526	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,630.00	\$5,630.00	\$3,050.00	\$3,050.00	\$4,000.00	\$4,000.00
670.04527	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,440.00	\$3,440.00	\$1,700.00	\$1,700.00	\$2,000.00	\$2,000.00
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$58,000.00	\$58,000.00	\$52,600.00	\$52,600.00	\$100,000.00	\$100,000.00
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$68,900.00	\$68,900.00	\$63,250.00	\$63,250.00	\$140,000.00	\$140,000.00
670.04603	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$40,200.00	\$40,200.00	\$35,000.00	\$35,000.00	\$80,000.00	\$80,000.00
670.04604	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$83,650.00	\$83,650.00	\$74,500.00	\$74,500.00	\$170,000.00	\$170,000.00
670.04605	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$12,600.00	\$12,600.00	\$7,450.00	\$7,450.00	\$25,000.00	\$25,000.00
670.04606	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$5,540.00	\$5,540.00	\$4,100.00	\$4,100.00	\$8,000.00	\$8,000.00
670.04607	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$7,450.00	\$7,450.00	\$6,050.00	\$6,050.00	\$11,000.00	\$11,000.00
670.04608	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$52,600.00	\$52,600.00	\$58,750.00	\$58,750.00	\$100,000.00	\$100,000.00
670.04609	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$3,620.00	\$3,620.00	\$2,750.00	\$2,750.00	\$4,000.00	\$4,000.00
670.04610	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$31,200.00	\$31,200.00	\$25,500.00	\$25,500.00	\$60,000.00	\$60,000.00
670.04611	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$32,700.00	\$32,700.00	\$28,500.00	\$28,500.00	\$60,000.00	\$60,000.00
670.04612	CONSTRUCT AND REMVE TEMPORARY WIDENING	U	1.00	\$65,850.00	\$65,850.00	\$64,400.00	\$64,400.00	\$140,000.00	\$140,000.00
670.04613	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$2,590.00	\$2,590.00	\$1,550.00	\$1,550.00	\$2,000.00	\$2,000.00
670.04614	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$58,300.00	\$58,300.00	\$58,250.00	\$58,250.00	\$120,000.00	\$120,000.00
670.04615	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$30,500.00	\$30,500.00	\$28,200.00	\$28,200.00	\$60,000.00	\$60,000.00
670.04616	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$6,830.00	\$6,830.00	\$5,250.00	\$5,250.00	\$10,000.00	\$10,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
670.04617	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$31,900.00	\$31,900.00	\$27,300.00	\$27,300.00	\$60,000.00	\$60,000.00
670.04618	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$19,350.00	\$19,350.00	\$17,300.00	\$17,300.00	\$40,000.00	\$40,000.00
670.04619	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$131,100.00	\$131,100.00	\$125,500.00	\$125,500.00	\$300,000.00	\$300,000.00
670.101	TEMPORARY LIGHTING	U	1.00	\$303,800.00	\$303,800.00	\$309,750.00	\$309,750.00	\$100,000.00	\$100,000.00
670.104	TEMPORARY PORTABLE LIGHTING	U	4.00	\$13,900.00	\$55,600.00	\$15,000.00	\$60,000.00	\$25,000.00	\$100,000.00
670.1151	NEOPRENE FIRE ACCESS SLEEVE	EA	3.00	\$205.00	\$615.00	\$210.00	\$630.00	\$600.00	\$1,800.00
670.321	CONSTRUCT SOIL COVER	U	1.00	\$106,500.00	\$106,500.00	\$110,000.00	\$110,000.00	\$120,000.00	\$120,000.00
670.95	TEMPORARY SAFETY FENCE	LF	900.00	\$10.30	\$9,270.00	\$3.05	\$2,745.00	\$4.00	\$3,600.00
671.603	3-INCH PVC CONDUIT, SCHEDULE 80, DIRECTIONAL BORE	LF	695.00	\$77.20	\$53,654.00	\$78.75	\$54,731.25	\$72.00	\$50,040.00
671.6108	TEMPORARY DRAINAGE PIPE, 8" HDPE, DIRECTIONAL BORE	LF	985.00	\$93.90	\$92,491.50	\$110.00	\$108,350.00	\$25.00	\$24,625.00
677.3101	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$12,350.00	\$12,350.00	\$12,600.00	\$12,600.00	\$25,000.00	\$25,000.00
677.3102	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$12,350.00	\$12,350.00	\$12,600.00	\$12,600.00	\$25,000.00	\$25,000.00
677.3103	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$12,350.00	\$12,350.00	\$12,600.00	\$12,600.00	\$25,000.00	\$25,000.00
677.3104	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$12,350.00	\$12,350.00	\$12,600.00	\$12,600.00	\$25,000.00	\$25,000.00
677.41001	CCTV SYSTEM FOUNDATION	U	1.00	\$36,050.00	\$36,050.00	\$36,750.00	\$36,750.00	\$4,000.00	\$4,000.00
677.41002	CCTV SYSTEM FOUNDATION	U	1.00	\$36,050.00	\$36,050.00	\$36,750.00	\$36,750.00	\$4,000.00	\$4,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.41003	CCTV SYSTEM FOUNDATION	U	1.00	\$38,100.00	\$38,100.00	\$38,850.00	\$38,850.00	\$4,000.00	\$4,000.00
677.41004	CCTV SYSTEM FOUNDATION	U	1.00	\$38,100.00	\$38,100.00	\$38,850.00	\$38,850.00	\$4,000.00	\$4,000.00
677.41005	CCTV SYSTEM FOUNDATION	U	1.00	\$46,350.00	\$46,350.00	\$47,250.00	\$47,250.00	\$4,000.00	\$4,000.00
677.41006	CCTV SYSTEM FOUNDATION	U	1.00	\$37,100.00	\$37,100.00	\$37,800.00	\$37,800.00	\$4,000.00	\$4,000.00
677.4101	CCTV SYSTEM	U	1.00	\$52,550.00	\$52,550.00	\$53,000.00	\$53,000.00	\$70,000.00	\$70,000.00
677.4102	CCTV SYSTEM	U	1.00	\$89,600.00	\$89,600.00	\$91,000.00	\$91,000.00	\$110,000.00	\$110,000.00
677.4103	CCTV SYSTEM	U	1.00	\$98,750.00	\$98,750.00	\$100,000.00	\$100,000.00	\$115,000.00	\$115,000.00
677.4104	CCTV SYSTEM	U	1.00	\$98,750.00	\$98,750.00	\$100,000.00	\$100,000.00	\$115,000.00	\$115,000.00
677.4105	CCTV SYSTEM	U	1.00	\$48,400.00	\$48,400.00	\$49,350.00	\$49,350.00	\$55,000.00	\$55,000.00
677.4106	CCTV SYSTEM	U	1.00	\$98,750.00	\$98,750.00	\$100,000.00	\$100,000.00	\$115,000.00	\$115,000.00
677.4301	VARIABLE SPEED LIMIT SIGN (VSLs) SYSTEM	U	1.00	\$51,700.00	\$51,700.00	\$52,000.00	\$52,000.00	\$25,000.00	\$25,000.00
677.437	RELOCATE VARIABLE SPEED LIMIT SIGN SYSTEM	U	1.00	\$10,300.00	\$10,300.00	\$10,500.00	\$10,500.00	\$7,000.00	\$7,000.00
677.51012	12-STRAND SINGLE MODE FIBER OPTIC CABLE	LF	585.00	\$6.20	\$3,627.00	\$6.30	\$3,685.50	\$7.00	\$4,095.00
677.53	FIBER OPTIC SPLICE	EA	16.00	\$310.00	\$4,960.00	\$315.00	\$5,040.00	\$400.00	\$6,400.00
677.54101	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,900.00	\$13,900.00	\$14,175.00	\$14,175.00	\$15,500.00	\$15,500.00
677.54102	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,900.00	\$13,900.00	\$14,175.00	\$14,175.00	\$15,500.00	\$15,500.00
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,350.00	\$12,350.00	\$12,600.00	\$12,600.00	\$15,500.00	\$15,500.00
677.54202	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,350.00	\$12,350.00	\$12,600.00	\$12,600.00	\$15,500.00	\$15,500.00
677.54203	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,350.00	\$12,350.00	\$12,600.00	\$12,600.00	\$15,500.00	\$15,500.00
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	5.00	\$925.00	\$4,625.00	\$945.00	\$4,725.00	\$1,100.00	\$5,500.00
677.5821	100 MBPS FIBER ETHERNET SWITCH	EA	5.00	\$4,940.00	\$24,700.00	\$5,040.00	\$25,200.00	\$5,500.00	\$27,500.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,630.00	\$4,630.00	\$4,725.00	\$4,725.00	\$5,000.00	\$5,000.00
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,630.00	\$4,630.00	\$4,725.00	\$4,725.00	\$5,000.00	\$5,000.00
677.64	UNINTERRUPTABLE POWER SUPPLY (UPS)	EA	1.00	\$5,660.00	\$5,660.00	\$5,775.00	\$5,775.00	\$7,000.00	\$7,000.00
677.9300	3 - CONDUCTOR #00 AWG CABLE	LF	1,150.00	\$9.25	\$10,637.50	\$9.45	\$10,867.50	\$9.00	\$10,350.00
677.9301	3-CONDUCTOR #0 AWG CABLE	LF	430.00	\$8.75	\$3,762.50	\$8.95	\$3,848.50	\$6.00	\$2,580.00
677.9308	3 - CONDUCTOR #08 AWG CABLE	LF	315.00	\$2.05	\$645.75	\$2.10	\$661.50	\$2.25	\$708.75
677.9314	3 - CONDUCTOR #14 AWG CABLE	LF	225.00	\$2.05	\$461.25	\$2.10	\$472.50	\$4.30	\$967.50
692	MOBILIZATION	U	1.00	\$3,086,900.00	\$3,086,900.00	\$3,225,000.00	\$3,225,000.00	\$4,033,000.00	\$4,033,000.00
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	2,400.00	\$1.00	\$2,400.00	\$1.00	\$2,400.00	\$1.00	\$2,400.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,600.00	\$1,600.00	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$17,400.00	\$17,400.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
698.11	FIELD OFFICE TYPE A	MON	45.00	\$2,610.00	\$117,450.00	\$3,200.00	\$144,000.00	\$3,000.00	\$135,000.00
698.2	PHYSICAL TESTING LABORATORY	MON	45.00	\$865.00	\$38,925.00	\$950.00	\$42,750.00	\$900.00	\$40,500.00
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	600,000.00	\$1.00	\$600,000.00	\$1.00	\$600,000.00	\$1.00	\$600,000.00
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00

Item No:	Description	Unit	Quantity	A		B		C	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	296,000.00	\$1.00	\$296,000.00	\$1.00	\$296,000.00	\$1.00	\$296,000.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
1010.44	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
					\$45,922,044.90		\$48,956,809.69		\$49,498,159.45

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
201.1	CLEARING AND GRUBBING (F)	A	32.60	\$7,500.00	\$244,500.00				
201.21	REMOVING SMALL TREES	EA	14.00	\$600.00	\$8,400.00				
201.22	REMOVING LARGE TREES	EA	11.00	\$1,500.00	\$16,500.00				
201.6	CLEARING FOR FENCE LINES (F)	A	0.94	\$7,500.00	\$7,050.00				
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	22,000.00	\$0.25	\$5,500.00				
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	16,000.00	\$1.00	\$16,000.00				
202.201	DEMOLISHING BUILDINGS	U	1.00	\$1,500.00	\$1,500.00				
202.202	DEMOLISHING BUILDINGS	U	1.00	\$1,500.00	\$1,500.00				
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$1,000.00	\$1,000.00				
202.31	FILL ABANDONED PIPE	CY	520.00	\$275.00	\$143,000.00				
202.32	FILL AND ABANDON STRUCTURE	CY	90.00	\$200.00	\$18,000.00				
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	450.00	\$20.00	\$9,000.00				
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	20.00	\$275.00	\$5,500.00				
202.6	CURB REMOVAL FOR STORAGE	LF	260.00	\$3.00	\$780.00				
202.7	REMOVAL OF GUARDRAIL	LF	34,600.00	\$2.50	\$86,500.00				
202.8	REMOVAL OF FENCE	LF	9,550.00	\$1.50	\$14,325.00				
202.843	REMOVAL OF LIGHT POLE	U	6.00	\$340.00	\$2,040.00				
203.1	COMMON EXCAVATION	CY	262,072.00	\$9.00	\$2,358,648.00				
203.2	ROCK EXCAVATION	CY	80,000.00	\$9.00	\$720,000.00				
203.4	MUCK EXCAVATION	CY	9,500.00	\$12.00	\$114,000.00				
203.53	LOW PERMEABILITY FILL (F)	CY	3,011.00	\$12.00	\$36,132.00				
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	4.00	\$1,110.00	\$4,440.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
203.55543	GUARDRAIL EAGRT OFFSET PLATFORM, TL 3	U	20.00	\$1,150.00	\$23,000.00				
203.55549	TEMPORARY GUARDRAIL 50' EAGRT PLATFORM, TL-3	U	19.00	\$1,150.00	\$21,850.00				
203.55553	GUARDRAIL EAGRT OFFSET PLATFORM, TL 2	U	1.00	\$1,050.00	\$1,050.00				
203.6	EMBANKMENT-IN-PLACE (F)	CY	160,652.00	\$3.00	\$481,956.00				
203.62	EMBANKMENT-IN-PLACE, REPLACEMENT MATERIAL	CY	3,000.00	\$5.00	\$15,000.00				
203.661	GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	7,700.00	\$22.00	\$169,400.00				
203.662	ROCK AND GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	1,900.00	\$15.00	\$28,500.00				
203.81	PRESPLITTING HOLES	LF	9,100.00	\$10.00	\$91,000.00				
203.82	EXTRA DRILLED HOLES WITHOUT EXPLOSIVES	LF	1,900.00	\$1.00	\$1,900.00				
203.91	ROCK SCALING - HAND METHOD	HR	20.00	\$200.00	\$4,000.00				
206.1	COMMON STRUCTURE EXCAVATION	CY	2,200.00	\$45.00	\$99,000.00				
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	200.00	\$50.00	\$10,000.00				
206.2	ROCK STRUCTURE EXCAVATION	CY	6,700.00	\$45.00	\$301,500.00				
206.41	OBSTRUCTION REMOVAL FOR PIPE JACKING	LF	490.00	\$400.00	\$196,000.00				
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	715.00	\$35.00	\$25,025.00				
209.1	GRANULAR BACKFILL	CY	1,500.00	\$25.00	\$37,500.00				
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	4,082.00	\$38.00	\$155,116.00				
209.3	GRANULAR BACKFILL (SAND)	CY	200.00	\$38.00	\$7,600.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
209.4	GRANULAR BACKFILL (GRAV)	CY	142.00	\$38.00	\$5,396.00				
209.5	GRANULAR BACKFILL FOR MSE WALLS	CY	1,280.00	\$44.00	\$56,320.00				
209.61	LIGHTWEIGHT AGGREGATE BACKFILL	CY	2,116.00	\$110.00	\$232,760.00				
214	FINE GRADING	U	1.00	\$400,000.00	\$400,000.00				
214.3	FINE GRADING EARTH BERMS IN ROCKCUTS	LF	1,250.00	\$10.00	\$12,500.00				
224.1	HORIZONTAL DRAINS IN ROCK	LF	3,000.00	\$4.00	\$12,000.00				
225.2	PRESTRESSED ROCK BOLTS	LF	1,440.00	\$145.00	\$208,800.00				
225.3	ROCK DOWELS	LF	1,440.00	\$114.00	\$164,160.00				
304.1	SAND (F)	CY	66,031.00	\$17.00	\$1,122,527.00				
304.101	SAND	CY	22,400.00	\$17.00	\$380,800.00				
304.11	SAND FOR SHIMMING	CY	1,300.00	\$20.00	\$26,000.00				
304.2	GRAVEL (F)	CY	679.00	\$18.00	\$12,222.00				
304.201	GRAVEL	CY	10,600.00	\$18.00	\$190,800.00				
304.3	CRUSHED GRAVEL (F)	CY	936.00	\$20.00	\$18,720.00				
304.301	CRUSHED GRAVEL	CY	13,800.00	\$20.00	\$276,000.00				
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,950.00	\$20.00	\$39,000.00				
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	38,547.00	\$20.00	\$770,940.00				
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	4,150.00	\$20.00	\$83,000.00				
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	17,323.00	\$20.00	\$346,460.00				
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	405.00	\$62.00	\$25,110.00				
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	98,550.00	\$56.00	\$5,518,800.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	86.00	\$115.00	\$9,890.00				
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	98,550.00	\$1.10	\$108,405.00				
403.6	PAVEMENT JOINT ADHESIVE	LF	543,600.00	\$0.35	\$190,260.00				
403.61	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	2,245.00	\$2.00	\$4,490.00				
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	87.00	\$165.00	\$14,355.00				
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	15,950.00	\$60.00	\$957,000.00				
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	22,000.00	\$3.30	\$72,600.00				
411.473	PLANT MIX SURFACE TREATMENT (MODIFIED ASPHALT CEMENT) NO. 4	TON	2,400.00	\$68.00	\$163,200.00				
415.8	GLASS FIBER PAVEMENT REINFORCEMENT MESH	SY	1,800.00	\$12.00	\$21,600.00				
417	COLD PLANING BITUMINOUS SURFACES	SY	44,300.00	\$1.65	\$73,095.00				
417.416	RUMBLE STRIPS, 16" WIDE	LF	50,000.00	\$0.35	\$17,500.00				
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$76,000.00	\$76,000.00				
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$80,000.00	\$80,000.00				
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$50,000.00	\$50,000.00				
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$50,000.00	\$50,000.00				
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$45,000.00	\$45,000.00				
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$100,000.00	\$100,000.00				
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00				
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$6,000.00	\$6,000.00				
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00				
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$4,000.00	\$4,000.00				
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$12,000.00	\$12,000.00				
503.108	WATER DIVERSION STRUCTURE	U	1.00	\$3,000.00	\$3,000.00				
503.109	WATER DIVERSION STRUCTURE	U	1.00	\$2,000.00	\$2,000.00				
503.110	WATER DIVERSION STRUCTURE	U	1.00	\$4,000.00	\$4,000.00				
503.111	WATER DIVERSION STRUCTURE	U	1.00	\$3,000.00	\$3,000.00				
503.112	WATER DIVERSION STRUCTURE	U	1.00	\$15,000.00	\$15,000.00				
503.113	WATER DIVERSION STRUCTURE	U	1.00	\$4,500.00	\$4,500.00				
503.114	WATER DIVERSION STRUCTURE	U	1.00	\$3,000.00	\$3,000.00				
503.115	WATER DIVERSION STRUCTURE	U	1.00	\$1,000.00	\$1,000.00				
503.116	WATER DIVERSION STRUCTURE	U	1.00	\$2,500.00	\$2,500.00				
503.117	WATER DIVERSION STRUCTURE	U	1.00	\$10,000.00	\$10,000.00				
503.118	WATER DIVERSION STRUCTURE	U	1.00	\$3,000.00	\$3,000.00				
503.119	WATER DIVERSION STRUCTURE	U	1.00	\$3,000.00	\$3,000.00				
503.120	WATER DIVERSION STRUCTURE	U	1.00	\$3,000.00	\$3,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
503.121	WATER DIVERSION STRUCTURE	U	1.00	\$3,000.00	\$3,000.00				
503.122	WATER DIVERSION STRUCTURE	U	1.00	\$20,000.00	\$20,000.00				
503.201	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00				
503.202	COFFERDAMS	U	1.00	\$55,000.00	\$55,000.00				
503.203	COFFERDAMS	U	1.00	\$62,000.00	\$62,000.00				
503.204	COFFERDAMS	U	1.00	\$71,000.00	\$71,000.00				
503.205	COFFERDAMS	U	1.00	\$75,000.00	\$75,000.00				
503.206	COFFERDAMS	U	1.00	\$75,000.00	\$75,000.00				
503.207	COFFERDAMS	U	1.00	\$88,000.00	\$88,000.00				
503.208	COFFERDAMS	U	1.00	\$100,000.00	\$100,000.00				
503.209	COFFERDAMS	U	1.00	\$140,000.00	\$140,000.00				
503.210	COFFERDAMS	U	1.00	\$44,000.00	\$44,000.00				
503.211	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00				
503.212	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00				
503.213	COFFERDAMS	U	1.00	\$50,000.00	\$50,000.00				
503.214	COFFERDAMS	U	1.00	\$10,000.00	\$10,000.00				
503.215	COFFERDAMS	U	1.00	\$160,000.00	\$160,000.00				
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$10,000.00	\$10,000.00				
504.1	COMMON BRIDGE EXCAVATION (F)	CY	3,753.00	\$17.50	\$65,677.50				
504.101	COMMON BRIDGE EXCAVATION	CY	4,625.00	\$17.50	\$80,937.50				
504.2	ROCK BRIDGE EXCAVATION	CY	697.00	\$17.50	\$12,197.50				
508	STRUCTURAL FILL	CY	769.00	\$50.00	\$38,450.00				
509.1	MOBILIZATION AND DEMOBILIZ. OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$20,500.00	\$20,500.00				
509.2	DRILLED SHAFT	LF	5,100.00	\$225.00	\$1,147,500.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
509.3	OBSTRUCTION REMOVAL	LF	35.00	\$350.00	\$12,250.00				
509.4	ROCK SOCKET EXCAVATION	LF	20.00	\$650.00	\$13,000.00				
510.101	PILE DRIVING EQUIPMENT	U	1.00	\$30,000.00	\$30,000.00				
510.102	PILE DRIVING EQUIPMENT	U	1.00	\$50,000.00	\$50,000.00				
510.6101	FURNISHING AND DRIVING STEEL BEARING PILES	LB	14,045.00	\$0.60	\$8,427.00				
510.6102	FURNISHING AND DRIVING STEEL BEARING PILES	LB	31,010.00	\$0.60	\$18,606.00				
510.6501	DRIVING-POINTS FOR STEEL BEARING PILES	EA	7.00	\$330.00	\$2,310.00				
510.6502	DRIVING-POINTS FOR STEEL BEARING PILES	EA	18.00	\$330.00	\$5,940.00				
510.9	PILE SPLICES	EA	5.00	\$11.00	\$55.00				
511.00	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	4,111.00	\$2.80	\$11,510.80				
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	44.00	\$465.00	\$20,460.00				
520.0021	PRECAST CONCRETE BOX CULVERT (CONCRETE CLASS AAA) (BRIDGE)	U	1.00	\$140,000.00	\$140,000.00				
520.0102	CONCRETE CLASS AA (QC/QA) (F)	CY	16.00	\$2,500.00	\$40,000.00				
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	6.00	\$1,850.00	\$11,100.00				
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	87.00	\$280.00	\$24,360.00				
520.02022	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	38.00	\$510.00	\$19,380.00				
520.02023	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	24.00	\$510.00	\$12,240.00				
520.02024	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	67.00	\$510.00	\$34,170.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	81.00	\$510.00	\$41,310.00				
520.1	CONCRETE CLASS A	CY	113.00	\$500.00	\$56,500.00				
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	198.00	\$1,175.00	\$232,650.00				
520.12007	CONCRETE CLASS A, ABOVE FOOTINGS (PRECAST OPTION) (F)	CY	140.00	\$600.00	\$84,000.00				
520.14107	CONCRETE CLASS A, CULVERT (PRECAST OPTION) (F)	CY	359.00	\$575.00	\$206,425.00				
520.2	CONCRETE CLASS B	CY	300.00	\$330.00	\$99,000.00				
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	130.00	\$400.00	\$52,000.00				
520.21397	CONCRETE CLASS B, FOOTINGS (ON SOIL) (MOD) PRECAST OPTION (F)	CY	123.00	\$400.00	\$49,200.00				
520.6	CONCRETE CLASS T, FOUNDATION SEAL	CY	75.00	\$270.00	\$20,250.00				
520.71026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	133.00	\$1,050.00	\$139,650.00				
520.72026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	105.00	\$1,033.00	\$108,465.00				
520.73026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	112.00	\$1,000.00	\$112,000.00				
526.3	HIGH MOLECULAR WEIGHT METHACRYLATE CRACK SEALER	GAL	2.00	\$1,000.00	\$2,000.00				
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	147.00	\$80.00	\$11,760.00				
538.1	BARRIER MEMBRANE, PEEL AND STICK (F)	SY	513.00	\$32.00	\$16,416.00				
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	218.00	\$30.00	\$6,540.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
538.3	BARRIER MEMBRANE, LIQUID SPRAY (F)	SY	1,133.00	\$66.00	\$74,778.00				
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	77.00	\$52.00	\$4,004.00				
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	476.00	\$10.00	\$4,760.00				
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	152.00	\$10.00	\$1,520.00				
544	REINFORCING STEEL (F)	LB	139,540.00	\$1.88	\$262,335.20				
544.1	REINFORCING STEEL (ROADWAY)	LB	1,450.00	\$0.50	\$725.00				
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	3,069.00	\$2.00	\$6,138.00				
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	163,407.00	\$1.83	\$299,034.81				
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	1,487.00	\$7.65	\$11,375.55				
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	500.00	\$8.50	\$4,250.00				
547	SHEAR CONNECTORS (F)	EA	3,570.00	\$10.00	\$35,700.00				
550.101	STRUCTURAL STEEL (F)	LB	58,508.00	\$2.50	\$146,270.00				
550.102	STRUCTURAL STEEL (F)	LB	52,050.00	\$2.52	\$131,166.00				
550.103	STRUCTURAL STEEL (F)	LB	51,295.00	\$2.50	\$128,237.50				
550.2901	BRIDGE SHOES (ISLOATION BEARINGS)	EA	8.00	\$5,400.00	\$43,200.00				
550.2902	BRIDGE SHOES (ISOLATION BEARINGS)	EA	8.00	\$5,400.00	\$43,200.00				
550.2903	BRIDGE SHOES (ISOLATION BEARINGS)	EA	8.00	\$5,400.00	\$43,200.00				
559.4	ASPHALTIC PLUG EXPANSION JOINT (F)	LF	671.00	\$143.00	\$95,953.00				
563.23	BRIDGE RAIL T3	LF	845.00	\$160.00	\$135,200.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
563.233	BRIDGE RAIL T3 WITH SNOW SCREENING	LF	309.00	\$205.00	\$63,345.00				
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	10.00	\$5,769.50	\$57,695.00				
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	412.00	\$60.00	\$24,720.00				
585.2	STONE FILL, CLASS B	CY	800.00	\$20.00	\$16,000.00				
585.21	STONE FILL, CLASS B (BRIDGE)	CY	566.00	\$30.00	\$16,980.00				
585.22	STONE FILL, CLASS B, INTERMIXED WITH HUMUS	CY	140.00	\$35.00	\$4,900.00				
585.3	STONE FILL, CLASS C	CY	4,600.00	\$30.00	\$138,000.00				
585.342	SIMULATED STREAMBED MATERIAL - 2'-6" DEEP	CY	220.00	\$45.00	\$9,900.00				
585.343	SIMULATED STREAMBED MATERIAL - 3'-4" DEEP	CY	435.00	\$50.00	\$21,750.00				
585.4	STONE FILL, CLASS D	CY	30.00	\$50.00	\$1,500.00				
585.5	STONE FILL, CLASS E	CY	610.00	\$35.00	\$21,350.00				
585.7	STONE FILL, CLASS G	CY	105.00	\$50.00	\$5,250.00				
592.1	MECHANICALLY STABILIZED EARTH RETAINING WALL	SF	2,245.00	\$50.00	\$112,250.00				
593.221	GEOTEXTILE; SEPARATION CL.2, NON-WOVEN	SY	56,600.00	\$1.00	\$56,600.00				
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	14,597.00	\$1.75	\$25,544.75				
593.521	PVC GEOMEMBRANE (40MIL)	SY	1,160.00	\$7.00	\$8,120.00				
594.2	WOOD PANEL SOUND ABATEMENT WALL	SF	115,300.00	\$20.00	\$2,306,000.00				
594.21	WOOD PANEL SOUND ABATEMENT WALL (BRIDGE MOUNTED)	SF	8,090.00	\$12.80	\$103,552.00				
603.0001	VIDEO INSPECTION	LF	33,220.00	\$1.00	\$33,220.00				
603.00212	12" R.C. PIPE, 2000D	LF	80.00	\$60.00	\$4,800.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
603.00215	15" R.C. PIPE, 2000D	LF	550.00	\$80.00	\$44,000.00				
603.00218	18" R.C. PIPE, 2000D	LF	1,150.00	\$60.00	\$69,000.00				
603.00224	24" R.C. PIPE, 2000D	LF	1,800.00	\$90.00	\$162,000.00				
603.00230	30" R.C. PIPE, 2000D	LF	430.00	\$100.00	\$43,000.00				
603.00236	36" R.C. PIPE, 2000D	LF	50.00	\$135.00	\$6,750.00				
603.00336	36" R.C. PIPE, 3000D	LF	60.00	\$140.00	\$8,400.00				
603.13012	12" CORR. ALUMINIZED STEEL (TYPE2) PIPE .064"	LF	5.00	\$125.00	\$625.00				
603.13015	15" CORR. ALUMINIZED STEEL (TYPE2) PIPE .064"	LF	10.00	\$77.00	\$770.00				
603.36112	12" ALUMINIZED STEEL END SECTION	EA	5.00	\$350.00	\$1,750.00				
603.36115	15" ALUMINIZED STEEL END SECTION	EA	7.00	\$375.00	\$2,625.00				
603.36118	18" ALUMINIZED STEEL END SECTION	EA	3.00	\$400.00	\$1,200.00				
603.36124	24" ALUMINIZED STEEL END SECTION	EA	2.00	\$500.00	\$1,000.00				
603.36130	30" ALUMINIZED STEEL END SECTION	EA	6.00	\$900.00	\$5,400.00				
603.36136	36" ALUMINIZED STEEL END SECTION	EA	1.00	\$1,200.00	\$1,200.00				
603.38908	TEMPORARY END SECTION FOR 8 IN. PIPE	EA	9.00	\$225.00	\$2,025.00				
603.38912	TEMPORARY END SECTION FOR 12 IN. PIPE	EA	52.00	\$450.00	\$23,400.00				
603.38954	TEMPORARY END SECTION FOR 54 IN. PIPE	EA	1.00	\$3,000.00	\$3,000.00				
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	200.00	\$44.00	\$8,800.00				
603.44015	15" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	40.00	\$50.00	\$2,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
603.44024	24" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	60.00	\$55.00	\$3,300.00				
603.60024	RELAYING EXISTING 24" DRAINAGE PIPE	LF	55.00	\$62.00	\$3,410.00				
603.71524	24" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	3.00	\$200,000.00	\$600,000.00				
603.71536	36" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	1.00	\$275,000.00	\$275,000.00				
603.71548	48" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	2.00	\$235,000.00	\$470,000.00				
603.82212	12" PE PIPE (TYPE S)	LF	150.00	\$50.00	\$7,500.00				
603.82215	15" PE PIPE (TYPE S)	LF	21,600.00	\$44.00	\$950,400.00				
603.82218	18" PE PIPE (TYPE S)	LF	3,550.00	\$55.00	\$195,250.00				
603.82224	24" PE PIPE (TYPE S)	LF	2,830.00	\$65.00	\$183,950.00				
603.82230	30" PE PIPE (TYPE S)	LF	130.00	\$100.00	\$13,000.00				
603.99012	12" TEMPORARY DRAIN. PIPE	LF	3,850.00	\$50.00	\$192,500.00				
603.99054	54" TEMPORARY DRAIN. PIPE	LF	68.00	\$200.00	\$13,600.00				
604.0007	POLYETHYLENE LINER	EA	105.00	\$217.00	\$22,785.00				
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	130.00	\$2,800.00	\$364,000.00				
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	8.00	\$3,200.00	\$25,600.00				
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	4.00	\$3,675.00	\$14,700.00				
604.128	CATCH BASINS TYPE B, 8-FOOT DIAMETER	U	2.00	\$8,000.00	\$16,000.00				
604.15	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	60.00	\$2,870.00	\$172,200.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	12.00	\$3,300.00	\$39,600.00				
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	14.00	\$4,200.00	\$58,800.00				
604.158	CATCH BASINS TYPE E, 8-FOOT DIAMETER	U	4.00	\$8,000.00	\$32,000.00				
604.16	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	10.00	\$2,840.00	\$28,400.00				
604.1941	SPECIAL CATCH BASIN TYPE G, 4-FOOT DIAMETER	U	1.00	\$4,400.00	\$4,400.00				
604.2249	TEMPORARY DROP INLET TYPE B, 4-FOOT DIAMETER	U	85.00	\$2,500.00	\$212,500.00				
604.32	DRAINAGE MANHOLES	U	14.00	\$2,500.00	\$35,000.00				
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	3.00	\$3,680.00	\$11,040.00				
604.3279	TEMPORARY DRAINAGE MANHOLES, 7-FOOT DIAMETER	U	2.00	\$7,500.00	\$15,000.00				
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	100.00	\$500.00	\$50,000.00				
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	1.00	\$600.00	\$600.00				
604.62	DRAINAGE MANHOLE COVERS AND FRAMES	EA	9.00	\$650.00	\$5,850.00				
604.69	RECONSTRUCTING/ADJUSTING SPLICE VAULT COVERS AND FRAMES	LF	4.00	\$500.00	\$2,000.00				
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$4,500.00	\$4,500.00				
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$6,000.00	\$6,000.00				
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$8,000.00	\$8,000.00				
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$7,000.00	\$7,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
604.9105	OUTLET CONTROL STRUCTURE	U	1.00	\$6,000.00	\$6,000.00				
604.9106	OUTLET CONTROL STRUCTURE	U	1.00	\$6,000.00	\$6,000.00				
604.9107	OUTLET CONTROL STRUCTURE	U	1.00	\$5,000.00	\$5,000.00				
604.9108	OUTLET CONTROL STRUCTURE	U	1.00	\$6,500.00	\$6,500.00				
604.921	LEACHING CHAMBER TYPE 1	U	6.00	\$2,200.00	\$13,200.00				
604.92199	RESET EXISTING LEACHING CHAMBER, TYPE 1	U	6.00	\$1,100.00	\$6,600.00				
604.922	LEACHING CHAMBER TYPE 2	U	5.00	\$2,130.00	\$10,650.00				
604.92299	RESET EXISTING LEACHING CHAMBER, TYPE 2	U	5.00	\$685.00	\$3,425.00				
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	19,700.00	\$18.00	\$354,600.00				
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	3,750.00	\$19.00	\$71,250.00				
605.79	UNDERDRAIN FLUSHING BASINS	EA	59.00	\$400.00	\$23,600.00				
605.82251	24" AGGRE. UND. TYPE 2 WITH 6" P.C. POLY. PIPE	LF	18,300.00	\$33.00	\$603,900.00				
605.82258	24" AGGRE. UND. TYPE 2 WITH 8" P.C. POLY. PIPE	LF	1,600.00	\$25.00	\$40,000.00				
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	20.00	\$2,100.00	\$42,000.00				
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL-2 25-FOOT) (STEEL POST)	U	1.00	\$1,800.00	\$1,800.00				
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	28.00	\$530.00	\$14,840.00				

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	Total	Unit Price	Total
606.15708	STEEL BEAM GUARDRAIL, STEEL POST (NU-GUARD-27) W/ 8" OFFSET BLOCK	LF	1,850.00	\$21.00	\$38,850.00				
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	38,100.00	\$17.00	\$647,700.00				
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8' STEEL POST)	LF	700.00	\$17.00	\$11,900.00				
606.18041	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (11' STEEL POSTS)	LF	125.00	\$83.00	\$10,375.00				
606.312	SINGLE FACED TRANSITION RAIL, STEEL POST	U	7.00	\$3,700.00	\$25,900.00				
606.41231	TRANSITION SINGLE SLOPE CONCRETE BARRIER, PRECAST	U	2.00	\$2,720.00	\$5,440.00				
606.413	SINGLE SLOPE CONCRETE MEDIAN BARRIER, PRECAST	LF	1,500.00	\$78.00	\$117,000.00				
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	3,150.00	\$25.00	\$78,750.00				
606.41731	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL WITH DRAINAGE SLOTS	LF	23,280.00	\$45.00	\$1,047,600.00				
606.4174	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRACED	LF	440.00	\$75.00	\$33,000.00				
606.422	CONCRETE BARRIER, DOUBLE- FACED, CAST-IN-PLACE	LF	306.00	\$200.00	\$61,200.00				
606.91	RESETTING OR SETTING GUARDRAIL	LF	475.00	\$10.00	\$4,750.00				
606.91454	RESETTING TERMINAL UNIT (TYPE EAGRT, TL 3)	U	1.00	\$680.00	\$680.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
606.9147	RESETTING TERMINAL UNIT (TYPE G-2)	U	1.00	\$220.00	\$220.00				
606.93	TEMPORARY BEAM GUARDRAIL	LF	22,400.00	\$14.00	\$313,600.00				
606.93008	TEMPORARY BEAM GUARDRAIL W/8-FOOT POSTS	LF	2,600.00	\$15.00	\$39,000.00				
606.93254	TEMPORARY BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 50 FT)	U	22.00	\$3,000.00	\$66,000.00				
606.9347	TEMPORARY BEAM GUARDRAIL (TERM. UNIT TYPE G-2)	U	20.00	\$550.00	\$11,000.00				
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	2.00	\$3,000.00	\$6,000.00				
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	6.00	\$9,650.00	\$57,900.00				
606.9612	TEMPORARY GUARDRAIL TO BARRIER TRANSITION, STEEL POST	U	5.00	\$4,000.00	\$20,000.00				
607.146	WOVEN WIRE FENCE 4'-6" HIGH	LF	13,400.00	\$6.00	\$80,400.00				
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	1,500.00	\$15.00	\$22,500.00				
607.260	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 6' HIGH	LF	2,750.00	\$18.00	\$49,500.00				
607.4146	POST ASSEMBLIES FOR WOVEN WIRE FENCE, 4'-6" HIGH	EA	76.00	\$192.00	\$14,592.00				
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	20.00	\$180.00	\$3,600.00				
607.4260	POST ASSEMBLIES FOR CHAIN LINK FENCE, 6' HIGH	EA	39.00	\$185.00	\$7,215.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
607.72618	18' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 6' HIGH	U	2.00	\$2,024.00	\$4,048.00				
607.9918	18-FOOT BARWAY	U	2.00	\$6,875.00	\$13,750.00				
608.12	2" BITUMINOUS SIDEWALK (F)	SY	1,510.00	\$25.00	\$37,750.00				
608.24	4" CONCRETE SIDEWALK (F)	SY	890.00	\$50.00	\$44,500.00				
608.28	8" CONCRETE SIDEWALK (F)	SY	193.00	\$60.00	\$11,580.00				
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	3.00	\$440.00	\$1,320.00				
609.01	STRAIGHT GRANITE CURB	LF	805.00	\$20.00	\$16,100.00				
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	950.00	\$16.00	\$15,200.00				
609.234	CURVED GRANITE SLOPE CURB 4" HIGH	LF	4.00	\$75.00	\$300.00				
609.5	RESET GRANITE CURB	LF	482.00	\$7.00	\$3,374.00				
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	23,650.00	\$3.75	\$88,687.50				
611.8204	4-INCH DRY STANDPIPE	U	2.00	\$6,500.00	\$13,000.00				
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	5.00	\$125.00	\$625.00				
614.321	2" STEEL CONDUIT	LF	56.00	\$12.00	\$672.00				
614.331	3" STEEL CONDUIT	LF	57.00	\$15.00	\$855.00				
614.512	CONCRETE PULL BOX 18"	EA	7.00	\$500.00	\$3,500.00				
614.51821	CONCRETE FIBER OPTIC SPLICE VAULT 48"X48"X48"	U	10.00	\$3,750.00	\$37,500.00				
614.51823	CONCRETE FIBER OPTIC SPLICE VAULT 48"X96"X48"	U	3.00	\$6,000.00	\$18,000.00				
614.523	MOLDED PULL BOX 17"X30"	EA	12.00	\$500.00	\$6,000.00				
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	1,450.00	\$7.00	\$10,150.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	2,650.00	\$8.00	\$21,200.00				
614.74221	4" 2-DUCT HDPE CONDUIT, SDR 13.5	LF	11,900.00	\$22.00	\$261,800.00				
615.0101	TRAFFIC SIGN TYPE A	SF	72.00	\$65.00	\$4,680.00				
615.01201	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS	SF	265.00	\$145.00	\$38,425.00				
615.013	REMOVING TRAFFIC SIGN TYPE A	U	42.00	\$1,500.00	\$63,000.00				
615.014	RELOCATING TRAFFIC SIGN TYPE A	U	18.00	\$2,000.00	\$36,000.00				
615.0201	TRAFFIC SIGN TYPE B	SF	6.00	\$200.00	\$1,200.00				
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	6.00	\$250.00	\$1,500.00				
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	48.00	\$275.00	\$13,200.00				
615.0301	TRAFFIC SIGN TYPE C	SF	330.00	\$125.00	\$41,250.00				
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	210.00	\$200.00	\$42,000.00				
615.0401	TRAFFIC SIGN TYPE AA	SF	4,200.00	\$20.00	\$84,000.00				
615.0601	TRAFFIC SIGN TYPE CC	SF	88.00	\$14.00	\$1,232.00				
615.10001	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$57,000.00	\$57,000.00				
615.10002	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$100,000.00	\$100,000.00				
615.10003	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$100,000.00	\$100,000.00				
615.10004	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$85,000.00	\$85,000.00				
615.10005	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$86,000.00	\$86,000.00				
615.10301	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$4,000.00	\$4,000.00				
615.10302	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$4,000.00	\$4,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
615.10303	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$4,000.00	\$4,000.00				
615.20001	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$39,000.00	\$39,000.00				
616.161	TRAFFIC SIGNALS (TEMP.)	U	1.00	\$50,000.00	\$50,000.00				
618.6	UNIFORMED OFFICERS	\$	7,000.00	\$1.00	\$7,000.00				
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	1,856,000.00	\$1.00	\$1,856,000.00				
618.7	FLAGGERS	HR	100.00	\$25.00	\$2,500.00				
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$400,000.00	\$400,000.00				
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$25,000.00	\$100,000.00				
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$16,000.00	\$64,000.00				
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$15,000.00	\$30,000.00				
619.72	TOW VEHICLE	HR	7,900.00	\$80.00	\$632,000.00				
621.11	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR (WHITE)	EA	21.00	\$35.00	\$735.00				
621.21	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR (WHITE)	EA	270.00	\$5.00	\$1,350.00				
621.22	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR (YELLOW)	EA	215.00	\$5.00	\$1,075.00				
621.31	SINGLE DELINEATOR WITH POST	EA	463.00	\$36.00	\$16,668.00				
621.32	DOUBLE DELINEATOR WITH POST	EA	36.00	\$40.00	\$1,440.00				
621.61	FIBER OPTIC DELINEATOR	EA	34.00	\$55.00	\$1,870.00				
622.1	STEEL WITNESS MARKERS	EA	200.00	\$33.00	\$6,600.00				
622.2	CONCRETE BOUNDS	EA	41.00	\$290.00	\$11,890.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,150.00	\$2.50	\$2,875.00				
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	7,100.00	\$0.20	\$1,420.00				
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	838,300.00	\$0.17	\$142,511.00				
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	39,100.00	\$0.55	\$21,505.00				
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	530.00	\$1.10	\$583.00				
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	7,650.00	\$2.50	\$19,125.00				
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	25.00	\$6.00	\$150.00				
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	381,300.00	\$0.50	\$190,650.00				
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	35.00	\$189.00	\$6,615.00				
644.82	SALT-TOLERANT GRASS SEED, TYPE 82	LB	65.00	\$66.00	\$4,290.00				
644.90	SITE SPECIFIC SALT TOLERANT GRASS SEED	LB	30.00	\$66.00	\$1,980.00				
645.0001	TURBIDITY BARRIER	LF	390.00	\$20.00	\$7,800.00				
645.119	MULCH WITH TACKIFIERS	A	45.00	\$990.00	\$44,550.00				
645.3	EROSION STONE	TON	15,000.00	\$15.00	\$225,000.00				
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	131,656.00	\$1.50	\$197,484.00				
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	34,500.00	\$3.50	\$120,750.00				
645.48	EROSION CONTROL MIX	CY	3,000.00	\$20.00	\$60,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	2,500.00	\$15.00	\$37,500.00				
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	7,000.00	\$15.00	\$105,000.00				
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	1,000.00	\$10.00	\$10,000.00				
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	5,000.00	\$5.00	\$25,000.00				
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	1,500.00	\$4.00	\$6,000.00				
645.531	SILT FENCE	LF	43,198.00	\$3.00	\$129,594.00				
645.611	BONDED FIBER MATRIX (BFM)	LB	167,200.00	\$1.20	\$200,640.00				
645.612	FIBER REINFORCED MATRIX (FRM)	LB	18,200.00	\$1.50	\$27,300.00				
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$50,000.00	\$50,000.00				
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	4,100.00	\$60.00	\$246,000.00				
645.81	STORM WATER REMOVAL - TRUCKING	HR	100.00	\$125.00	\$12,500.00				
645.8103	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	UWK	150.00	\$500.00	\$75,000.00				
645.8105	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$750.00	\$150,000.00				
645.8110	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$1,000.00	\$200,000.00				
645.8203	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$40,000.00	\$80,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
645.8205	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$40,000.00	\$80,000.00				
645.8210	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	U	3.00	\$66,000.00	\$198,000.00				
645.85	FLOCCULANT TREATMENT SYSTEM	MON	79.00	\$5,000.00	\$395,000.00				
645.851	WATER QUALITY MONITORING FOR CONSTRUCTION STORMWATER	HR	900.00	\$60.00	\$54,000.00				
645.852	FLOCCULANT TREATMENT SYSTEM OPERATION	HR	1,350.00	\$65.00	\$87,750.00				
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	57.00	\$1,200.00	\$68,400.00				
647.1	HUMUS	CY	25,500.00	\$40.00	\$1,020,000.00				
647.22	HUMUS, INTERMIXED, 2" DEEP	CY	220.00	\$40.00	\$8,800.00				
647.29	WETLAND HUMUS	CY	1,620.00	\$20.00	\$32,400.00				
650.2	LANDSCAPING	U	1.00	\$4,500.00	\$4,500.00				
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	8.00	\$750.00	\$6,000.00				
670.04501	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$9,500.00	\$9,500.00				
670.04502	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$4,000.00	\$4,000.00				
670.04503	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,500.00	\$8,500.00				
670.04504	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,000.00	\$1,000.00				
670.04505	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,000.00	\$1,000.00				
670.04506	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,500.00	\$1,500.00				
670.04507	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$4,700.00	\$4,700.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
670.04508	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,700.00	\$1,700.00				
670.04509	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$2,750.00	\$2,750.00				
670.04510	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$2,250.00	\$2,250.00				
670.04511	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$2,200.00	\$2,200.00				
670.04512	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$11,000.00	\$11,000.00				
670.04513	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,000.00	\$1,000.00				
670.04514	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,000.00	\$1,000.00				
670.04515	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,500.00	\$8,500.00				
670.04516	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$7,000.00	\$7,000.00				
670.04517	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,500.00	\$8,500.00				
670.04518	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,000.00	\$1,000.00				
670.04519	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,000.00	\$8,000.00				
670.04520	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,250.00	\$1,250.00				
670.04521	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$10,000.00	\$10,000.00				
670.04522	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$6,500.00	\$6,500.00				
670.04523	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,500.00	\$5,500.00				
670.04524	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,000.00	\$5,000.00				
670.04525	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$7,500.00	\$7,500.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
670.04526	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,500.00	\$3,500.00				
670.04527	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,250.00	\$1,250.00				
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$65,000.00	\$65,000.00				
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$70,000.00	\$70,000.00				
670.04603	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$40,000.00	\$40,000.00				
670.04604	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$80,000.00	\$80,000.00				
670.04605	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$17,000.00	\$17,000.00				
670.04606	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$6,500.00	\$6,500.00				
670.04607	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$7,500.00	\$7,500.00				
670.04608	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$43,000.00	\$43,000.00				
670.04609	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$4,000.00	\$4,000.00				
670.04610	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$38,000.00	\$38,000.00				
670.04611	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$33,000.00	\$33,000.00				
670.04612	CONSTRUCT AND REMVE TEMPORARY WIDENING	U	1.00	\$70,000.00	\$70,000.00				
670.04613	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$2,500.00	\$2,500.00				
670.04614	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$50,000.00	\$50,000.00				
670.04615	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$33,000.00	\$33,000.00				
670.04616	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$7,000.00	\$7,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
670.04617	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$33,000.00	\$33,000.00				
670.04618	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$20,000.00	\$20,000.00				
670.04619	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$135,000.00	\$135,000.00				
670.101	TEMPORARY LIGHTING	U	1.00	\$250,000.00	\$250,000.00				
670.104	TEMPORARY PORTABLE LIGHTING	U	4.00	\$30,000.00	\$120,000.00				
670.1151	NEOPRENE FIRE ACCESS SLEEVE	EA	3.00	\$850.00	\$2,550.00				
670.321	CONSTRUCT SOIL COVER	U	1.00	\$75,000.00	\$75,000.00				
670.95	TEMPORARY SAFETY FENCE	LF	900.00	\$5.00	\$4,500.00				
671.603	3-INCH PVC CONDUIT, SCHEDULE 80, DIRECTIONAL BORE	LF	695.00	\$38.00	\$26,410.00				
671.6108	TEMPORARY DRAINAGE PIPE, 8" HDPE, DIRECTIONAL BORE	LF	985.00	\$195.00	\$192,075.00				
677.3101	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$15,000.00	\$15,000.00				
677.3102	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$15,000.00	\$15,000.00				
677.3103	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$15,000.00	\$15,000.00				
677.3104	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$15,000.00	\$15,000.00				
677.41001	CCTV SYSTEM FOUNDATION	U	1.00	\$33,000.00	\$33,000.00				
677.41002	CCTV SYSTEM FOUNDATION	U	1.00	\$33,000.00	\$33,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
677.41003	CCTV SYSTEM FOUNDATION	U	1.00	\$33,000.00	\$33,000.00				
677.41004	CCTV SYSTEM FOUNDATION	U	1.00	\$33,000.00	\$33,000.00				
677.41005	CCTV SYSTEM FOUNDATION	U	1.00	\$45,000.00	\$45,000.00				
677.41006	CCTV SYSTEM FOUNDATION	U	1.00	\$33,000.00	\$33,000.00				
677.4101	CCTV SYSTEM	U	1.00	\$45,000.00	\$45,000.00				
677.4102	CCTV SYSTEM	U	1.00	\$100,600.00	\$100,600.00				
677.4103	CCTV SYSTEM	U	1.00	\$106,600.00	\$106,600.00				
677.4104	CCTV SYSTEM	U	1.00	\$106,600.00	\$106,600.00				
677.4105	CCTV SYSTEM	U	1.00	\$45,000.00	\$45,000.00				
677.4106	CCTV SYSTEM	U	1.00	\$106,600.00	\$106,600.00				
677.4301	VARIABLE SPEED LIMIT SIGN (VSLS) SYSTEM	U	1.00	\$45,500.00	\$45,500.00				
677.437	RELOCATE VARIABLE SPEED LIMIT SIGN SYSTEM	U	1.00	\$9,800.00	\$9,800.00				
677.51012	12-STRAND SINGLE MODE FIBER OPTIC CABLE	LF	585.00	\$6.00	\$3,510.00				
677.53	FIBER OPTIC SPLICE	EA	16.00	\$350.00	\$5,600.00				
677.54101	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,500.00	\$12,500.00				
677.54102	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,500.00	\$12,500.00				
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,000.00	\$12,000.00				
677.54202	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,000.00	\$12,000.00				
677.54203	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,000.00	\$12,000.00				
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	5.00	\$1,000.00	\$5,000.00				
677.5821	100 MBPS FIBER ETHERNET SWITCH	EA	5.00	\$4,800.00	\$24,000.00				

Item No:	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,000.00	\$4,000.00				
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,000.00	\$4,000.00				
677.64	UNINTERRUPTABLE POWER SUPPLY (UPS)	EA	1.00	\$5,700.00	\$5,700.00				
677.9300	3 - CONDUCTOR #00 AWG CABLE	LF	1,150.00	\$11.00	\$12,650.00				
677.9301	3-CONDUCTOR #0 AWG CABLE	LF	430.00	\$8.00	\$3,440.00				
677.9308	3 - CONDUCTOR #08 AWG CABLE	LF	315.00	\$5.00	\$1,575.00				
677.9314	3 - CONDUCTOR #14 AWG CABLE	LF	225.00	\$2.00	\$450.00				
692	MOBILIZATION	U	1.00	\$3,750,000.00	\$3,750,000.00				
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	2,400.00	\$1.00	\$2,400.00				
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$4,000.00	\$4,000.00				
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$17,000.00	\$17,000.00				
698.11	FIELD OFFICE TYPE A	MON	45.00	\$3,000.00	\$135,000.00				
698.2	PHYSICAL TESTING LABORATORY	MON	45.00	\$750.00	\$33,750.00				
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	600,000.00	\$1.00	\$600,000.00				
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	20,000.00	\$1.00	\$20,000.00				
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00				
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00				

Item No:	Description	Unit	Quantity	Unit Price	D Total	Unit Price	Total	Unit Price	Total
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	296,000.00	\$1.00	\$296,000.00				
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00				
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00				
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00				
1010.44	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00				
					\$51,310,658.61				

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
201.1	CLEARING AND GRUBBING (F)	A	32.60	\$4,790.00	\$156,154.00	\$4,500.00	\$146,700.00	\$9,454.00
201.21	REMOVING SMALL TREES	EA	14.00	\$410.00	\$5,740.00	\$150.00	\$2,100.00	\$3,640.00
201.22	REMOVING LARGE TREES	EA	11.00	\$1,240.00	\$13,640.00	\$300.00	\$3,300.00	\$10,340.00
201.6	CLEARING FOR FENCE LINES (F)	A	0.94	\$1,540.00	\$1,447.60	\$4,500.00	\$4,230.00	(\$2,782.40)
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	22,000.00	\$0.86	\$18,920.00	\$1.50	\$33,000.00	(\$14,080.00)
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	16,000.00	\$0.86	\$13,760.00	\$1.50	\$24,000.00	(\$10,240.00)
202.201	DEMOLISHING BUILDINGS	U	1.00	\$1,130.00	\$1,130.00	\$1,000.00	\$1,000.00	\$130.00
202.202	DEMOLISHING BUILDINGS	U	1.00	\$1,130.00	\$1,130.00	\$1,000.00	\$1,000.00	\$130.00
202.301	BUILDING ASBESTOS ABATEMENT	U	1.00	\$2,570.00	\$2,570.00	\$1,000.00	\$1,000.00	\$1,570.00
202.31	FILL ABANDONED PIPE	CY	520.00	\$165.00	\$85,800.00	\$200.00	\$104,000.00	(\$18,200.00)
202.32	FILL AND ABANDON STRUCTURE	CY	90.00	\$165.00	\$14,850.00	\$150.00	\$13,500.00	\$1,350.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	450.00	\$12.50	\$5,625.00	\$10.00	\$4,500.00	\$1,125.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	20.00	\$415.00	\$8,300.00	\$250.00	\$5,000.00	\$3,300.00
202.6	CURB REMOVAL FOR STORAGE	LF	260.00	\$4.80	\$1,248.00	\$5.00	\$1,300.00	(\$52.00)
202.7	REMOVAL OF GUARDRAIL	LF	34,600.00	\$2.25	\$77,850.00	\$1.45	\$50,170.00	\$27,680.00
202.8	REMOVAL OF FENCE	LF	9,550.00	\$3.25	\$31,037.50	\$5.00	\$47,750.00	(\$16,712.50)
202.843	REMOVAL OF LIGHT POLE	U	6.00	\$310.00	\$1,860.00	\$500.00	\$3,000.00	(\$1,140.00)
203.1	COMMON EXCAVATION	CY	262,072.00	\$5.25	\$1,375,878.00	\$5.75	\$1,506,914.00	(\$131,036.00)
203.2	ROCK EXCAVATION	CY	80,000.00	\$12.40	\$992,000.00	\$12.00	\$960,000.00	\$32,000.00
203.4	MUCK EXCAVATION	CY	9,500.00	\$8.15	\$77,425.00	\$15.00	\$142,500.00	(\$65,075.00)
203.53	LOW PERMEABILITY FILL (F)	CY	3,011.00	\$11.00	\$33,121.00	\$13.00	\$39,143.00	(\$6,022.00)
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	4.00	\$640.00	\$2,560.00	\$1,100.00	\$4,400.00	(\$1,840.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
203.55543	GUARDRAIL EAGRT OFFSET PLATFORM, TL 3	U	20.00	\$865.00	\$17,300.00	\$1,100.00	\$22,000.00	(\$4,700.00)
203.55549	TEMPORARY GUARDRAIL 50' EAGRT PLATFORM, TL-3	U	19.00	\$1,070.00	\$20,330.00	\$1,100.00	\$20,900.00	(\$570.00)
203.55553	GUARDRAIL EAGRT OFFSET PLATFORM, TL 2	U	1.00	\$830.00	\$830.00	\$1,000.00	\$1,000.00	(\$170.00)
203.6	EMBANKMENT-IN-PLACE (F)	CY	160,652.00	\$5.50	\$883,586.00	\$5.75	\$923,749.00	(\$40,163.00)
203.62	EMBANKMENT-IN-PLACE, REPLACEMENT MATERIAL	CY	3,000.00	\$4.55	\$13,650.00	\$5.00	\$15,000.00	(\$1,350.00)
203.661	GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	7,700.00	\$15.80	\$121,660.00	\$15.00	\$115,500.00	\$6,160.00
203.662	ROCK AND GRAVEL BACKFILL FOR MUCK AND UNSUITABLE MATERIAL EXCAVATION	CY	1,900.00	\$16.80	\$31,920.00	\$12.00	\$22,800.00	\$9,120.00
203.81	PRESPLITTING HOLES	LF	9,100.00	\$6.40	\$58,240.00	\$5.50	\$50,050.00	\$8,190.00
203.82	EXTRA DRILLED HOLES WITHOUT EXPLOSIVES	LF	1,900.00	\$3.10	\$5,890.00	\$3.00	\$5,700.00	\$190.00
203.91	ROCK SCALING - HAND METHOD	HR	20.00	\$160.00	\$3,200.00	\$180.00	\$3,600.00	(\$400.00)
206.1	COMMON STRUCTURE EXCAVATION	CY	2,200.00	\$16.60	\$36,520.00	\$12.00	\$26,400.00	\$10,120.00
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	200.00	\$50.90	\$10,180.00	\$75.00	\$15,000.00	(\$4,820.00)
206.2	ROCK STRUCTURE EXCAVATION	CY	6,700.00	\$55.00	\$368,500.00	\$47.00	\$314,900.00	\$53,600.00
206.41	OBSTRUCTION REMOVAL FOR PIPE JACKING	LF	490.00	\$10.00	\$4,900.00	\$500.00	\$245,000.00	(\$240,100.00)
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	715.00	\$11.10	\$7,936.50	\$11.00	\$7,865.00	\$71.50
209.1	GRANULAR BACKFILL	CY	1,500.00	\$23.40	\$35,100.00	\$23.00	\$34,500.00	\$600.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	4,082.00	\$23.40	\$95,518.80	\$37.00	\$151,034.00	(\$55,515.20)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
209.3	GRANULAR BACKFILL (SAND)	CY	200.00	\$23.40	\$4,680.00	\$50.00	\$10,000.00	(\$5,320.00)
209.4	GRANULAR BACKFILL (GRAV)	CY	142.00	\$23.40	\$3,322.80	\$30.00	\$4,260.00	(\$937.20)
209.5	GRANULAR BACKFILL FOR MSE WALLS	CY	1,280.00	\$25.10	\$32,128.00	\$30.00	\$38,400.00	(\$6,272.00)
209.61	LIGHTWEIGHT AGGREGATE BACKFILL	CY	2,116.00	\$110.00	\$232,760.00	\$85.00	\$179,860.00	\$52,900.00
214	FINE GRADING	U	1.00	\$326,900.00	\$326,900.00	\$270,000.00	\$270,000.00	\$56,900.00
214.3	FINE GRADING EARTH BERMS IN ROCKCUTS	LF	1,250.00	\$8.40	\$10,500.00	\$9.00	\$11,250.00	(\$750.00)
224.1	HORIZONTAL DRAINS IN ROCK	LF	3,000.00	\$3.60	\$10,800.00	\$4.00	\$12,000.00	(\$1,200.00)
225.2	PRESTRESSED ROCK BOLTS	LF	1,440.00	\$150.00	\$216,000.00	\$140.00	\$201,600.00	\$14,400.00
225.3	ROCK DOWELS	LF	1,440.00	\$120.00	\$172,800.00	\$75.00	\$108,000.00	\$64,800.00
304.1	SAND (F)	CY	66,031.00	\$16.30	\$1,076,305.30	\$15.50	\$1,023,480.50	\$52,824.80
304.101	SAND	CY	22,400.00	\$16.30	\$365,120.00	\$20.00	\$448,000.00	(\$82,880.00)
304.11	SAND FOR SHIMMING	CY	1,300.00	\$16.60	\$21,580.00	\$15.50	\$20,150.00	\$1,430.00
304.2	GRAVEL (F)	CY	679.00	\$18.90	\$12,833.10	\$25.00	\$16,975.00	(\$4,141.90)
304.201	GRAVEL	CY	10,600.00	\$18.90	\$200,340.00	\$25.00	\$265,000.00	(\$64,660.00)
304.3	CRUSHED GRAVEL (F)	CY	936.00	\$22.50	\$21,060.00	\$30.00	\$28,080.00	(\$7,020.00)
304.301	CRUSHED GRAVEL	CY	13,800.00	\$22.50	\$310,500.00	\$30.00	\$414,000.00	(\$103,500.00)
304.31	CRUSHED GRAVEL FOR SHIMMING	CY	1,950.00	\$22.20	\$43,290.00	\$30.00	\$58,500.00	(\$15,210.00)
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	38,547.00	\$16.50	\$636,025.50	\$20.00	\$770,940.00	(\$134,914.50)
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	4,150.00	\$17.20	\$71,380.00	\$20.00	\$83,000.00	(\$11,620.00)
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	17,323.00	\$16.50	\$285,829.50	\$20.00	\$346,460.00	(\$60,630.50)
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	405.00	\$58.70	\$23,773.50	\$60.00	\$24,300.00	(\$526.50)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
403.11001	HOT BITUMINOUS PAVEMENT, MACHINE METHOD (QC/QA TIER 1)	TON	98,550.00	\$53.10	\$5,233,005.00	\$57.00	\$5,617,350.00	(\$384,345.00)
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	86.00	\$110.00	\$9,460.00	\$125.00	\$10,750.00	(\$1,290.00)
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	98,550.00	\$1.05	\$103,477.50	\$1.20	\$118,260.00	(\$14,782.50)
403.6	PAVEMENT JOINT ADHESIVE	LF	543,600.00	\$0.22	\$119,592.00	\$0.25	\$135,900.00	(\$16,308.00)
403.61	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	2,245.00	\$1.05	\$2,357.25	\$0.50	\$1,122.50	\$1,234.75
403.911	HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE COURSE	TON	87.00	\$155.00	\$13,485.00	\$150.00	\$13,050.00	\$435.00
403.99	TEMPORARY BITUMINOUS PAVEMENT	TON	15,950.00	\$55.60	\$886,820.00	\$65.00	\$1,036,750.00	(\$149,930.00)
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	22,000.00	\$3.10	\$68,200.00	\$3.80	\$83,600.00	(\$15,400.00)
411.473	PLANT MIX SURFACE TREATMENT (MODIFIED ASPHALT CEMENT) NO. 4	TON	2,400.00	\$63.90	\$153,360.00	\$90.00	\$216,000.00	(\$62,640.00)
415.8	GLASS FIBER PAVEMENT REINFORCEMENT MESH	SY	1,800.00	\$11.30	\$20,340.00	\$12.00	\$21,600.00	(\$1,260.00)
417	COLD PLANING BITUMINOUS SURFACES	SY	44,300.00	\$1.55	\$68,665.00	\$1.50	\$66,450.00	\$2,215.00
417.416	RUMBLE STRIPS, 16" WIDE	LF	50,000.00	\$0.31	\$15,500.00	\$0.45	\$22,500.00	(\$7,000.00)
500.02	ACCESS FOR BRIDGE CONSTRUCTION	U	1.00	\$69,650.00	\$69,650.00	\$50,000.00	\$50,000.00	\$19,650.00
502.101	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$22,150.00	\$22,150.00	\$45,000.00	\$45,000.00	(\$22,850.00)
502.102	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$24,700.00	\$24,700.00	\$30,000.00	\$30,000.00	(\$5,300.00)
502.103	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$28,850.00	\$28,850.00	\$35,000.00	\$35,000.00	(\$6,150.00)
502.104	REMOVAL OF EXISTING BRIDGE STRUCTURE	U	1.00	\$17,300.00	\$17,300.00	\$37,000.00	\$37,000.00	(\$19,700.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
503.101	WATER DIVERSION STRUCTURE	U	1.00	\$48,600.00	\$48,600.00	\$25,000.00	\$25,000.00	\$23,600.00
503.102	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$1,000.00	\$1,000.00	\$670.00
503.103	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$1,000.00	\$1,000.00	\$670.00
503.104	WATER DIVERSION STRUCTURE	U	1.00	\$4,480.00	\$4,480.00	\$5,500.00	\$5,500.00	(\$1,020.00)
503.105	WATER DIVERSION STRUCTURE	U	1.00	\$3,330.00	\$3,330.00	\$14,000.00	\$14,000.00	(\$10,670.00)
503.106	WATER DIVERSION STRUCTURE	U	1.00	\$6,150.00	\$6,150.00	\$8,000.00	\$8,000.00	(\$1,850.00)
503.107	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$1,000.00	\$1,000.00	\$670.00
503.108	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$13,500.00	\$13,500.00	(\$11,830.00)
503.109	WATER DIVERSION STRUCTURE	U	1.00	\$3,070.00	\$3,070.00	\$1,000.00	\$1,000.00	\$2,070.00
503.110	WATER DIVERSION STRUCTURE	U	1.00	\$3,070.00	\$3,070.00	\$14,500.00	\$14,500.00	(\$11,430.00)
503.111	WATER DIVERSION STRUCTURE	U	1.00	\$2,820.00	\$2,820.00	\$15,000.00	\$15,000.00	(\$12,180.00)
503.112	WATER DIVERSION STRUCTURE	U	1.00	\$4,740.00	\$4,740.00	\$11,500.00	\$11,500.00	(\$6,760.00)
503.113	WATER DIVERSION STRUCTURE	U	1.00	\$3,330.00	\$3,330.00	\$12,000.00	\$12,000.00	(\$8,670.00)
503.114	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$15,500.00	\$15,500.00	(\$13,830.00)
503.115	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$1,000.00	\$1,000.00	\$670.00
503.116	WATER DIVERSION STRUCTURE	U	1.00	\$3,330.00	\$3,330.00	\$9,000.00	\$9,000.00	(\$5,670.00)
503.117	WATER DIVERSION STRUCTURE	U	1.00	\$4,740.00	\$4,740.00	\$1,000.00	\$1,000.00	\$3,740.00
503.118	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$13,000.00	\$13,000.00	(\$11,330.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
503.119	WATER DIVERSION STRUCTURE	U	1.00	\$1,410.00	\$1,410.00	\$8,000.00	\$8,000.00	(\$6,590.00)
503.120	WATER DIVERSION STRUCTURE	U	1.00	\$3,330.00	\$3,330.00	\$12,000.00	\$12,000.00	(\$8,670.00)
503.121	WATER DIVERSION STRUCTURE	U	1.00	\$1,670.00	\$1,670.00	\$11,500.00	\$11,500.00	(\$9,830.00)
503.122	WATER DIVERSION STRUCTURE	U	1.00	\$61,600.00	\$61,600.00	\$15,000.00	\$15,000.00	\$46,600.00
503.201	COFFERDAMS	U	1.00	\$29,150.00	\$29,150.00	\$60,000.00	\$60,000.00	(\$30,850.00)
503.202	COFFERDAMS	U	1.00	\$24,200.00	\$24,200.00	\$60,000.00	\$60,000.00	(\$35,800.00)
503.203	COFFERDAMS	U	1.00	\$29,450.00	\$29,450.00	\$50,000.00	\$50,000.00	(\$20,550.00)
503.204	COFFERDAMS	U	1.00	\$33,150.00	\$33,150.00	\$50,000.00	\$50,000.00	(\$16,850.00)
503.205	COFFERDAMS	U	1.00	\$32,450.00	\$32,450.00	\$70,000.00	\$70,000.00	(\$37,550.00)
503.206	COFFERDAMS	U	1.00	\$31,600.00	\$31,600.00	\$70,000.00	\$70,000.00	(\$38,400.00)
503.207	COFFERDAMS	U	1.00	\$92,300.00	\$92,300.00	\$50,000.00	\$50,000.00	\$42,300.00
503.208	COFFERDAMS	U	1.00	\$89,800.00	\$89,800.00	\$50,000.00	\$50,000.00	\$39,800.00
503.209	COFFERDAMS	U	1.00	\$72,000.00	\$72,000.00	\$200,000.00	\$200,000.00	(\$128,000.00)
503.210	COFFERDAMS	U	1.00	\$18,550.00	\$18,550.00	\$23,000.00	\$23,000.00	(\$4,450.00)
503.211	COFFERDAMS	U	1.00	\$20,400.00	\$20,400.00	\$29,000.00	\$29,000.00	(\$8,600.00)
503.212	COFFERDAMS	U	1.00	\$18,000.00	\$18,000.00	\$26,000.00	\$26,000.00	(\$8,000.00)
503.213	COFFERDAMS	U	1.00	\$21,650.00	\$21,650.00	\$41,000.00	\$41,000.00	(\$19,350.00)
503.214	COFFERDAMS	U	1.00	\$18,000.00	\$18,000.00	\$40,000.00	\$40,000.00	(\$22,000.00)
503.215	COFFERDAMS	U	1.00	\$65,200.00	\$65,200.00	\$75,000.00	\$75,000.00	(\$9,800.00)
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	1.00	\$11,350.00	\$11,350.00	\$10,837.20	\$10,837.20	\$512.80
504.1	COMMON BRIDGE EXCAVATION (F)	CY	3,753.00	\$14.10	\$52,917.30	\$20.00	\$75,060.00	(\$22,142.70)
504.101	COMMON BRIDGE EXCAVATION	CY	4,625.00	\$14.10	\$65,212.50	\$20.00	\$92,500.00	(\$27,287.50)
504.2	ROCK BRIDGE EXCAVATION	CY	697.00	\$74.30	\$51,787.10	\$60.00	\$41,820.00	\$9,967.10
508	STRUCTURAL FILL	CY	769.00	\$26.00	\$19,994.00	\$40.00	\$30,760.00	(\$10,766.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
509.1	MOBILIZATION AND DEMOBILIZ. OF DRILLED SHAFT DRILLING EQUIPMENT	U	1.00	\$25,750.00	\$25,750.00	\$40,000.00	\$40,000.00	(\$14,250.00)
509.2	DRILLED SHAFT	LF	5,100.00	\$155.00	\$790,500.00	\$200.00	\$1,020,000.00	(\$229,500.00)
509.3	OBSTRUCTION REMOVAL	LF	35.00	\$1,240.00	\$43,400.00	\$200.00	\$7,000.00	\$36,400.00
509.4	ROCK SOCKET EXCAVATION	LF	20.00	\$1,130.00	\$22,600.00	\$400.00	\$8,000.00	\$14,600.00
510.101	PILE DRIVING EQUIPMENT	U	1.00	\$26,250.00	\$26,250.00	\$42,000.00	\$42,000.00	(\$15,750.00)
510.102	PILE DRIVING EQUIPMENT	U	1.00	\$8,750.00	\$8,750.00	\$50,000.00	\$50,000.00	(\$41,250.00)
510.6101	FURNISHING AND DRIVING STEEL BEARING PILES	LB	14,045.00	\$0.62	\$8,707.90	\$0.50	\$7,022.50	\$1,685.40
510.6102	FURNISHING AND DRIVING STEEL BEARING PILES	LB	31,010.00	\$0.62	\$19,226.20	\$0.50	\$15,505.00	\$3,721.20
510.6501	DRIVING-POINTS FOR STEEL BEARING PILES	EA	7.00	\$145.00	\$1,015.00	\$125.00	\$875.00	\$140.00
510.6502	DRIVING-POINTS FOR STEEL BEARING PILES	EA	18.00	\$145.00	\$2,610.00	\$125.00	\$2,250.00	\$360.00
510.9	PILE SPLICES	EA	5.00	\$105.00	\$525.00	\$100.00	\$500.00	\$25.00
511.00	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	4,111.00	\$14.60	\$60,020.60	\$12.00	\$49,332.00	\$10,688.60
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	44.00	\$360.00	\$15,840.00	\$750.00	\$33,000.00	(\$17,160.00)
520.0021	PRECAST CONCRETE BOX CULVERT (CONCRETE CLASS AAA) (BRIDGE)	U	1.00	\$240,200.00	\$240,200.00	\$210,000.00	\$210,000.00	\$30,200.00
520.0102	CONCRETE CLASS AA (QC/QA) (F)	CY	16.00	\$1,650.00	\$26,400.00	\$900.00	\$14,400.00	\$12,000.00
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	6.00	\$1,240.00	\$7,440.00	\$1,000.00	\$6,000.00	\$1,440.00
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	87.00	\$465.00	\$40,455.00	\$450.00	\$39,150.00	\$1,305.00
520.02022	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	38.00	\$465.00	\$17,670.00	\$450.00	\$17,100.00	\$570.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
520.02023	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	24.00	\$465.00	\$11,160.00	\$450.00	\$10,800.00	\$360.00
520.02024	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	67.00	\$465.00	\$31,155.00	\$450.00	\$30,150.00	\$1,005.00
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	81.00	\$410.00	\$33,210.00	\$350.00	\$28,350.00	\$4,860.00
520.1	CONCRETE CLASS A	CY	113.00	\$985.00	\$111,305.00	\$700.00	\$79,100.00	\$32,205.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	198.00	\$770.00	\$152,460.00	\$550.00	\$108,900.00	\$43,560.00
520.12007	CONCRETE CLASS A, ABOVE FOOTINGS (PRECAST OPTION) (F)	CY	140.00	\$515.00	\$72,100.00	\$400.00	\$56,000.00	\$16,100.00
520.14107	CONCRETE CLASS A, CULVERT (PRECAST OPTION) (F)	CY	359.00	\$670.00	\$240,530.00	\$800.00	\$287,200.00	(\$46,670.00)
520.2	CONCRETE CLASS B	CY	300.00	\$310.00	\$93,000.00	\$275.00	\$82,500.00	\$10,500.00
520.213	CONCRETE CLASS B, FOOTINGS (ON SOIL) (F)	CY	130.00	\$440.00	\$57,200.00	\$300.00	\$39,000.00	\$18,200.00
520.21397	CONCRETE CLASS B, FOOTINGS (ON SOIL) (MOD) PRECAST OPTION (F)	CY	123.00	\$335.00	\$41,205.00	\$230.00	\$28,290.00	\$12,915.00
520.6	CONCRETE CLASS T, FOUNDATION SEAL	CY	75.00	\$255.00	\$19,125.00	\$125.00	\$9,375.00	\$9,750.00
520.71026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	133.00	\$1,080.00	\$143,640.00	\$800.00	\$106,400.00	\$37,240.00
520.72026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	105.00	\$1,080.00	\$113,400.00	\$800.00	\$84,000.00	\$29,400.00
520.73026	CONCRETE BRIDGE DECK (QC/QA)(PANEL OPTION)(F)	CY	112.00	\$1,080.00	\$120,960.00	\$800.00	\$89,600.00	\$31,360.00
526.3	HIGH MOLECULAR WEIGHT METHACRYLATE CRACK SEALER	GAL	2.00	\$255.00	\$510.00	\$400.00	\$800.00	(\$290.00)
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	147.00	\$82.40	\$12,112.80	\$75.00	\$11,025.00	\$1,087.80
538.1	BARRIER MEMBRANE, PEEL AND STICK (F)	SY	513.00	\$29.90	\$15,338.70	\$30.00	\$15,390.00	(\$51.30)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	218.00	\$28.80	\$6,278.40	\$30.00	\$6,540.00	(\$261.60)
538.3	BARRIER MEMBRANE, LIQUID SPRAY (F)	SY	1,133.00	\$68.00	\$77,044.00	\$50.00	\$56,650.00	\$20,394.00
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	77.00	\$43.30	\$3,334.10	\$20.00	\$1,540.00	\$1,794.10
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	476.00	\$10.30	\$4,902.80	\$7.00	\$3,332.00	\$1,570.80
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	152.00	\$10.80	\$1,641.60	\$10.00	\$1,520.00	\$121.60
544	REINFORCING STEEL (F)	LB	139,540.00	\$1.30	\$181,402.00	\$1.20	\$167,448.00	\$13,954.00
544.1	REINFORCING STEEL (ROADWAY)	LB	1,450.00	\$2.50	\$3,625.00	\$1.00	\$1,450.00	\$2,175.00
544.11	REINFORCING STEEL-MECHANICAL CONNECTORS (F)	LB	3,069.00	\$4.10	\$12,582.90	\$5.00	\$15,345.00	(\$2,762.10)
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	163,407.00	\$1.15	\$187,918.05	\$1.25	\$204,258.75	(\$16,340.70)
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	1,487.00	\$3.35	\$4,981.45	\$2.50	\$3,717.50	\$1,263.95
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	500.00	\$9.00	\$4,500.00	\$7.50	\$3,750.00	\$750.00
547	SHEAR CONNECTORS (F)	EA	3,570.00	\$5.15	\$18,385.50	\$5.00	\$17,850.00	\$535.50
550.101	STRUCTURAL STEEL (F)	LB	58,508.00	\$1.95	\$114,090.60	\$1.50	\$87,762.00	\$26,328.60
550.102	STRUCTURAL STEEL (F)	LB	52,050.00	\$1.95	\$101,497.50	\$1.50	\$78,075.00	\$23,422.50
550.103	STRUCTURAL STEEL (F)	LB	51,295.00	\$1.95	\$100,025.25	\$1.50	\$76,942.50	\$23,082.75
550.2901	BRIDGE SHOES (ISLOATION BEARINGS)	EA	8.00	\$3,640.00	\$29,120.00	\$5,000.00	\$40,000.00	(\$10,880.00)
550.2902	BRIDGE SHOES (ISOLATION BEARINGS)	EA	8.00	\$3,640.00	\$29,120.00	\$5,000.00	\$40,000.00	(\$10,880.00)
550.2903	BRIDGE SHOES (ISOLATION BEARINGS)	EA	8.00	\$3,640.00	\$29,120.00	\$5,000.00	\$40,000.00	(\$10,880.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
559.4	ASPHALTIC PLUG EXPANSION JOINT (F)	LF	671.00	\$135.00	\$90,585.00	\$125.00	\$83,875.00	\$6,710.00
563.23	BRIDGE RAIL T3	LF	845.00	\$130.00	\$109,850.00	\$130.00	\$109,850.00	\$0.00
563.233	BRIDGE RAIL T3 WITH SNOW SCREENING	LF	309.00	\$170.00	\$52,530.00	\$160.00	\$49,440.00	\$3,090.00
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	10.00	\$5,400.00	\$54,000.00	\$4,750.00	\$47,500.00	\$6,500.00
582.1	SLOPE PAVING WITH CONCRETE (F)	SY	412.00	\$51.50	\$21,218.00	\$35.00	\$14,420.00	\$6,798.00
585.2	STONE FILL, CLASS B	CY	800.00	\$31.60	\$25,280.00	\$38.00	\$30,400.00	(\$5,120.00)
585.21	STONE FILL, CLASS B (BRIDGE)	CY	566.00	\$31.60	\$17,885.60	\$30.00	\$16,980.00	\$905.60
585.22	STONE FILL, CLASS B, INTERMIXED WITH HUMUS	CY	140.00	\$38.60	\$5,404.00	\$40.00	\$5,600.00	(\$196.00)
585.3	STONE FILL, CLASS C	CY	4,600.00	\$24.80	\$114,080.00	\$30.00	\$138,000.00	(\$23,920.00)
585.342	SIMULATED STREAMBED MATERIAL - 2'-6" DEEP	CY	220.00	\$47.40	\$10,428.00	\$45.00	\$9,900.00	\$528.00
585.343	SIMULATED STREAMBED MATERIAL - 3'-4" DEEP	CY	435.00	\$46.00	\$20,010.00	\$35.00	\$15,225.00	\$4,785.00
585.4	STONE FILL, CLASS D	CY	30.00	\$33.00	\$990.00	\$25.00	\$750.00	\$240.00
585.5	STONE FILL, CLASS E	CY	610.00	\$33.00	\$20,130.00	\$32.00	\$19,520.00	\$610.00
585.7	STONE FILL, CLASS G	CY	105.00	\$36.60	\$3,843.00	\$34.00	\$3,570.00	\$273.00
592.1	MECHANICALLY STABILIZED EARTH RETAINING WALL	SF	2,245.00	\$49.30	\$110,678.50	\$40.00	\$89,800.00	\$20,878.50
593.221	GEOTEXTILE; SEPARATION CL.2, NON-WOVEN	SY	56,600.00	\$1.45	\$82,070.00	\$2.75	\$155,650.00	(\$73,580.00)
593.411	GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	14,597.00	\$1.55	\$22,625.35	\$3.00	\$43,791.00	(\$21,165.65)
593.521	PVC GEOMEMBRANE (40MIL)	SY	1,160.00	\$6.30	\$7,308.00	\$8.00	\$9,280.00	(\$1,972.00)
594.2	WOOD PANEL SOUND ABATEMENT WALL	SF	115,300.00	\$20.10	\$2,317,530.00	\$22.00	\$2,536,600.00	(\$219,070.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
594.21	WOOD PANEL SOUND ABATEMENT WALL (BRIDGE MOUNTED)	SF	8,090.00	\$18.00	\$145,620.00	\$18.00	\$145,620.00	\$0.00
603.0001	VIDEO INSPECTION	LF	33,220.00	\$0.93	\$30,894.60	\$1.50	\$49,830.00	(\$18,935.40)
603.00212	12" R.C. PIPE, 2000D	LF	80.00	\$56.80	\$4,544.00	\$50.00	\$4,000.00	\$544.00
603.00215	15" R.C. PIPE, 2000D	LF	550.00	\$59.70	\$32,835.00	\$55.00	\$30,250.00	\$2,585.00
603.00218	18" R.C. PIPE, 2000D	LF	1,150.00	\$68.90	\$79,235.00	\$60.00	\$69,000.00	\$10,235.00
603.00224	24" R.C. PIPE, 2000D	LF	1,800.00	\$88.30	\$158,940.00	\$70.00	\$126,000.00	\$32,940.00
603.00230	30" R.C. PIPE, 2000D	LF	430.00	\$110.00	\$47,300.00	\$85.00	\$36,550.00	\$10,750.00
603.00236	36" R.C. PIPE, 2000D	LF	50.00	\$130.00	\$6,500.00	\$105.00	\$5,250.00	\$1,250.00
603.00336	36" R.C. PIPE, 3000D	LF	60.00	\$130.00	\$7,800.00	\$140.00	\$8,400.00	(\$600.00)
603.13012	12" CORR. ALUMINIZED STEEL (TYPE2) PIPE .064"	LF	5.00	\$340.00	\$1,700.00	\$65.00	\$325.00	\$1,375.00
603.13015	15" CORR. ALUMINIZED STEEL (TYPE2) PIPE .064"	LF	10.00	\$210.00	\$2,100.00	\$70.00	\$700.00	\$1,400.00
603.36112	12" ALUMINIZED STEEL END SECTION	EA	5.00	\$270.00	\$1,350.00	\$190.00	\$950.00	\$400.00
603.36115	15" ALUMINIZED STEEL END SECTION	EA	7.00	\$210.00	\$1,470.00	\$225.00	\$1,575.00	(\$105.00)
603.36118	18" ALUMINIZED STEEL END SECTION	EA	3.00	\$245.00	\$735.00	\$300.00	\$900.00	(\$165.00)
603.36124	24" ALUMINIZED STEEL END SECTION	EA	2.00	\$335.00	\$670.00	\$375.00	\$750.00	(\$80.00)
603.36130	30" ALUMINIZED STEEL END SECTION	EA	6.00	\$530.00	\$3,180.00	\$625.00	\$3,750.00	(\$570.00)
603.36136	36" ALUMINIZED STEEL END SECTION	EA	1.00	\$775.00	\$775.00	\$875.00	\$875.00	(\$100.00)
603.38908	TEMPORARY END SECTION FOR 8 IN. PIPE	EA	9.00	\$170.00	\$1,530.00	\$175.00	\$1,575.00	(\$45.00)
603.38912	TEMPORARY END SECTION FOR 12 IN. PIPE	EA	52.00	\$170.00	\$8,840.00	\$225.00	\$11,700.00	(\$2,860.00)
603.38954	TEMPORARY END SECTION FOR 54 IN. PIPE	EA	1.00	\$2,060.00	\$2,060.00	\$1,500.00	\$1,500.00	\$560.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
603.44012	12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	200.00	\$27.60	\$5,520.00	\$35.00	\$7,000.00	(\$1,480.00)
603.44015	15" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	40.00	\$31.30	\$1,252.00	\$40.00	\$1,600.00	(\$348.00)
603.44024	24" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	60.00	\$48.30	\$2,898.00	\$50.00	\$3,000.00	(\$102.00)
603.60024	RELAYING EXISTING 24" DRAINAGE PIPE	LF	55.00	\$32.80	\$1,804.00	\$35.00	\$1,925.00	(\$121.00)
603.71524	24" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	3.00	\$136,400.00	\$409,200.00	\$150,000.00	\$450,000.00	(\$40,800.00)
603.71536	36" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	1.00	\$268,900.00	\$268,900.00	\$167,480.00	\$167,480.00	\$101,420.00
603.71548	48" COMBINED JACKED AND CONVENTIONAL TRENCH PIPE INSTALLATION	U	2.00	\$221,900.00	\$443,800.00	\$175,000.00	\$350,000.00	\$93,800.00
603.82212	12" PE PIPE (TYPE S)	LF	150.00	\$29.50	\$4,425.00	\$30.00	\$4,500.00	(\$75.00)
603.82215	15" PE PIPE (TYPE S)	LF	21,600.00	\$30.60	\$660,960.00	\$32.00	\$691,200.00	(\$30,240.00)
603.82218	18" PE PIPE (TYPE S)	LF	3,550.00	\$34.50	\$122,475.00	\$35.00	\$124,250.00	(\$1,775.00)
603.82224	24" PE PIPE (TYPE S)	LF	2,830.00	\$46.70	\$132,161.00	\$40.00	\$113,200.00	\$18,961.00
603.82230	30" PE PIPE (TYPE S)	LF	130.00	\$65.20	\$8,476.00	\$60.00	\$7,800.00	\$676.00
603.99012	12" TEMPORARY DRAIN. PIPE	LF	3,850.00	\$52.00	\$200,200.00	\$60.00	\$231,000.00	(\$30,800.00)
603.99054	54" TEMPORARY DRAIN. PIPE	LF	68.00	\$120.00	\$8,160.00	\$250.00	\$17,000.00	(\$8,840.00)
604.0007	POLYETHYLENE LINER	EA	105.00	\$190.00	\$19,950.00	\$160.00	\$16,800.00	\$3,150.00
604.12	CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	130.00	\$1,980.00	\$257,400.00	\$2,000.00	\$260,000.00	(\$2,600.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
604.125	CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	8.00	\$2,440.00	\$19,520.00	\$2,650.00	\$21,200.00	(\$1,680.00)
604.126	CATCH BASINS TYPE B, 6-FOOT DIAMETER	U	4.00	\$3,070.00	\$12,280.00	\$3,000.00	\$12,000.00	\$280.00
604.128	CATCH BASINS TYPE B, 8-FOOT DIAMETER	U	2.00	\$5,600.00	\$11,200.00	\$7,000.00	\$14,000.00	(\$2,800.00)
604.15	CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	60.00	\$2,220.00	\$133,200.00	\$2,125.00	\$127,500.00	\$5,700.00
604.155	CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	12.00	\$2,730.00	\$32,760.00	\$2,830.00	\$33,960.00	(\$1,200.00)
604.156	CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	14.00	\$3,300.00	\$46,200.00	\$3,425.00	\$47,950.00	(\$1,750.00)
604.158	CATCH BASINS TYPE E, 8-FOOT DIAMETER	U	4.00	\$5,840.00	\$23,360.00	\$7,005.00	\$28,020.00	(\$4,660.00)
604.16	CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	10.00	\$2,250.00	\$22,500.00	\$2,050.00	\$20,500.00	\$2,000.00
604.1941	SPECIAL CATCH BASIN TYPE G, 4-FOOT DIAMETER	U	1.00	\$2,850.00	\$2,850.00	\$2,125.00	\$2,125.00	\$725.00
604.2249	TEMPORARY DROP INLET TYPE B, 4-FOOT DIAMETER	U	85.00	\$2,050.00	\$174,250.00	\$2,100.00	\$178,500.00	(\$4,250.00)
604.32	DRAINAGE MANHOLES	U	14.00	\$2,240.00	\$31,360.00	\$2,050.00	\$28,700.00	\$2,660.00
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	3.00	\$2,740.00	\$8,220.00	\$3,000.00	\$9,000.00	(\$780.00)
604.3279	TEMPORARY DRAINAGE MANHOLES, 7-FOOT DIAMETER	U	2.00	\$6,320.00	\$12,640.00	\$2,000.00	\$4,000.00	\$8,640.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	100.00	\$450.00	\$45,000.00	\$350.00	\$35,000.00	\$10,000.00
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	1.00	\$650.00	\$650.00	\$500.00	\$500.00	\$150.00
604.62	DRAINAGE MANHOLE COVERS AND FRAMES	EA	9.00	\$710.00	\$6,390.00	\$525.00	\$4,725.00	\$1,665.00
604.69	RECONSTRUCTING/ADJUSTING SPLICE VAULT COVERS AND FRAMES	LF	4.00	\$650.00	\$2,600.00	\$325.00	\$1,300.00	\$1,300.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
604.9101	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$3,590.00	\$3,590.00	\$410.00
604.9102	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$3,590.00	\$3,590.00	\$410.00
604.9103	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$3,590.00	\$3,590.00	\$410.00
604.9104	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$3,590.00	\$3,590.00	\$410.00
604.9105	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$3,590.00	\$3,590.00	\$410.00
604.9106	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$3,590.00	\$3,590.00	\$410.00
604.9107	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$3,590.00	\$3,590.00	\$410.00
604.9108	OUTLET CONTROL STRUCTURE	U	1.00	\$4,000.00	\$4,000.00	\$3,590.00	\$3,590.00	\$410.00
604.921	LEACHING CHAMBER TYPE 1	U	6.00	\$2,000.00	\$12,000.00	\$1,900.00	\$11,400.00	\$600.00
604.92199	RESET EXISTING LEACHING CHAMBER, TYPE 1	U	6.00	\$1,190.00	\$7,140.00	\$1,000.00	\$6,000.00	\$1,140.00
604.922	LEACHING CHAMBER TYPE 2	U	5.00	\$2,000.00	\$10,000.00	\$1,800.00	\$9,000.00	\$1,000.00
604.92299	RESET EXISTING LEACHING CHAMBER, TYPE 2	U	5.00	\$1,190.00	\$5,950.00	\$1,000.00	\$5,000.00	\$950.00
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	19,700.00	\$16.00	\$315,200.00	\$18.50	\$364,450.00	(\$49,250.00)
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	3,750.00	\$18.70	\$70,125.00	\$20.00	\$75,000.00	(\$4,875.00)
605.79	UNDERDRAIN FLUSHING BASINS	EA	59.00	\$330.00	\$19,470.00	\$350.00	\$20,650.00	(\$1,180.00)
605.82251	24" AGGRE. UND. TYPE 2 WITH 6" P.C. POLY. PIPE	LF	18,300.00	\$21.90	\$400,770.00	\$23.00	\$420,900.00	(\$20,130.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
605.82258	24" AGGRE. UND. TYPE 2 WITH 8" P.C. POLY. PIPE	LF	1,600.00	\$23.40	\$37,440.00	\$25.00	\$40,000.00	(\$2,560.00)
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	20.00	\$2,160.00	\$43,200.00	\$1,950.00	\$39,000.00	\$4,200.00
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL-2 25-FOOT) (STEEL POST)	U	1.00	\$1,740.00	\$1,740.00	\$1,650.00	\$1,650.00	\$90.00
606.127	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL POST)	U	28.00	\$565.00	\$15,820.00	\$500.00	\$14,000.00	\$1,820.00
606.15708	STEEL BEAM GUARDRAIL, STEEL POST (NU-GUARD-27) W/ 8" OFFSET BLOCK	LF	1,850.00	\$17.40	\$32,190.00	\$20.00	\$37,000.00	(\$4,810.00)
606.18001	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	38,100.00	\$17.20	\$655,320.00	\$16.00	\$609,600.00	\$45,720.00
606.18011	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8' STEEL POST)	LF	700.00	\$19.10	\$13,370.00	\$25.00	\$17,500.00	(\$4,130.00)
606.18041	31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (11' STEEL POSTS)	LF	125.00	\$30.90	\$3,862.50	\$35.00	\$4,375.00	(\$512.50)
606.312	SINGLE FACED TRANSITION RAIL, STEEL POST	U	7.00	\$2,570.00	\$17,990.00	\$2,500.00	\$17,500.00	\$490.00
606.41231	TRANSITION SINGLE SLOPE CONCRETE BARRIER, PRECAST	U	2.00	\$7,110.00	\$14,220.00	\$2,500.00	\$5,000.00	\$9,220.00
606.413	SINGLE SLOPE CONCRETE MEDIAN BARRIER, PRECAST	LF	1,500.00	\$82.40	\$123,600.00	\$100.00	\$150,000.00	(\$26,400.00)
606.417	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	3,150.00	\$44.50	\$140,175.00	\$32.00	\$100,800.00	\$39,375.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
606.41731	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL WITH DRAINAGE SLOTS	LF	23,280.00	\$42.60	\$991,728.00	\$36.00	\$838,080.00	\$153,648.00
606.4174	PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRACED	LF	440.00	\$90.40	\$39,776.00	\$112.00	\$49,280.00	(\$9,504.00)
606.422	CONCRETE BARRIER, DOUBLE- FACED, CAST-IN-PLACE	LF	306.00	\$190.00	\$58,140.00	\$200.00	\$61,200.00	(\$3,060.00)
606.91	RESETTING OR SETTING GUARDRAIL	LF	475.00	\$12.40	\$5,890.00	\$18.00	\$8,550.00	(\$2,660.00)
606.91454	RESETTING TERMINAL UNIT (TYPE EAGRT, TL 3)	U	1.00	\$1,010.00	\$1,010.00	\$750.00	\$750.00	\$260.00
606.9147	RESETTING TERMINAL UNIT (TYPE G-2)	U	1.00	\$475.00	\$475.00	\$250.00	\$250.00	\$225.00
606.93	TEMPORARY BEAM GUARDRAIL	LF	22,400.00	\$16.10	\$360,640.00	\$16.00	\$358,400.00	\$2,240.00
606.93008	TEMPORARY BEAM GUARDRAIL W/8-FOOT POSTS	LF	2,600.00	\$20.20	\$52,520.00	\$16.00	\$41,600.00	\$10,920.00
606.93254	TEMPORARY BEAM GUARDRAIL (TERM. UNIT TYPE EAGRT 50 FT)	U	22.00	\$2,810.00	\$61,820.00	\$2,250.00	\$49,500.00	\$12,320.00
606.9347	TEMPORARY BEAM GUARDRAIL (TERM. UNIT TYPE G-2)	U	20.00	\$565.00	\$11,300.00	\$500.00	\$10,000.00	\$1,300.00
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	2.00	\$3,120.00	\$6,240.00	\$4,000.00	\$8,000.00	(\$1,760.00)
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	6.00	\$8,460.00	\$50,760.00	\$6,500.00	\$39,000.00	\$11,760.00
606.9612	TEMPORARY GUARDRAIL TO BARRIER TRANSITION, STEEL POST	U	5.00	\$4,740.00	\$23,700.00	\$3,500.00	\$17,500.00	\$6,200.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
607.146	WOVEN WIRE FENCE 4'-6" HIGH	LF	13,400.00	\$8.20	\$109,880.00	\$8.00	\$107,200.00	\$2,680.00
607.250	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 5' HIGH	LF	1,500.00	\$19.20	\$28,800.00	\$15.00	\$22,500.00	\$6,300.00
607.260	CHAIN LINK FENCE WITH ALUMINUM COATED STEEL FABRIC, 6' HIGH	LF	2,750.00	\$19.50	\$53,625.00	\$16.00	\$44,000.00	\$9,625.00
607.4146	POST ASSEMBLIES FOR WOVEN WIRE FENCE, 4'-6" HIGH	EA	76.00	\$165.00	\$12,540.00	\$185.00	\$14,060.00	(\$1,520.00)
607.4250	POST ASSEMBLIES FOR CHAIN LINK FENCE, 5' HIGH	EA	20.00	\$160.00	\$3,200.00	\$180.00	\$3,600.00	(\$400.00)
607.4260	POST ASSEMBLIES FOR CHAIN LINK FENCE, 6' HIGH	EA	39.00	\$165.00	\$6,435.00	\$190.00	\$7,410.00	(\$975.00)
607.72618	18' OPENING DOUBLE GATE, CHAIN LINK ALUM. COATED STEEL FABRIC, 6' HIGH	U	2.00	\$2,800.00	\$5,600.00	\$1,800.00	\$3,600.00	\$2,000.00
607.9918	18-FOOT BARWAY	U	2.00	\$3,690.00	\$7,380.00	\$4,000.00	\$8,000.00	(\$620.00)
608.12	2" BITUMINOUS SIDEWALK (F)	SY	1,510.00	\$15.50	\$23,405.00	\$16.00	\$24,160.00	(\$755.00)
608.24	4" CONCRETE SIDEWALK (F)	SY	890.00	\$36.30	\$32,307.00	\$35.00	\$31,150.00	\$1,157.00
608.28	8" CONCRETE SIDEWALK (F)	SY	193.00	\$50.40	\$9,727.20	\$50.00	\$9,650.00	\$77.20
608.54	DETECTABLE WARNING DEVICES, CAST IRON	SY	3.00	\$410.00	\$1,230.00	\$350.00	\$1,050.00	\$180.00
609.01	STRAIGHT GRANITE CURB	LF	805.00	\$19.60	\$15,778.00	\$20.00	\$16,100.00	(\$322.00)
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	950.00	\$16.30	\$15,485.00	\$18.00	\$17,100.00	(\$1,615.00)
609.234	CURVED GRANITE SLOPE CURB 4" HIGH	LF	4.00	\$76.20	\$304.80	\$80.00	\$320.00	(\$15.20)
609.5	RESET GRANITE CURB	LF	482.00	\$6.45	\$3,108.90	\$8.00	\$3,856.00	(\$747.10)
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	23,650.00	\$3.60	\$85,140.00	\$4.50	\$106,425.00	(\$21,285.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
611.8204	4-INCH DRY STANDPIPE	U	2.00	\$10,300.00	\$20,600.00	\$10,000.00	\$20,000.00	\$600.00
611.90001	ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	5.00	\$240.00	\$1,200.00	\$225.00	\$1,125.00	\$75.00
614.321	2" STEEL CONDUIT	LF	56.00	\$20.60	\$1,153.60	\$13.00	\$728.00	\$425.60
614.331	3" STEEL CONDUIT	LF	57.00	\$25.80	\$1,470.60	\$15.00	\$855.00	\$615.60
614.512	CONCRETE PULL BOX 18"	EA	7.00	\$565.00	\$3,955.00	\$500.00	\$3,500.00	\$455.00
614.51821	CONCRETE FIBER OPTIC SPLICE VAULT 48"X48"X48"	U	10.00	\$3,600.00	\$36,000.00	\$4,500.00	\$45,000.00	(\$9,000.00)
614.51823	CONCRETE FIBER OPTIC SPLICE VAULT 48"X96"X48"	U	3.00	\$6,180.00	\$18,540.00	\$7,000.00	\$21,000.00	(\$2,460.00)
614.523	MOLDED PULL BOX 17"X30"	EA	12.00	\$410.00	\$4,920.00	\$450.00	\$5,400.00	(\$480.00)
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	1,450.00	\$8.25	\$11,962.50	\$7.00	\$10,150.00	\$1,812.50
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	2,650.00	\$10.30	\$27,295.00	\$12.00	\$31,800.00	(\$4,505.00)
614.74221	4" 2-DUCT HDPE CONDUIT, SDR 13.5	LF	11,900.00	\$25.80	\$307,020.00	\$21.00	\$249,900.00	\$57,120.00
615.0101	TRAFFIC SIGN TYPE A	SF	72.00	\$63.90	\$4,600.80	\$75.00	\$5,400.00	(\$799.20)
615.01201	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS	SF	265.00	\$135.00	\$35,775.00	\$90.00	\$23,850.00	\$11,925.00
615.013	REMOVING TRAFFIC SIGN TYPE A	U	42.00	\$1,440.00	\$60,480.00	\$500.00	\$21,000.00	\$39,480.00
615.014	RELOCATING TRAFFIC SIGN TYPE A	U	18.00	\$1,960.00	\$35,280.00	\$4,000.00	\$72,000.00	(\$36,720.00)
615.0201	TRAFFIC SIGN TYPE B	SF	6.00	\$185.00	\$1,110.00	\$75.00	\$450.00	\$660.00
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	6.00	\$240.00	\$1,440.00	\$112.00	\$672.00	\$768.00
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	48.00	\$275.00	\$13,200.00	\$300.00	\$14,400.00	(\$1,200.00)
615.0301	TRAFFIC SIGN TYPE C	SF	330.00	\$120.00	\$39,600.00	\$60.00	\$19,800.00	\$19,800.00
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	210.00	\$185.00	\$38,850.00	\$125.00	\$26,250.00	\$12,600.00
615.0401	TRAFFIC SIGN TYPE AA	SF	4,200.00	\$18.50	\$77,700.00	\$20.00	\$84,000.00	(\$6,300.00)
615.0601	TRAFFIC SIGN TYPE CC	SF	88.00	\$12.40	\$1,091.20	\$10.00	\$880.00	\$211.20

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
615.10001	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$52,550.00	\$52,550.00	\$90,000.00	\$90,000.00	(\$37,450.00)
615.10002	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$90,650.00	\$90,650.00	\$90,000.00	\$90,000.00	\$650.00
615.10003	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$90,650.00	\$90,650.00	\$90,000.00	\$90,000.00	\$650.00
615.10004	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$79,300.00	\$79,300.00	\$90,000.00	\$90,000.00	(\$10,700.00)
615.10005	FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$80,350.00	\$80,350.00	\$90,000.00	\$90,000.00	(\$9,650.00)
615.10301	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$3,700.00	\$3,700.00	\$10,000.00	\$10,000.00	(\$6,300.00)
615.10302	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$3,700.00	\$3,700.00	\$10,000.00	\$10,000.00	(\$6,300.00)
615.10303	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	1.00	\$3,700.00	\$3,700.00	\$10,000.00	\$10,000.00	(\$6,300.00)
615.20001	CANTILEVER TRAFFIC SIGN STRUCTURE	U	1.00	\$35,750.00	\$35,750.00	\$45,000.00	\$45,000.00	(\$9,250.00)
616.161	TRAFFIC SIGNALS (TEMP.)	U	1.00	\$30,900.00	\$30,900.00	\$103,000.00	\$103,000.00	(\$72,100.00)
618.6	UNIFORMED OFFICERS	\$	7,000.00	\$1.00	\$7,000.00	\$1.00	\$7,000.00	\$0.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	1,856,000.00	\$1.00	\$1,856,000.00	\$1.00	\$1,856,000.00	\$0.00
618.7	FLAGGERS	HR	100.00	\$26.80	\$2,680.00	\$23.50	\$2,350.00	\$330.00
619.1	MAINTENANCE OF TRAFFIC	U	1.00	\$667,400.00	\$667,400.00	\$385,000.00	\$385,000.00	\$282,400.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	4.00	\$17,850.00	\$71,400.00	\$20,000.00	\$80,000.00	(\$8,600.00)
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	4.00	\$9,190.00	\$36,760.00	\$10,000.00	\$40,000.00	(\$3,240.00)
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	2.00	\$34,700.00	\$69,400.00	\$20,000.00	\$40,000.00	\$29,400.00
619.72	TOW VEHICLE	HR	7,900.00	\$35.00	\$276,500.00	\$100.00	\$790,000.00	(\$513,500.00)
621.11	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR (WHITE)	EA	21.00	\$28.10	\$590.10	\$16.00	\$336.00	\$254.10

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
621.21	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR (WHITE)	EA	270.00	\$4.10	\$1,107.00	\$4.00	\$1,080.00	\$27.00
621.22	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR (YELLOW)	EA	215.00	\$4.10	\$881.50	\$4.00	\$860.00	\$21.50
621.31	SINGLE DELINEATOR WITH POST	EA	463.00	\$37.10	\$17,177.30	\$30.00	\$13,890.00	\$3,287.30
621.32	DOUBLE DELINEATOR WITH POST	EA	36.00	\$41.20	\$1,483.20	\$32.00	\$1,152.00	\$331.20
621.61	FIBER OPTIC DELINEATOR	EA	34.00	\$41.20	\$1,400.80	\$150.00	\$5,100.00	(\$3,699.20)
622.1	STEEL WITNESS MARKERS	EA	200.00	\$28.80	\$5,760.00	\$28.00	\$5,600.00	\$160.00
622.2	CONCRETE BOUNDS	EA	41.00	\$300.00	\$12,300.00	\$290.50	\$11,910.50	\$389.50
628.2	SAWED BITUMINOUS PAVEMENT	LF	1,150.00	\$1.00	\$1,150.00	\$2.00	\$2,300.00	(\$1,150.00)
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	7,100.00	\$0.11	\$781.00	\$0.11	\$781.00	\$0.00
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	838,300.00	\$0.13	\$108,979.00	\$0.12	\$100,596.00	\$8,383.00
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	39,100.00	\$0.26	\$10,166.00	\$0.20	\$7,820.00	\$2,346.00
632.3106	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	530.00	\$1.05	\$556.50	\$1.25	\$662.50	(\$106.00)
632.3112	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	7,650.00	\$2.05	\$15,682.50	\$1.54	\$11,781.00	\$3,901.50
632.3118	RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	25.00	\$5.15	\$128.75	\$2.50	\$62.50	\$66.25
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	381,300.00	\$0.26	\$99,138.00	\$0.30	\$114,390.00	(\$15,252.00)
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	35.00	\$180.00	\$6,300.00	\$200.00	\$7,000.00	(\$700.00)
644.82	SALT-TOLERANT GRASS SEED, TYPE 82	LB	65.00	\$20.60	\$1,339.00	\$35.00	\$2,275.00	(\$936.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
644.90	SITE SPECIFIC SALT TOLERANT GRASS SEED	LB	30.00	\$37.10	\$1,113.00	\$200.00	\$6,000.00	(\$4,887.00)
645.0001	TURBIDITY BARRIER	LF	390.00	\$14.50	\$5,655.00	\$20.00	\$7,800.00	(\$2,145.00)
645.119	MULCH WITH TACKIFIERS	A	45.00	\$1,000.00	\$45,000.00	\$1,000.00	\$45,000.00	\$0.00
645.3	EROSION STONE	TON	15,000.00	\$16.90	\$253,500.00	\$22.00	\$330,000.00	(\$76,500.00)
645.44	TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE FRIENDLY)	SY	131,656.00	\$1.40	\$184,318.40	\$1.50	\$197,484.00	(\$13,165.60)
645.46	PERMANENT CHANNEL STABILIZATION TYPE B	SY	34,500.00	\$5.25	\$181,125.00	\$3.50	\$120,750.00	\$60,375.00
645.48	EROSION CONTROL MIX	CY	3,000.00	\$18.70	\$56,100.00	\$22.00	\$66,000.00	(\$9,900.00)
645.481	WOOD CHIPS FOR TEMPORARY EROSION CONTROL	CY	2,500.00	\$20.70	\$51,750.00	\$22.00	\$55,000.00	(\$3,250.00)
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	7,000.00	\$17.10	\$119,700.00	\$20.00	\$140,000.00	(\$20,300.00)
645.51	HAY BALES FOR TEMPORARY EROSION CONTROL	EA	1,000.00	\$6.00	\$6,000.00	\$8.00	\$8,000.00	(\$2,000.00)
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	5,000.00	\$4.00	\$20,000.00	\$4.50	\$22,500.00	(\$2,500.00)
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	1,500.00	\$2.30	\$3,450.00	\$3.00	\$4,500.00	(\$1,050.00)
645.531	SILT FENCE	LF	43,198.00	\$1.95	\$84,236.10	\$2.50	\$107,995.00	(\$23,758.90)
645.611	BONDED FIBER MATRIX (BFM)	LB	167,200.00	\$1.25	\$209,000.00	\$1.50	\$250,800.00	(\$41,800.00)
645.612	FIBER REINFORCED MATRIX (FRM)	LB	18,200.00	\$1.35	\$24,570.00	\$1.50	\$27,300.00	(\$2,730.00)
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	1.00	\$43,250.00	\$43,250.00	\$40,000.00	\$40,000.00	\$3,250.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	4,100.00	\$61.80	\$253,380.00	\$50.00	\$205,000.00	\$48,380.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
645.81	STORM WATER REMOVAL - TRUCKING	HR	100.00	\$100.00	\$10,000.00	\$100.00	\$10,000.00	\$0.00
645.8103	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	UWK	150.00	\$805.00	\$120,750.00	\$1,000.00	\$150,000.00	(\$29,250.00)
645.8105	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$940.00	\$188,000.00	\$1,200.00	\$240,000.00	(\$52,000.00)
645.8110	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	UWK	200.00	\$1,120.00	\$224,000.00	\$1,400.00	\$280,000.00	(\$56,000.00)
645.8203	EROSION CONTROL - PUMP (300 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$27,300.00	\$54,600.00	\$45,000.00	\$90,000.00	(\$35,400.00)
645.8205	EROSION CONTROL - PUMP (500 GAL/MIN DISCHARGE CAPACITY)	U	2.00	\$42,150.00	\$84,300.00	\$60,000.00	\$120,000.00	(\$35,700.00)
645.8210	EROSION CONTROL - PUMP (1000 GAL/MIN DISCHARGE CAPACITY)	U	3.00	\$62,650.00	\$187,950.00	\$120,000.00	\$360,000.00	(\$172,050.00)
645.85	FLOCCULANT TREATMENT SYSTEM	MON	79.00	\$5,010.00	\$395,790.00	\$10,000.00	\$790,000.00	(\$394,210.00)
645.851	WATER QUALITY MONITORING FOR CONSTRUCTION STORMWATER	HR	900.00	\$61.80	\$55,620.00	\$67.00	\$60,300.00	(\$4,680.00)
645.852	FLOCCULANT TREATMENT SYSTEM OPERATION	HR	1,350.00	\$61.80	\$83,430.00	\$50.00	\$67,500.00	\$15,930.00
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	57.00	\$1,420.00	\$80,940.00	\$1,200.00	\$68,400.00	\$12,540.00
647.1	HUMUS	CY	25,500.00	\$16.60	\$423,300.00	\$15.00	\$382,500.00	\$40,800.00
647.22	HUMUS, INTERMIXED, 2" DEEP	CY	220.00	\$24.30	\$5,346.00	\$16.00	\$3,520.00	\$1,826.00
647.29	WETLAND HUMUS	CY	1,620.00	\$26.60	\$43,092.00	\$16.00	\$25,920.00	\$17,172.00
650.2	LANDSCAPING	U	1.00	\$4,020.00	\$4,020.00	\$4,000.00	\$4,000.00	\$20.00
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	8.00	\$715.00	\$5,720.00	\$300.00	\$2,400.00	\$3,320.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
670.04501	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$11,900.00	\$11,900.00	\$6,250.00	\$6,250.00	\$5,650.00
670.04502	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,340.00	\$5,340.00	\$2,400.00	\$2,400.00	\$2,940.00
670.04503	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$6,620.00	\$6,620.00	\$3,300.00	\$3,300.00	\$3,320.00
670.04504	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,110.00	\$1,110.00	\$250.00	\$250.00	\$860.00
670.04505	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,110.00	\$1,110.00	\$250.00	\$250.00	\$860.00
670.04506	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,560.00	\$1,560.00	\$650.00	\$650.00	\$910.00
670.04507	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$4,390.00	\$4,390.00	\$2,200.00	\$2,200.00	\$2,190.00
670.04508	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,250.00	\$3,250.00	\$950.00	\$950.00	\$2,300.00
670.04509	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,900.00	\$3,900.00	\$1,400.00	\$1,400.00	\$2,500.00
670.04510	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,760.00	\$3,760.00	\$1,300.00	\$1,300.00	\$2,460.00
670.04511	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,710.00	\$3,710.00	\$1,250.00	\$1,250.00	\$2,460.00
670.04512	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$10,800.00	\$10,800.00	\$5,350.00	\$5,350.00	\$5,450.00
670.04513	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,610.00	\$1,610.00	\$300.00	\$300.00	\$1,310.00
670.04514	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,920.00	\$1,920.00	\$450.00	\$450.00	\$1,470.00
670.04515	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,800.00	\$8,800.00	\$3,950.00	\$3,950.00	\$4,850.00
670.04516	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$7,610.00	\$7,610.00	\$3,200.00	\$3,200.00	\$4,410.00
670.04517	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,720.00	\$8,720.00	\$3,900.00	\$3,900.00	\$4,820.00
670.04518	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$1,480.00	\$1,480.00	\$250.00	\$250.00	\$1,230.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
670.04519	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,690.00	\$8,690.00	\$3,850.00	\$3,850.00	\$4,840.00
670.04520	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,930.00	\$3,930.00	\$750.00	\$750.00	\$3,180.00
670.04521	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$10,150.00	\$10,150.00	\$4,850.00	\$4,850.00	\$5,300.00
670.04522	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$7,560.00	\$7,560.00	\$3,150.00	\$3,150.00	\$4,410.00
670.04523	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$7,730.00	\$7,730.00	\$2,750.00	\$2,750.00	\$4,980.00
670.04524	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$6,260.00	\$6,260.00	\$2,450.00	\$2,450.00	\$3,810.00
670.04525	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$8,260.00	\$8,260.00	\$3,600.00	\$3,600.00	\$4,660.00
670.04526	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$5,630.00	\$5,630.00	\$1,800.00	\$1,800.00	\$3,830.00
670.04527	CONSTRUCT AND REMOVE DIVERSION	U	1.00	\$3,440.00	\$3,440.00	\$650.00	\$650.00	\$2,790.00
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$58,000.00	\$58,000.00	\$42,050.00	\$42,050.00	\$15,950.00
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$68,900.00	\$68,900.00	\$50,900.00	\$50,900.00	\$18,000.00
670.04603	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$40,200.00	\$40,200.00	\$28,550.00	\$28,550.00	\$11,650.00
670.04604	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$83,650.00	\$83,650.00	\$59,800.00	\$59,800.00	\$23,850.00
670.04605	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$12,600.00	\$12,600.00	\$8,450.00	\$8,450.00	\$4,150.00
670.04606	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$5,540.00	\$5,540.00	\$2,750.00	\$2,750.00	\$2,790.00
670.04607	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$7,450.00	\$7,450.00	\$3,850.00	\$3,850.00	\$3,600.00
670.04608	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$52,600.00	\$52,600.00	\$42,050.00	\$42,050.00	\$10,550.00
670.04609	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$3,620.00	\$3,620.00	\$1,450.00	\$1,450.00	\$2,170.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
670.04610	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$31,200.00	\$31,200.00	\$23,000.00	\$23,000.00	\$8,200.00
670.04611	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$32,700.00	\$32,700.00	\$24,500.00	\$24,500.00	\$8,200.00
670.04612	CONSTRUCT AND REMVE TEMPORARY WIDENING	U	1.00	\$65,850.00	\$65,850.00	\$52,400.00	\$52,400.00	\$13,450.00
670.04613	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$2,590.00	\$2,590.00	\$1,000.00	\$1,000.00	\$1,590.00
670.04614	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$58,300.00	\$58,300.00	\$41,050.00	\$41,050.00	\$17,250.00
670.04615	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$30,500.00	\$30,500.00	\$22,500.00	\$22,500.00	\$8,000.00
670.04616	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$6,830.00	\$6,830.00	\$3,250.00	\$3,250.00	\$3,580.00
670.04617	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$31,900.00	\$31,900.00	\$23,450.00	\$23,450.00	\$8,450.00
670.04618	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$19,350.00	\$19,350.00	\$13,000.00	\$13,000.00	\$6,350.00
670.04619	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1.00	\$131,100.00	\$131,100.00	\$97,150.00	\$97,150.00	\$33,950.00
670.101	TEMPORARY LIGHTING	U	1.00	\$303,800.00	\$303,800.00	\$112,130.00	\$112,130.00	\$191,670.00
670.104	TEMPORARY PORTABLE LIGHTING	U	4.00	\$13,900.00	\$55,600.00	\$16,000.00	\$64,000.00	(\$8,400.00)
670.1151	NEOPRENE FIRE ACCESS SLEEVE	EA	3.00	\$205.00	\$615.00	\$5,000.00	\$15,000.00	(\$14,385.00)
670.321	CONSTRUCT SOIL COVER	U	1.00	\$106,500.00	\$106,500.00	\$120,000.00	\$120,000.00	(\$13,500.00)
670.95	TEMPORARY SAFETY FENCE	LF	900.00	\$10.30	\$9,270.00	\$5.00	\$4,500.00	\$4,770.00
671.603	3-INCH PVC CONDUIT, SCHEDULE 80, DIRECTIONAL BORE	LF	695.00	\$77.20	\$53,654.00	\$80.00	\$55,600.00	(\$1,946.00)
671.6108	TEMPORARY DRAINAGE PIPE, 8" HDPE, DIRECTIONAL BORE	LF	985.00	\$93.90	\$92,491.50	\$150.00	\$147,750.00	(\$55,258.50)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
677.3101	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$12,350.00	\$12,350.00	\$18,000.00	\$18,000.00	(\$5,650.00)
677.3102	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$12,350.00	\$12,350.00	\$18,000.00	\$18,000.00	(\$5,650.00)
677.3103	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$12,350.00	\$12,350.00	\$12,000.00	\$12,000.00	\$350.00
677.3104	WIRELESS COMMUNICATION EQUIPMENT	U	1.00	\$12,350.00	\$12,350.00	\$12,000.00	\$12,000.00	\$350.00
677.41001	CCTV SYSTEM FOUNDATION	U	1.00	\$36,050.00	\$36,050.00	\$15,000.00	\$15,000.00	\$21,050.00
677.41002	CCTV SYSTEM FOUNDATION	U	1.00	\$36,050.00	\$36,050.00	\$15,000.00	\$15,000.00	\$21,050.00
677.41003	CCTV SYSTEM FOUNDATION	U	1.00	\$38,100.00	\$38,100.00	\$15,000.00	\$15,000.00	\$23,100.00
677.41004	CCTV SYSTEM FOUNDATION	U	1.00	\$38,100.00	\$38,100.00	\$15,000.00	\$15,000.00	\$23,100.00
677.41005	CCTV SYSTEM FOUNDATION	U	1.00	\$46,350.00	\$46,350.00	\$15,000.00	\$15,000.00	\$31,350.00
677.41006	CCTV SYSTEM FOUNDATION	U	1.00	\$37,100.00	\$37,100.00	\$15,000.00	\$15,000.00	\$22,100.00
677.4101	CCTV SYSTEM	U	1.00	\$52,550.00	\$52,550.00	\$100,000.00	\$100,000.00	(\$47,450.00)
677.4102	CCTV SYSTEM	U	1.00	\$89,600.00	\$89,600.00	\$60,000.00	\$60,000.00	\$29,600.00
677.4103	CCTV SYSTEM	U	1.00	\$98,750.00	\$98,750.00	\$100,000.00	\$100,000.00	(\$1,250.00)
677.4104	CCTV SYSTEM	U	1.00	\$98,750.00	\$98,750.00	\$100,000.00	\$100,000.00	(\$1,250.00)
677.4105	CCTV SYSTEM	U	1.00	\$48,400.00	\$48,400.00	\$60,000.00	\$60,000.00	(\$11,600.00)
677.4106	CCTV SYSTEM	U	1.00	\$98,750.00	\$98,750.00	\$80,000.00	\$80,000.00	\$18,750.00
677.4301	VARIABLE SPEED LIMIT SIGN (VSLS) SYSTEM	U	1.00	\$51,700.00	\$51,700.00	\$60,000.00	\$60,000.00	(\$8,300.00)
677.437	RELOCATE VARIABLE SPEED LIMIT SIGN SYSTEM	U	1.00	\$10,300.00	\$10,300.00	\$5,000.00	\$5,000.00	\$5,300.00
677.51012	12-STRAND SINGLE MODE FIBER OPTIC CABLE	LF	585.00	\$6.20	\$3,627.00	\$4.00	\$2,340.00	\$1,287.00

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
677.53	FIBER OPTIC SPLICE	EA	16.00	\$310.00	\$4,960.00	\$75.00	\$1,200.00	\$3,760.00
677.54101	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,900.00	\$13,900.00	\$17,500.00	\$17,500.00	(\$3,600.00)
677.54102	GROUND MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$13,900.00	\$13,900.00	\$17,500.00	\$17,500.00	(\$3,600.00)
677.54201	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,350.00	\$12,350.00	\$14,000.00	\$14,000.00	(\$1,650.00)
677.54202	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,350.00	\$12,350.00	\$14,000.00	\$14,000.00	(\$1,650.00)
677.54203	POLE MOUNTED ITS EQUIPMENT CABINET	U	1.00	\$12,350.00	\$12,350.00	\$14,000.00	\$14,000.00	(\$1,650.00)
677.561	FIBER OPTIC PATCH PANEL (12-POSITION)	EA	5.00	\$925.00	\$4,625.00	\$1,000.00	\$5,000.00	(\$375.00)
677.5821	100 MBPS FIBER ETHERNET SWITCH	EA	5.00	\$4,940.00	\$24,700.00	\$5,500.00	\$27,500.00	(\$2,800.00)
677.6301	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,630.00	\$4,630.00	\$5,000.00	\$5,000.00	(\$370.00)
677.6302	METER AND DISCONNECT PEDESTAL	U	1.00	\$4,630.00	\$4,630.00	\$2,500.00	\$2,500.00	\$2,130.00
677.64	UNINTERRUPTABLE POWER SUPPLY (UPS)	EA	1.00	\$5,660.00	\$5,660.00	\$10,000.00	\$10,000.00	(\$4,340.00)
677.9300	3 - CONDUCTOR #00 AWG CABLE	LF	1,150.00	\$9.25	\$10,637.50	\$9.00	\$10,350.00	\$287.50
677.9301	3-CONDUCTOR #0 AWG CABLE	LF	430.00	\$8.75	\$3,762.50	\$8.00	\$3,440.00	\$322.50
677.9308	3 - CONDUCTOR #08 AWG CABLE	LF	315.00	\$2.05	\$645.75	\$4.00	\$1,260.00	(\$614.25)
677.9314	3 - CONDUCTOR #14 AWG CABLE	LF	225.00	\$2.05	\$461.25	\$1.25	\$281.25	\$180.00
692	MOBILIZATION	U	1.00	\$3,086,900.00	\$3,086,900.00	\$2,400,000.00	\$2,400,000.00	\$686,900.00
693	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	2,400.00	\$1.00	\$2,400.00	\$1.00	\$2,400.00	\$0.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	1.00	\$1,600.00	\$1,600.00	\$5,500.00	\$5,500.00	(\$3,900.00)

A - PS&E Comparison

PS&E = NHDOT Cost Estimate

Item No:	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	1.00	\$17,400.00	\$17,400.00	\$36,000.00	\$36,000.00	(\$18,600.00)
698.11	FIELD OFFICE TYPE A	MON	45.00	\$2,610.00	\$117,450.00	\$2,200.00	\$99,000.00	\$18,450.00
698.2	PHYSICAL TESTING LABORATORY	MON	45.00	\$865.00	\$38,925.00	\$1,000.00	\$45,000.00	(\$6,075.00)
699	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	600,000.00	\$1.00	\$600,000.00	\$1.00	\$600,000.00	\$0.00
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00
1010.15	FUEL ADJUSTMENT	\$	250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$0.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	296,000.00	\$1.00	\$296,000.00	\$1.00	\$296,000.00	\$0.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.42	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.43	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
1010.44	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$0.00
					\$45,922,044.90		\$47,491,614.20	(\$1,569,569.30)