## Division of Public Works

## **ABC Bid Data**

CONCORD 80899 Contract B NON-FEDERAL

PROJECT:

STATE PROJECT NUMBER: 80899 Contract B FED. PROJECT NUMBER: DATE BIDS OPEN:

CONCORD NON-FEDERAL

August 31, 2016, 02:00 PM

SCOPE OF WORK: COMPLETION DATE: LOCATION:

NH State Library- Moisture Intrusion Remediation December 31, 2016

Merrimack

Summary of Bidders

Contractor	Did A	
D. L.KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044	\$ 233,940.00	Rank A
BROOKSTONE BUILDERS, INC. 600 HARVEY ROAD, MANCHESTER NH 03103-3320	\$ 266,000.00	В

		Unit		PS&E		D. L.KING & ASSOCIATES INC. 27 TANGLEWOOD DRIVE NASHUA, NH 03062-1044		BROOKSTONE BUILDERS, INC. 600 HARVEY ROAD MANCHESTER, NH 03103-3320	
Item No.	Description		Quantity (	Init Price	Total	Jnit Price	Total	Unit Price	Total
Items									
901	MOISTURE INTRUSTION REMEDIATION	U	1.000	\$218,000.00	\$218,000.00	\$209,940.00	\$209,940.00	\$242,000.00	\$242,000.00
902	MOISTURE INTRUSTION REMEDIATION ALLOWANCE FOR MODIFICATIONS	\$	24,000.000	\$1.00	\$24,000.00	\$1.00	\$24,000.00	\$1.00	\$24,000.00
	LUMP SUM GRAND TOTAL:				\$ 242,000.00		\$233,940.00		\$ 266,000.00
	Iternate			•					
	Iternate 1 ADD WORK TO REPAIR JOINTS  ALTERNATE #1 - ADD WORK TO REPAIR JOINTS AT PARAPET EAST FACE	U	1.000	\$84,000.00	\$84,000.00	\$112,000.00	\$112,000.00	\$117,655.00	\$117,655.00
<b>Alt</b> #	ALTERNATE #1 - ADD WORK TO REPAIR JOINTS AT	U	1.000	\$84,000.00	\$84,000.00	\$112,000.00	\$112,000.00	\$117,655.00	\$117,655.00
<b>Alt</b> #	ALTERNATE #1 - ADD WORK TO REPAIR JOINTS AT PARAPET EAST FACE	U	1.000	\$84,000.00 \$108,000.00	\$84,000.00 \$108,000.00	\$112,000.00 \$99,000.00	\$112,000.00 \$99,000.00	\$117,655.00 \$158,382.00	\$117,655.00 \$158,382.00
Alt # 991 Alt #	ALTERNATE #1 - ADD WORK TO REPAIR JOINTS AT PARAPET EAST FACE  2 Add Work to Repair Joints  ALTERNATE #2 - ADD WORK TO REPAIR JOINTS AT	U						\$158,382.00	\$158,382.00
Alt # 991  Alt # 992	ALTERNATE #1 - ADD WORK TO REPAIR JOINTS AT PARAPET EAST FACE  2 Add Work to Repair Joints  ALTERNATE #2 - ADD WORK TO REPAIR JOINTS AT PARAPET NORTH FACE	U							

Wednesday, August 31, 2016 Page 1 of 1