Drivision of Public Works

ABC Bid Data

HOOKSETT

B0BO3R, Contract B
NON-FEDERAL

PROJECT: HOOKSETT
STATE PROJECT NUMBER:  80803R, Contract B
FED. PROJECT NUMBER: NON-FEDERAL

DATE BIDS OPEN: January 18, 2017, 02:00 PM

SCOPE OF WORK: HOOKSETT FMS Certified by: Theodore Kupper, P.E.

COMPLETION DATE: December 14, 2018 CENdnwntralor

LOCATION: Merrimack

Summary of Bidders

Contractor Bid Amount Rank

NORTH BRANCH CONSTRUCTION INC. 10,196,000.00 A
76 OLD TURNPIKE ROAD, CONCORD NH 03301-5242

TURNSTONE CORPORATION 10,997,400.00 B
479 NASHUA STREET, MILFORD NH 03055-3705

ECKMAN CONST. CO., INC. 11,620,000.00 C
84 PALOMINO LANE, BEDFORD NH 03110-6449

PC CONSTRUCTION CO DBA PCEO 11,999,000.00 D
193 TILLEY DRIVE, SO. BURLINGTON VT 05403-4440

12,618,000.00 E

BUCK, T. CONSTRUCTION, INC.
3028 AUBURN ROAD, TURNER ME 04282



PS&E NORTH BRANCH CONSTRUCTION INC. TURNSTONE CORPORATION
76 OLD TURNPIKE ROAD 479 NASHUA STREET
CONCORD, NH 03301-5242 MILFORD, NH 03055-3705
Item No. |Description Unit Quantity |Unit Price ITotaI Unit Price ITotal Unit Price |Tota|
Ifems
901 PERFORM ALL WORK ASSOCIATED WITH u 1.000] $9,382,422.00] $9,382,422.00] $9,649,000.00, $9,649,000.00f $10,546,000.00 $10,546,000.00
CONSTRUCTION OF THE NEW FMS
902 CONSTRUCT NEW UNHEATED STORAGE BUILDING |U 1.000 $206,161.00] $206,161.00 $212,000.00 $212,000.00]  $153,000.00 $153,000.00
903 PROVIDE AND INSTALL ALL FLAGPOLES u 1.000 $29,140.00] $29,140.00 $8,500.00 $8,500.00 $8,200.00 $8,400.00
904 PROVIDE AND INSTALL ALL LANDSCAPING u 1.000 $18,212.00] $18,212.00 $88,000.00, $88,000.00 $29,000.00]" $29,000.00,
[305—|PROVIDE AND INSTALL A COMPLETE LIGHTRING U 1.000 536,425.00]  $46,425.00, $21,500.00] $21,500.00 $30,500.00 $30,500.00,
PROTECTION SYSTEM _
906 PROVIDE AND INSTALL A COMPLETE CARD ACCESS [U 1.000] $30,354.00] $30,354.00 $42,000.00) $42,000.00 $45,000.00] $45,000.00]
SYSTEM FOR THE BUILDING
907 PROVIDE AND INSTALL SOLAR PHOTO VOLTAIC u 1.000] $72,850.00] $72,850.00 $100,000.00 $100,000.00] $110,500.00 $110,500.00,
SYSTEM
ALLOWANCE #1- WILL MAKE MONEY AVAILABLE
908 FOR THE UTILITY CONNECTION FEES AND RELATED $ 50,000.000, $1.00 350,0_00.00 $1.00 $50,000.00 $1.00 $50,000.00]
WORK BY UTILITY COMPANY
909 ALLOWANCE #2- WILL MAKE MONEY AVAILABLE $ 25,000.000 $1.00] $25,000.00 $1.00 $25,000.00 $1.00 $25,000.00)
FOR BUILDING PERMITS AND INSPECTIONS
Base Bidl sg,sso,ssa_ool $10,196,000.00 s10.997.4oo.05|
Totals:
ALTERNATES 80803R-B
DEDUCT ALTERNATES 80803R-B
991 DEDUCT ALTERNATE #1 - EXPAND SOUTH APRON  |u 1.000 ($1.00) ($1.00) ($1,200.00) ($1.200.00) ($960.00) ($960.00)
WITH GRAVEL
992 DEDUCT ALTERNATE #2 - FIBERGLASS SANDWICH |U 1,000 ($1.00) ($1.00) ($5.700.00) {85,700.00) ($7.100.00} ($7.100.00)
PANELS AT UNHEATED STORAGE BUILDINGS
993 DEDUCT ALTERNATE #3 - COMPRESSOR SET u 1.000 ($1.00) ($1.00) ($11.000.00) ($11,000.00)]  ($11.000.00) (511.000.0C)
DEDUCT ALTERNATE #4 - FIBERGLASS SANDWICH
994 PANELS AT ADMINISTRATION PORTION OF THE u 1.000 ($1.00) ($1.00) {$9,700.00) ($9,700.00)]  ($31.400.00) ($31.400.00)
BUILDING
995 DEDUCT ALTERNATE #5 - ASPHALT PAVING u 1.000 ($1.00) (81.00) ($58,000.00) ($58,000.00)] ($59.600.00) (859.600.00)
996 DEDUCT ALTERNATE #6 - REDUCE SIZE OF U 1.000 (81.00) (51.00) ($78.000.00) (§78,000.00)]  ($81.600.00) (581,600.00)
CONCRETE APRONS
997 DEDUCT ALTERNATE #7 - LOCKERS 1.000 ($1.00) ($1.00) ($4,400.00) ($4.400.00)]  (815.200.00) ($15.200.00)
998 DEDUCT ALTERNATE #8 - CHANGE WOOD INTERIOR |U 1.000 (31.00) ($1.00) ($9,800.00) ($9.800.00)]  ($17.800.00) ($17.800.00)
FINISH TO PAINTED GWB .
999 ALTERNATE #9 - CLEARSTORY AT WASH BAY u 1.000 ($1.00) ($1.00]  (525.000.00) ($25,000.00  ($26.200.00) ($26,200.00)
DEDUCT ALTERNATE #10 - CHANGE DRAINAGE , )
9910 PIPING EROM CAST IRON TO PVC AND DOMESTIC u 1.000 ($1.00) ($1.00) (510,000.00) ($10.000.00)]  ($10.000.00) ($10.000.00)
WATER PIPING FROM COPPER TO PEX
9911 DEDUCT ALTERNATE #11 - BOILER u 1.000| (51.00) ($1.00) ($23,000.00) (823.000.00)]  (523.500.00) ($23.,500.00)
9912 DEDUCT ALTERNATE #12 - LATRINE 117, ROUGH IN U 1.000] (51.00) (51.00) ($4,500.00) (34,500.00) ($7.570.00) ($7.570.00)
ONLY
9913 DEDUCT ALTERNATE #13 - BRIDGE CRANE u 1.000 ($1.00) ($1.00)]  ($117.690.00) ($117.690.00)] ($103,500.00) ($103,500.00)




PS&E ECKMAN CONST. CO,, INC. PC CONSTRUCTION CO DBA PCEO
84 PALOMINO LANE 193 TILLEY DRIVE
BEDFORD, NH 03110-6449 S0O. BURLINGTON, VT 05403-4440
|!ltem No. | Description Unit Quantity {Unit Price lTotal Unit Price Total Unit Price ITc_;tﬂ
ems
901 PERFORM ALL WORK ASSOCIATED WITH U 1.000] $9,382,422.00] $9,382,422.00] $11,111,500.00 $11,111,500.00] $11,457,000.00 $11,457,000.00
CONSTRUCTION OF THE NEW FMS
902 CONSTRUCT NEW UNHEATED STORAGE BUILDING |U 1.000 $206,161.00] $206,161.00 $155,000.00) $155,000.00f $189,000.00 $189,000.00)
903 PROVIDE AND INSTALL ALL FLAGPOLES 1.000) $29,140.00] $29,140.00 $9,500.00 $9,500.00 $15,000.00 $15,000.00
904 PROVIDE AND INSTALL ALL LANDSCAPING u 1.000} $18,212.00] $18,212.00 $90,000.00 $90,000.00 $71,000.00 $71,000.00
905 PROVIDE AND INSTALL A COMPLETE LIGHTNING u 1.000 $36,425.00] $36,425.00 $29,000.00 $29,000.00 $31,000.00 $31,000.00
PROTECTION SYSTEM
906 PROVIDE AND INSTALL A COMPLETE CARD ACCESS |U 1.000 $30,354.00]  $30,354.00 $43,000.00 $43,000.00 $46,000.00 $46,000.00
SYSTEM FOR THE BUILDING
907 PROVIDE AND INSTALL SOLAR PHOTO VOLTAIC u 1.000 $72,850.00] $72,850.00 $107,000.00 $107,000.00 $115,000.00 $115,000.00]
SYSTEM
ALLOWANCE #1- WILL MAKE MONEY AVAILABLE
908 FOR THE UTILITY CONNECTION FEES AND RELATED $ 50,000.000 $1.00] $50,000.00 $1.00 $50,000.00 $1.00 $50,000.00
WORK BY UTILITY COMPANY
909 ALLOWANCE #2- WILL MAKE MONEY AVAILABLE $ 25,000.000 $1.00] $25,000.00f $1.00 $25,000.00 $1.00 $25,000.00
FOR BUILDING PERMITS AND INSPECTIONS
Base Bi ss,aso,w.oT $11,620,000.00 s11.999.ooo.oo|
Totals:|
ALTERNATES 80803R-B
DEDUCT ALTERNATES 80803R-B
991 DEDUCT ALTERNATE #1 - EXPAND SOUTH APRON u 1.000 ($1.00) ($1.00) {$2,100.00; (52,100.00) ($5,000.00) ($5.000.00)
WITH GRAVEL
992 DEDUCT ALTERNATE #2 - FIBERGLASS SANDWICH |U 1.000 ($1.00) (81.00) ($7,100.00) ($7,100.00) ($9.000.00) ($9.000.00)
PANELS AT UNHEATED STORAGE BUILDINGS
993 DEDUCT ALTERNATE #3 - COMPRESSOR SET U 1.000 (51.00) (31.00) ($10,000.00) ($10.,000.00)]  ($12.000.00) (512,000.00)
DEDUCT ALTERNATE #4 - FIBERGLASS SANDWICH _— s
994 PANELS AT ADMINISTRATION PORTION OF THE u 1.000# {$1.00) ($1.00) ($25.000.00) ($25,000.00)] ($23,000.00) ($23,000.00)
BUILDING
995 DEDUCT ALTERNATE #5 - ASPHALT PAVING u 1.000 (51.00) ($1.00) (856,000.00) ($56,000.00)]  ($45,000.00) ($45,000.00}
996 DEDUCT ALTERNATE #6 - REDUCE SIZE OF u 1.000 ($1.00) (%1.00) {$63,400.00) (563.400.00)] ($57.000.00) ($57.000.00),
CONCRETE APRONS
997 DEDUCT ALTERNATE #7 - LOCKERS u 1.000i ($1.00) (3$1.00) ($18.200.00) ($18,200.00)]  ($23.000.00) (523.000.00)
998 DEDUCT ALTERNATE #8 - CHANGE WOOD INTERIOR U 1.000 ($1.00) ($1.00) ($36,200.00) ($36,200.00) ($21,000.00) ($21,000.00)
FINISH TO PAINTED GWB
999 ALTERNATE #9 - CLEARSTORY AT WASH BAY u 1.000 ($1.00) ($1.00) ($36.200.00; ($36,200.00) ($45,000.00), (545,000.00)
DEDUCT ALTERNATE #10 - CHANGE DRAINAGE i
9910 PIPING FROM CAST IRON TO PVC AND DOMESTIC U 1.0UGJ (51.00), ($1.00) ($21,500.00), (521,500.00))  ($23,000.00) (523.000.00)
WATER PIPING FROM COPPER TO PEX
19911 DEDUCT ALTERNATE #11 - BOILER u 1.000 ($1.00) ($1.00) ($17,500.00) ($17,500.00) ($21,000.00) ($21,000.00)
9912 DEDUCT ALTERNATE #12 - LATRINE 117, ROUGHIN U 1.000 ($1.00), (31.00) ($7,500.00) ($7.500.00) (59,000.00) ($9,000.00),
ONLY
9913 DEDUCT ALTERNATE #13 - BRIDGE CRANE U 1.000 ($1.00) ($1.00)] ($115,700.00) ($115,700.00)] ($132,000.00) ($132,000.00)




PS&E BUCK, T. CONSTRUCTION, INC.
302B AUBURN ROAD
TURNFR BMF 04282
“Item No. |Description Unit Quantity |Unit Price Total Unit Price Total
Items
901 PERFORM ALL WORK ASSOCIATED WITH u 1.000] $9,382,422.00|$9,382,422.00] $12,050,000.00 $12,050,000.00
CONSTRUCTION OF THE NEW FMS
902 CONSTRUCT NEW UNHEATED STORAGE BUILDING (U 1.000 $206,161.00] $206,161.00 $250,000.00 $250,000.00
903 PROVIDE AND INSTALL ALL FLAGPOLES ] 1.000 $29,140.00]  $29,140.00 $10,000.00 $10,000.00
904 PROVIDE AND INSTALL ALL LANDSCAPING U 1.000 $18,212.00) $18,212.00 $53,000.00 $53,000.00
205 PROVIDE AND INSTALL A COMPLETE LIGHTNING ] 1.000 $36,425.00] $36,425.00 $30,000.00 $30,000.00
PROTECTION SYSTEM
906 PROVIDE AND INSTALL A COMPLETE CARD ACCESS |U 1.000 $30,354.00] $30,354.00 $43,000.00 $43,000.00
SYSTEM FOR THE BUILDING
907 PROVIDE AND INSTALL SOLAR PHOTO VOLTAIC u 1.000 $72,850.00] $72,850.00 $107,000.00 $107,000.00
SYSTEM
ALLOWANCE #1- WILL MAKE MONEY AVAILABLE
908 FOR THE UTILITY CONNECTION FEES AND RELATED |® 50,000.000 $1.00]  $50,000.00 $1.00 $50,000.00
WORK BY UTILITY COMPANY
909 ALLOWANCE #2- WILL MAKE MONEY AVAILABLE $ 25,000.000! $1.00] $25,000.00 $1.00 $25,000.00
FOR BUILDING PERMITS AND INSPECTIONS
Base Bi ss.aso,su.o&l $12,618,000.00
Totals:
ALTERNATES 80803R-B
DEDUCT ALTERNATES 80803R-B
991 DEDUCT ALTERNATE #1 - EXPAND SOUTH APRON U 1.000 (51.00) (51.00) {$1.000.00) ($1,000.00)
WITH GRAVEL
992 DEDUCT ALTERNATE #2 - FIBERGLASS SANDWICH U 1.000 ($1.00) ($1.00) (7,100.00) ($7,100.00)
PANELS AT UNHEATED STORAGE BUILDINGS
993 DEDUCT ALTERNATE #3 - COMPRESSOR SET u 1.000 ($1.00) ($1.00} ($11,000.00) ($11,000.00)
994 DEDUCT ALTERNATE #4 - FIBERGLASS SANDWICH |U 1.000 ($1.00) (51.00) (526.400.00) (526.400.00)
PANELS AT ADMINISTRATION PORTION OF THE
995 DEDUCT ALTERNATE #5 - ASPHALT PAVING u 1.000 ($1.00) ($1.00) ($55,000.00) ($55,000.00)
996 DEDUCT ALTERNATE #6 - REDUCE SIZE OF u 1.000 ($1.00) ($1.00) (575,000.00) ($75.000.00)
CONCRETE APRONS
997 DEDUCT ALTERNATE #7 - LOCKERS u 1.000 {$1.00) ($1.00) (§22,000.00) (§22.000.00)
998 DEDUCT ALTERNATE #8 - CHANGE WOOD INTERIOR {U 1.000 ($1.00) (31.00) ($5.000.00) ($5.000.00)
FINISH TO PAINTED GWB
999 ALTERNATE #9 - CLEARSTORY AT WASH BAY u 1.000 ($1.00) ($1.00)]  (530,000.00) ($30,000.00)
DEDUCT ALTERNATE #10 - CHANGE DRAINAGE
10 PIPING FROM CAST IRON TO PVC AND DOMESTIC | 006 (31.00) GLODY  RIR00.00 £10,000:09
WATER PIPING FROM COPPER TO PEX
9911 DEDUCT ALTERNATE #11 - BOILER u 1.000] ($1.00) ($1.00) ($23.380.00) (323,380.00)
9912 DEDUCT ALTERNATE #12 - LATRINE 117, ROUGH IN  |U 1.000) ($1.00) ($1.00) ($1.359.00) ($1,359.00)
ONLY
9913 DEDUCT ALTERNATE #13 - BRIDGE CRANE U 1.000} ($1.00) ($1.00)] ($170.000.00) ($170,000.00)




