



## ABC Bid Data

MILFORD  
80902D  
NON-FEDERAL

PROJECT: MILFORD  
STATE PROJECT NUMBER: 80902D  
FED. PROJECT NUMBER: NON-FEDERAL  
DATE BIDS OPEN: December 06, 2017, 02:00 PM  
SCOPE OF WORK: MILFORD CIRCUIT COURT  
COMPLETION DATE: February 01, 2019  
LOCATION: Hillsborough

Certified by:

\_\_\_\_\_  
Administrator

### Summary of Bidders

Contractor	Bid Amount	Rank
TURNSTONE CORPORATION 479 NASHUA STREET, MILFORD NH 03055-3705	\$4,483,400.00	A
NORTH BRANCH CONSTRUCTION INC. 76 OLD TURNPIKE ROAD, CONCORD NH 03301-5242	\$4,787,000.00	B
MERIDIAN CONSTRUCTION CORP. 32 ARTISAN COURT #4, GILFORD NH 03249-6603	\$4,851,777.00	C

Item No. Items	Description	Unit	Quantity	PS&E		TURNSTONE CORPORATION 479 NASHUA STREET MILFORD, NH 03055-3705		NORTH BRANCH CONSTRUCTION INC. 76 OLD TURNPIKE ROAD CONCORD, NH 03301-5242	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

901	PERFORM ALL WORK AS INDICATED ON PLANS AND IN SPECIFICATIONS	U	1.00	\$5,065,500.00	\$5,065,500.00	\$4,402,900.00	\$4,402,900.00	\$4,706,500.00	\$4,706,500.00
902	ALLOWANCE #1 FOR MODIFICATIONS AND/OR OWNER INITIATED CHANGES	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
903	ALLOWANCE #2 WILL MAKE MONEY AVAILABLE FOR THE UTILITY CONNNECTION FEES AND RELATED WORK BY UTILITY	\$	22,500.00	\$1.00	\$22,500.00	\$1.00	\$22,500.00	\$1.00	\$22,500.00
904	ALLOWANCE #3 WILL MAKE MONEY AVAILABLE FOR BUILDING PERMITS AND INSPECTION FEES	\$	8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00
Totals:				\$5,146,000.00		\$4,483,400.00		\$4,787,000.00	

**ALTERNATES 80902D**

**ADD ALTERNATE #1**

991	ADD ALTERNATE #1 INSTALL CHERRY WALL PANELING IN COURTROOMS INSTEAD OF PAINTED GWB AS INDICATED	U	1.00	\$28,000.00	\$28,000.00	\$37,300.00	\$37,300.00	\$155,064.00	\$155,064.00
-----	---	---	------	-------------	-------------	-------------	-------------	--------------	--------------

**ADD ALTERNATE #2**

992	ADD ALTERNATE #2 INSTALL CHERRY WALL PANELING IN LOBBY AREA INSTEAD OF PAINTED GWB AS INDICATED	U	1.00	\$17,000.00	\$17,000.00	\$34,600.00	\$34,600.00	\$64,400.00	\$64,400.00
-----	---	---	------	-------------	-------------	-------------	-------------	-------------	-------------

**DEDUCT ALTERNATE #3**

993	DEDUCT ALTERNATE #3 ALL WORK ASSOCIATED WITH THE HEATED SIDEWALK SNOW MELT SYSTEM	U	1.00	\$72,000.00	\$72,000.00	\$0.00	\$0.00	\$0.00	\$0.00
-----	---	---	------	-------------	-------------	--------	--------	--------	--------

**DEDUCT ALTERNATE #4**

994	DEDUCT ALT #4 REMOVE GRANITE CLADDING & WATER TABLE FROM SIDES OF BLDG TO BACK OF BLDG	U	1.00	\$78,000.00	\$78,000.00	(\$16,500.00)	(\$16,500.00)	(\$35,000.00)	(\$35,000.00)
-----	--	---	------	-------------	-------------	---------------	---------------	---------------	---------------

Item No. Items	Description	Unit	Quantity	PS&E		MERIDIAN CONSTRUCTION CORP. 32 ARTISAN COURT #4 GILFORD, NH 03249-6603	
				Unit Price	Total	Unit Price	Total

901	PERFORM ALL WORK AS INDICATED ON PLANS AND IN SPECIFICATIONS	U	1.00	\$5,065,500.00	\$5,065,500.00	\$4,771,277.00	\$4,771,277.00
902	ALLOWANCE #1 FOR MODIFICATIONS AND/OR OWNER INITIATED CHANGES	\$	50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
903	ALLOWANCE #2 WILL MAKE MONEY AVAILABLE FOR THE UTILITY CONNNECTION FEES AND RELATED WORK BY UTILITY	\$	22,500.00	\$1.00	\$22,500.00	\$1.00	\$22,500.00
904	ALLOWANCE #3 WILL MAKE MONEY AVAILABLE FOR BUILDING PERMITS AND INSPECTION FEES	\$	8,000.00	\$1.00	\$8,000.00	\$1.00	\$8,000.00
Totals:				\$5,146,000.00		\$4,851,777.00	

**ALTERNATES 80902D**  
**ADD ALTERNATE #1**

991	ADD ALTERNATE #1 INSTALL CHERRY WALL PANELING IN COURTROOMS INSTEAD OF PAINTED GWB AS INDICATED	U	1.00	\$28,000.00	\$28,000.00	\$39,864.00	\$39,864.00
-----	---	---	------	-------------	-------------	-------------	-------------

**ADD ALTERNATE #2**

992	ADD ALTERNATE #2 INSTALL CHERRY WALL PANELING IN LOBBY AREA INSTEAD OF PAINTED GWB AS INDICATED	U	1.00	\$17,000.00	\$17,000.00	\$36,786.00	\$36,786.00
-----	---	---	------	-------------	-------------	-------------	-------------

**DEDUCT ALTERNATE #3**

993	DEDUCT ALTERNATE #3 ALL WORK ASSOCIATED WITH THE HEATED SIDEWALK SNOW MELT SYSTEM	U	1.00	\$72,000.00	\$72,000.00	\$0.00	\$0.00
-----	---	---	------	-------------	-------------	--------	--------

**DEDUCT ALTERNATE #4**

994	DEDUCT ALT #4 REMOVE GRANITE CLADDING & WATER TABLE FROM SIDES OF BLDG TO BACK OF BLDG	U	1.00	\$78,000.00	\$78,000.00	(\$20,300.00)	(\$20,300.00)
-----	--	---	------	-------------	-------------	---------------	---------------

