



ABC Bid Data

STATEWIDE
40831
NON-FEDERAL

PROJECT: STATEWIDE
STATE PROJECT NUMBER: 40831
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: April 20, 2017, 2:00
SCOPE OF WORK: Pavement Resurfacing (Chip Seal) on Various roadways
COMPLETION DATE: August 25, 2017
LOCATION:

Awarded To: ALL STATES ASPHALT, INC.
325 AMHERST ROAD
SUNDERLAND, MA 01375

Amount: \$1,221,854.25
Award Date:

Certified by: PETER.E.STAMNAS
Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
ALL STATES ASPHALT, INC. 325 AMHERST ROAD, PO BOX 91, SUNDERLAND MA 01375	\$1,221,854.25	A

Item No.	Description	Unit	Quantity	PS&E		ALL STATES ASPHALT, INC. 325 AMHERST ROAD SUNDERLAND, MA 01375		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	150.000	\$82.00	\$12,300.00	\$128.00	\$19,200.00		
403.119	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	800.000	\$92.00	\$73,600.00	\$82.00	\$65,600.00		
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	50.000	\$125.00	\$6,250.00	\$125.00	\$6,250.00		
410.72	CHIP SEAL SURFACE TREATMENT, RUBBER POLYMERIZED (F)	SY	153,925.000	\$4.50	\$692,662.50	\$4.45	\$684,966.25		
413.6	CRACK FILL PRIOR TO THIN LIFT OVERLAY	LB	49,050.000	\$2.75	\$134,887.50	\$2.25	\$110,362.50		
417.	COLD PLANING BITUMINOUS SURFACES	SY	10,800.000	\$6.00	\$64,800.00	\$3.50	\$37,800.00		
616.650	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT	EA	2.000	\$800.00	\$1,600.00	\$1,200.00	\$2,400.00		
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	1,000.000	\$1.00	\$1,000.00	\$1.00	\$1,000.00		
618.7	FLAGGERS	HR	300.000	\$35.00	\$10,500.00	\$35.00	\$10,500.00		
619.1	MAINTENANCE OF TRAFFIC	U	1.000	\$15,000.00	\$15,000.00	\$64,828.00	\$64,828.00		
632.01049	SHORT TERM PAVEMENT MARKINGS, 4" LINE	LF	107,000.000	\$0.15	\$16,050.00	\$0.18	\$19,260.00		
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	213,750.000	\$0.45	\$96,187.50	\$0.45	\$96,187.50		
692.	MOBILIZATION	U	1.000	\$65,000.00	\$65,000.00	\$58,500.00	\$58,500.00		
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.000	\$1.00	\$5,000.00	\$1.00	\$5,000.00		
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	5,000.000	\$1.00	\$5,000.00	\$1.00	\$5,000.00		
1010.15	FUEL ADJUSTMENT	\$	15,000.000	\$1.00	\$15,000.00	\$1.00	\$15,000.00		
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	20,000.000	\$1.00	\$20,000.00	\$1.00	\$20,000.00		

Totals:	\$1,234,837.50	\$1,221,854.25
---------	----------------	----------------



PS&E Comparison

STATEWIDE
40831
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
403.11	HOT BITUMINOUS PAVEMENT, MACHINE METHOD	TON	150.000	\$128.00	\$19,200.00	\$82.00	\$12,300.00	\$6,900.00
403.119	HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH	TON	800.000	\$82.00	\$65,600.00	\$92.00	\$73,600.00	(\$8,000.00)
403.12	HOT BITUMINOUS PAVEMENT, HAND METHOD	TON	50.000	\$125.00	\$6,250.00	\$125.00	\$6,250.00	\$0.00
410.72	CHIP SEAL SURFACE TREATMENT, RUBBER POLYMERIZED (F)	SY	153,925.000	\$4.45	\$684,966.25	\$4.50	\$692,662.50	(\$7,696.25)
413.6	CRACK FILL PRIOR TO THIN LIFT OVERLAY	LB	49,050.000	\$2.25	\$110,362.50	\$2.75	\$134,887.50	(\$24,525.00)
417.	COLD PLANING BITUMINOUS SURFACES	SY	10,800.000	\$3.50	\$37,800.00	\$6.00	\$64,800.00	(\$27,000.00)
616.650	TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT	EA	2.000	\$1,200.00	\$2,400.00	\$800.00	\$1,600.00	\$800.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	1,000.000	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$0.00
618.7	FLAGGERS	HR	300.000	\$35.00	\$10,500.00	\$35.00	\$10,500.00	\$0.00
619.1	MAINTENANCE OF TRAFFIC	U	1.000	\$64,828.00	\$64,828.00	\$15,000.00	\$15,000.00	\$49,828.00
632.01049	SHORT TERM PAVEMENT MARKINGS, 4" LINE	LF	107,000.000	\$0.18	\$19,260.00	\$0.15	\$16,050.00	\$3,210.00
632.911	OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	213,750.000	\$0.45	\$96,187.50	\$0.45	\$96,187.50	\$0.00
692.	MOBILIZATION	U	1.000	\$58,500.00	\$58,500.00	\$65,000.00	\$65,000.00	(\$6,500.00)
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	5,000.000	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	5,000.000	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00

1010.15	FUEL ADJUSTMENT	\$	15,000.000	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$0.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	20,000.000	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$0.00

Total:				\$1,221,854.25		\$1,234,837.50	(\$12,983.25)
---------------	--	--	--	----------------	--	----------------	---------------