



## ABC Bid Data

CONCORD  
80943RA  
NON-FEDERAL

PROJECT: CONCORD  
STATE PROJECT NUMBER: 80943RA  
FED. PROJECT NUMBER: NON-FEDERAL  
DATE BIDS OPEN: July 19, 2017, 02:00 PM  
SCOPE OF WORK: AASF Hanger Door Upgrade  
COMPLETION DATE: October 26, 2018  
LOCATION: Merrimack

Certified by:

Administrator

### Summary of Bidders

Contractor	Bid Amount	Rank
K-CON, INC 2728 SPRUILL AVENUE, CHARLESTOWN SC 29405	\$2,239,611.00	A
BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD, TURNER ME 04282	\$2,284,520.00	B
TURNSTONE CORPORATION 479 NASHUA STREET, MILFORD NH 03055-3705	\$2,379,000.00	C
BROOKSTONE BUILDERS, INC. 600 HARVEY ROAD, MANCHESTER NH 03103-3320	\$2,499,289.00	D

Item No. Items	Description	Unit	Quantity	PS&E		K-CON, INC 2728 SPRUILL AVENUE CHARLESTOWN, SC 29405		BUCK, T. CONSTRUCTION, INC. 302B AUBURN ROAD TURNER, ME 04282	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

901	PROVIDE AND INSTALL SEVEN (7) HANGER DOORS AS PER PLANS AND SPECS	U	1.00	\$1,860,000.00	\$1,860,000.00	\$2,149,611.00	\$2,149,611.00	\$2,194,520.00	\$2,194,520.00
902	ALLOWANCE #1 FOR ADDITIONAL STRUCTURAL SUPPORT FOR HANGER DOORS AND UNFORESEEN CONDITIONS	\$	60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
903	ALLOWANCE #2 FOR UNFORESEEN CONDITIONS AND OWNER INITIATED CHANGES	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
Totals:				\$1,950,000.00		\$2,239,611.00		\$2,284,520.00	

**ADD ALTERNATES 80943RA**  
**ADD ALTERNATE #1**

991	ADD ALTERNATE #1 ALL WORK ASSOCIATED WITH CARPETING ROOMS PER DRAWING G1.1	U	1.00	\$44,000.00	\$44,000.00	\$46,864.00	\$46,864.00	\$35,900.00	\$35,900.00
Totals:				\$44,000.00		\$46,864.00		\$35,900.00	

**ADD ALTERNATE #2**

992	ADD ALTERNATE #2 ALL WORK ASSOCIATED WITH ADDING FIVE(5) UNIT HEATERS & ASSOCIATED MECHANICAL & ELEC	U	1.00	\$155,000.00	\$155,000.00	\$194,119.00	\$194,119.00	\$164,000.00	\$164,000.00
Totals:				\$155,000.00		\$194,119.00		\$164,000.00	

Item No. Items	Description	Unit	Quantity	PS&E		TURNSTONE CORPORATION 479 NASHUA STREET MILFORD, NH 03055-3705		BROOKSTONE BUILDERS, INC. 600 HARVEY ROAD MANCHESTER, NH 03103-3320	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

901	PROVIDE AND INSTALL SEVEN (7) HANGER DOORS AS PER PLANS AND SPECS	U	1.00	\$1,860,000.00	\$1,860,000.00	\$2,289,000.00	\$2,289,000.00	\$2,409,289.00	\$2,409,289.00
902	ALLOWANCE #1 FOR ADDITIONAL STRUCTURAL SUPPORT FOR HANGER DOORS AND UNFORESEEN CONDITIONS	\$	60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
903	ALLOWANCE #2 FOR UNFORESEEN CONDITIONS AND OWNER INITIATED CHANGES	\$	30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00

Totals:				\$1,950,000.00		\$2,379,000.00		\$2,499,289.00	
---------	--	--	--	----------------	--	----------------	--	----------------	--

**ADD ALTERNATES 80943RA  
ADD ALTERNATE #1**

991	ADD ALTERNATE #1 ALL WORK ASSOCIATED WITH CARPETING ROOMS PER DRAWING G1.1	U	1.00	\$44,000.00	\$44,000.00	\$44,100.00	\$44,100.00	\$50,599.00	\$50,599.00
-----	--	---	------	-------------	-------------	-------------	-------------	-------------	-------------

Totals:				\$44,000.00		\$44,100.00		\$50,599.00	
---------	--	--	--	-------------	--	-------------	--	-------------	--

**ADD ALTERNATE #2**

992	ADD ALTERNATE #2 ALL WORK ASSOCIATED WITH ADDING FIVE(5) UNIT HEATERS & ASSOCIATED MECHANICAL & ELEC	U	1.00	\$155,000.00	\$155,000.00	\$220,200.00	\$220,200.00	\$235,557.00	\$235,557.00
-----	--	---	------	--------------	--------------	--------------	--------------	--------------	--------------

Totals:				\$155,000.00		\$220,200.00		\$235,557.00	
---------	--	--	--	--------------	--	--------------	--	--------------	--

