

## **ABC Bid Data**

BROOKLINE 41496G NON-FEDERAL

PROJECT: BROOKLINE

STATE PROJECT NUMBER: 41496G

FED. PROJECT NUMBER: NON-FEDERAL

**DATE BIDS OPEN:** March 29, 2018, 2:00

SCOPE OF WORK: Replace Riendeau salted well

**COMPLETION DATE:** September 28, 2018

LOCATION:

Awarded To: WRAGG BROS OF VERMONT

INC

ROUTE 5

ASCUTNEY, VT 05030

**Amount**: \$19,698.00

Award Date:

Certified by: PETER.E.STAMNAS

Director of Project Development

### **Summary of Bidders**

Contractor	Bid Amount	Rank
WRAGG BROS OF VERMONT INC	\$19,698.00	А
ROUTE 5, PO BOX 110, ASCUTNEY VT 05030		
CAPITAL WELL COMPANY INC	\$19,862.00	В
150 CONCORD STAGE ROAD, DUNBARTON NH 03046		
SKILLINGS & SONS INC	\$20,600.00	С
9 COLUMBIA DRIVE, AMHERST NH 03031		

					PS&E WRAGG BROS OF VERMONT INC ROUTE 5 ASCUTNEY, VT 05030		UTE 5	CAPITAL WELL COMPANY INC 150 CONCORD STAGE ROAD DUNBARTON, NH 03046		
Item	No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total

#### **Items**

			Totals:		\$22,950.00		\$19,698.00		\$19,862.00
1008.18	ALTERATIONS AND ADDITIONS AS NEEDED - PUMPING TEST	\$	200.00	\$1.00	\$200.00	\$1.00	\$200.00	\$1.00	\$200.00
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
662.52075	SUBMERSIBLE PUMP (3/4 HP) AND ACCESSORIES	EA	1.00	\$2,800.00	\$2,800.00	\$2,750.00	\$2,750.00	\$2,500.00	\$2,500.00
662,421	1" PE FLEXIBLE TUBING	LF	400.00	\$1.00	\$400.00	\$0.37	\$148.00	\$0.48	\$192.00
662.41	TRENCH AND PIPE	LF	50.00	\$10.00	\$500.00	\$8.00	\$400.00	\$13.00	\$650.00
662.244	4" WELL CASING (INCLUDING JASWELL SEALS & GROUT)	LF	500.00	\$6.50	\$3,250.00	\$4.00	\$2,000.00	\$4.90	\$2,450.00
662.166	PILOT HOLE FOR 6" WELL (INCLUDES 6" CASING)	LF	200.00	\$18.00	\$3,600.00	\$20.00	\$4,000.00	\$14.95	\$2,990.00
662.1626	6" DRILLED WELL	LF	800.00	\$11.50	\$9,200.00	\$9.00	\$7,200.00	\$9.85	\$7,880.00

Totals: \$22,950.00 \$19,698.00 \$19,862.00

Alt. Totals: \$22,950.00 \$19,698.00 \$19,862.00

				P	S&E	SKILLINGS & SONS INC 9 COLUMBIA DRIVE AMHERST, NH 03031			
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total

#### **Items**

662.1626	6" DRILLED WELL	LF	800.00	\$11.50	\$9,200.00	\$10.00	\$8,000.00	
662.166	PILOT HOLE FOR 6" WELL (INCLUDES 6" CASING)	LF	200.00	\$18.00	\$3,600.00	\$15.00	\$3,000.00	
662.244	4" WELL CASING (INCLUDING JASWELL SEALS & GROUT)	LF	500.00	\$6.50	\$3,250.00	\$5.00	\$2,500.00	
662.41	TRENCH AND PIPE	LF	50.00	\$10.00	\$500.00	\$24.00	\$1,200.00	
662.421	1" PE FLEXIBLE TUBING	LF	400.00	\$1.00	\$400.00	\$0.50	\$200.00	
662.52075	SUBMERSIBLE PUMP (3/4 HP) AND ACCESSORIES	EA	1.00	\$2,800.00	\$2,800.00	\$2,500.00	\$2,500.00	
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	
1008.18	ALTERATIONS AND ADDITIONS AS NEEDED - PUMPING TEST	\$	200.00	\$1.00	\$200.00	\$1.00	\$200.00	
	Totals:			\$22,950.00		\$20,600.00		

Totals:	\$22,950.00	\$20,600.00	
Alt. Totals:			
Totals:	\$22,950.00	\$20,600.00	



# **PS&E Comparison**

BROOKLINE 41496G NON-FEDERAL

				A-Bido	der	PS8	kΕ	
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	A-PS&E Difference
Items								
662.1626	6" DRILLED WELL	LF	800.00	\$9.00	\$7,200.00	\$11.50	\$9,200.00	(\$2,000.00)
662.166	PILOT HOLE FOR 6" WELL (INCLUDES 6" CASING)	LF	200.00	\$20.00	\$4,000.00	\$18.00	\$3,600.00	\$400.00
662.244	4" WELL CASING (INCLUDING JASWELL SEALS & GROUT)	LF	500.00	\$4.00	\$2,000.00	\$6.50	\$3,250.00	(\$1,250.00)
662.41	TRENCH AND PIPE	LF	50.00	\$8.00	\$400.00	\$10.00	\$500.00	(\$100.00)
662.421	1" PE FLEXIBLE TUBING	LF	400.00	\$0.37	\$148.00	\$1.00	\$400.00	(\$252.00)
662.52075	SUBMERSIBLE PUMP (3/4 HP) AND ACCESSORIES	EA	1.00	\$2,750.00	\$2,750.00	\$2,800.00	\$2,800.00	(\$50.00)
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$0.00
1008.18	ALTERATIONS AND ADDITIONS AS NEEDED - PUMPING TEST	\$	200.00	\$1.00	\$200.00	\$1.00	\$200.00	\$0.00
	Total:				\$19,698.00		\$22,950.00	(\$3,252.00)

Tuesday, April 3, 2018 Page 4 of 4