



# ABC Bid Data

CONCORD  
80929R  
NON-FEDERAL

PROJECT: CONCORD  
STATE PROJECT NUMBER: 80929R  
FED. PROJECT NUMBER: NON-FEDERAL  
DATE BIDS OPEN: January 31, 2018, 02:00 PM  
SCOPE OF WORK: STEAM CONVERSION-STATE HOUSE, STATE HOUSE ANNEX, STATE LIBRARY  
COMPLETION DATE: October 30, 2019  
LOCATION: Merrimack

Certified by: \_\_\_\_\_  
Administrator

## Summary of Bidders

Contractor	Bid Amount	Rank
TURNSTONE CORPORATION 479 NASHUA STREET, MILFORD NH 03055-3705	\$7,149,000.00	A
HUTTER CONSTRUCTION CORP. 810 TURNPIKE ROAD, PO BOX 257, NEW IPSWICH NH 03071	\$7,575,000.00	B
MERIDIAN CONSTRUCTION CORP. 32 ARTISAN COURT #4, GILFORD NH 03249-6603	\$8,489,489.00	C

Item No.	Description	Unit	Quantity	PS&E		TURNSTONE CORPORATION 479 NASHUA STREET MILFORD, NH 03055-3705		HUTTER CONSTRUCTION CORP. 810 TURNPIKE ROAD NEW IPSWICH, NH 03071	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

901	BOILER BUILDING AND ASSOCIATED WORK	U	1.00	\$2,348,736.00	\$2,348,736.00	\$3,545,000.00	\$3,545,000.00	\$3,145,000.00	\$3,145,000.00
902	STEAM AND CONDENSATE LINES AND ASSOCIATEDWORK - GREEN AND PARK STREET	U	1.00	\$1,056,931.00	\$1,056,931.00	\$1,647,000.00	\$1,647,000.00	\$1,800,000.00	\$1,800,000.00
903	STEAM AND CONDENSATE LINES AND ASSOCIATED WORK - SCHOOL STREET	U	1.00	\$1,702,834.00	\$1,702,834.00	\$1,086,000.00	\$1,086,000.00	\$1,600,000.00	\$1,600,000.00
904	WORK IN STATE HOUSE, ANNEX AND LIBRARY	U	1.00	\$763,339.00	\$763,339.00	\$521,000.00	\$521,000.00	\$680,000.00	\$680,000.00
905	ALLOWANCE PER OWNERS INITIATED CHANGES PER SPECIFICATIONS	\$	350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00
<b>Totals:</b>					<b>\$6,221,840.00</b>		<b>\$7,149,000.00</b>		<b>\$7,575,000.00</b>

Item No.	Description	Unit	Quantity	PS&E		MERIDIAN CONSTRUCTION CORP. 32 ARTISAN COURT #4 GILFORD, NH 03249-6603	
				Unit Price	Total	Unit Price	Total

Items

901	BOILER BUILDING AND ASSOCIATED WORK	U	1.00	\$2,348,736.00	\$2,348,736.00	\$3,797,018.00	\$3,797,018.00
902	STEAM AND CONDENSATE LINES AND ASSOCIATED WORK - GREEN AND PARK	U	1.00	\$1,056,931.00	\$1,056,931.00	\$2,036,610.00	\$2,036,610.00
903	STEAM AND CONDENSATE LINES AND ASSOCIATED WORK - SCHOOL STREET	U	1.00	\$1,702,834.00	\$1,702,834.00	\$1,727,935.00	\$1,727,935.00
904	WORK IN STATE HOUSE, ANNEX AND LIBRARY	U	1.00	\$763,339.00	\$763,339.00	\$577,926.00	\$577,926.00
905	ALLOWANCE PER OWNERS INITIATED CHANGES PER SPECIFICATIONS	\$	350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00
<b>Totals:</b>						<b>\$6,221,840.00</b>	<b>\$8,489,489.00</b>