ABC Bid Data

CONCORD
809768
NON-FEDERAL
Ahersion of Pablic Worky
PROJECT: CONCORD

STATE PROJECT NUMBER:  80976B
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: October 10, 2018, 02:00 PM

SCOPE OF WORK: ELEVATOR UPGRADE AT NH MENS PRISON Certified by:
COMPLETION DATE: October 25, 2019 Adminisrator
LOCATION: Merrimack
Summary of Bidders
Contractor Bid Amount Rank
D. L .KING & ASSOCIATES INC. $887,400.00 A
27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044
BROOKSTONE BUILDERS, INC. $918,564.00 B
600 HARVEY ROAD, MANCHESTER NH 03103-3320
CARENO CONSTRUCTION CO., LLC $937,350.00 C
270 WEST ROAD, STE 4, PORTSMOUTH NH 03801-7611
$946,500.00 D

TURNSTONE CORPORATION
479 NASHUA STREET, MILFORD NH 03055-3705

Wednesday, October 10, 2018
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PS&E D. L .KING & ASSOCIATES INC. BROOKSTONE BUILDERS, INC.
27 TANGLEWOOD DRIVE 600 HARVEY ROAD
NASHUA, NH 03062-1044 MANCHESTER, NH 03103-3320
Item No. |Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
Items
901 UPGRADE ELEVATOR AT SPU BUILDING AND U 1.00 $380,000.00] $380,000.00 $445,000.00] $445,000.00] $457,360.00 $457,360.00
INSTALL TEMPORARY PUMP
902 UPGRADE ELEVATOR AT ADMINISTRATION U 1.00 $320,000.00] $320,000.00 $392,400.00 $392,400.00] $411,204.00 $411,204.00
BUILDING AND INSTALL TEMPORARY RAMP
ALLOWANCE NO 1 OWNERS CHANGES FOR
903 UNKNOWN, LATENT OR DIFFERING EXISTING $ 50,000.00 $1.00 $50,000.00 $1.00 $50,000.00] $1.00 $50,000.00
CONDITIONS
Totals: $750,000.00 $887,400.00 $918,564.00

Wednesday, October 10, 2018

Alt. Totals:
Totals:l $750,000.00| $887,400.00| $918,564.00|
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Wednesday, October 10, 2018

PS&E CARENO CONSTRUCTION CO,, LLC TURNSTONE CORPORATION
270 WEST ROAD, STE 4 479 NASHUA STREET
PORTSMOUTH, NH 03801-7611 MILFORD, NH 03055-3705
Item No. |Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
Items
901 UPGRADE ELEVATOR AT SPU BUILDING AND U 1.00 $380,000.00] $380,000.00 $514,663.00 $514,663.00] $479,600.00] $479,600.00
INSTALL TEMPORARY PUMP
902 UPGRADE ELEVATOR AT ADMINISTRATION U 1.00 $320,000.00 $320,000.00 $372,687.00 $372,687.00] $416,900.00) $416,900.00
BUILDING AND INSTALL TEMPORARY RAMP
ALLOWANCE NO 1 OWNERS CHANGES FOR
903 UNKNOWN, LATENT OR DIFFERING EXISTING $ 50,000.00 $1.00 $50,000.00 $1.00 $50,000.00 $1.00 $50,000.00
CONDITIONS
Totals: $750,000.00 $937,350.00) $946,500.00

Alt. Totals:[ ] ] ]
Totals:l $750,000.00| $937,350.00| $946,500.00I
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