ABC Bid Data

Division of Public Works

STATEWIDE
80985RB
NON-FEDERAL

PROJECT:	STATEWIDE
STATE PROJECT NUMBER:	80985RB
FED. PROJECT NUMBER:	NON-FEDERAL
DATE BIDS OPEN:	June 27, 2018, 02:00 PM
SCOPE OF WORK:	CONSTRUCT (2) GAMBREL STYLE SALT SHEDS FRANKLIN AND LOUDON DOT PATROL SHED LOCATIONS
COMPLETION DATE:	September 15, 2019
LOCATION:	Merrimack

Certified by: _____
Theodore Kupper, Administrator

Summary of Bidders

Contractor		Bid Amount	Rank
BUILD-IT CONSTRUCTION SERVICES INC 73 NEWTON ROAD #22, PLAISTOW NH 03865	$	1,076,141.00	A
CARENO CONSTRUCTION CO., LLC 270 WEST ROAD STE 4, PORTSMOUTH NH 03801-7611	$	1,335,000.00	B
TURNSTONE CORPORATION 479 NASHUA STREET, MILFORD, NH 03055-3705	$	1,521,700.00	C

Item No.	Description	Unit	Quantity	PS&E Unit Price	PS&E Total	BUILD-IT CONSTRUCTION SERVICES INC 73 NEWTON ROAD #22 PLAISTOW, NH 03865 Unit Price	BUILD-IT CONSTRUCTION SERVICES INC Total	CARENO CONSTRUCTION CO., LLC 270 WEST ROAD, STE 4 PORTSMOUTH, NH 03801-7611 Unit Price	CARENO CONSTRUCTION CO., LLC Total
Items									
901	LOUDON SALT BUILDING	U	1.00	$422,000.00	$422,000.00	$410,388.00	$410,388.00	$ 510,000.00	$ 510,000.00
902	ALL SITEWORK FOR LOUDON SALT BUILDING	U	1.00	$28,000.00	$28,000.00	$72,700.00	$72,700.00	$ 95,000.00	$ 95,000.00
903	FRANKLIN SALT BUILDING	U	1.00	$422,000.00	$422,000.00	$410,388.00	$410,388.00	$ 530,000.00	$ 530,000.00
904	ALL SITEWORK FOR FRANKLIN SALT BUILDING	U	1.00	$43,000.00	$43,000.00	$122,665.00	$122,665.00	$ 140,000.00	$ 140,000.00
905	ALLOWANCE FOR ADDITIONS AND MODIFICATIONS TO THE CONTRACT	$	60,000.00	$1.00	$60,000.00	$1.00	$60,000.00	$1.00	$60,000.00
			Totals:		$975,000.00		$1,076,141.00	$	1,335,000.00
ALTERNATE #1 80958RB									
ALTERNATE #1									
991	ALT #1: ADD 70-0" BY 25-0' ADDITION ON LOUDON SALT BLDG SHOWN ON PLANS AND SPECS	U	1.00	$87,500.00	$87,500.00	$84,346.00	$84,346.00	$ 103,000.00	$ 103,000.00
ALTERNATE #2 80985RB									
ALTERNATE #2									
992	ALT #2: ADD 70-0" BY 25-0' ADDITION ON FRANKLIN SALT BLDG SHOWN ON PLANS AND SPECS	U	1.00	$87,500.00	$87,500.00	$85,944.00	$85,944.00	$ 107,000.00	$ 107,000.00
			Alt. Totals:						
			Totals:		$975,000.00		$1,076,141.00	$	1,335,000.00

Item No.	Description	Unit	Quantity	PS&E Unit Price	PS&E Total	TURNSTONE CORPORATION 479 NASHUA STREET MILFORD, NH 03055-3705 Unit Price	Total
Items							
901	LOUDON SALT BUILDING	U	1.00	$422,000.00	$422,000.00	$ 602,200.00	$ 602,200.00
902	ALL SITEWORK FOR LOUDON SALT BUILDING	U	1.00	$28,000.00	$28,000.00	$ 110,500.00	$ 110,500.00
903	FRANKLIN SALT BUILDING	U	1.00	$422,000.00	$422,000.00	$ 586,100.00	$ 586,100.00
904	ALL SITEWORK FOR FRANKLIN SALT BUILDING	U	1.00	$43,000.00	$43,000.00	$ 162,900.00	$ 162,900.00
905	ALLOWANCE FOR ADDITIONS AND MODIFICATIONS TO THE CONTRACT	$	60,000.00	$1.00	$60,000.00	$1.00	$60,000.00
			Totals:		$975,000.00	$	1,521,700.00

ALTERNATE #1 80958RB

ALTERNATE #1

991	ALT #1: ADD 70-0" BY 25-0' ADDITION ON LOUDON SALT BLDG SHOWN ON PLANS AND SPECS	U	1.00	$87,500.00	$87,500.00	$ 125,000.00	$ 125,000.00

ALTERNATE #2 80985RB

ALTERNATE #2

992	ALT #2: ADD 70-0" BY 25-0' ADDITION ON FRANKLIN SALT BLDG SHOWN ON PLANS AND SPECS	U	1.00	$87,500.00	$87,500.00	$ 118,000.00	$ 118,000.00

Alt. Totals:		
Totals:	$975,000.00	$ 1,521,700.00