ABC Bid Data

Drvision of Public Works

MANCHESTER
81016RA
NON-FEDERAL

PROJECT: MANCHESTER Awarded To:
STATE PROJECT NUMBER:  81016RA )
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: July 11, 2018, 02:00 PM
SCOPE OF WORK: MANCHESTER READINESS CENTER ROOF REPLACEMENT Amount: $0.00 Certified by:
COMPLETION DATE: December 14, 2018 Award Date: Theodore Kupper
LOCATION: Hillsborough
Summary of Bidders
Contractor Bid Amount Rank
LGR 1 INC $920,000.00 A
165 CHELMSFORD STREET, LOWELL MA 01851
SMITH & SON INC, KEVIN W $1,073,000.00 B
580 RICHVILLE ROAD, STANDISH ME 04084
$1,653,000.00 C

CARENO CONSTRUCTION CO., LLC
270 WEST ROAD, STE 4, PORTSMOUTH NH 03801-7611
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Wednesday, July 11, 2018

PSAE LGR 1INC SMITH & SON INC, KEVIN
165 CHELMSFORD w
STREET 580 RICHVILLE ROAD
Item No. |Description Unit Quantity [Unit Price ITotaI Unit Price Total Unit Price Total
Items
901 REPLACE FLAT ROOFS "A", "B" & "C" U 1.00] $283,000.00] $283,000.00] $450,000.00] $450,000.00] _$461,000.00] $467,000.00
902 REPLACE BARREL VAULTED ROOF "D" U 1.00] $385,000.00] $385,000.00] $350,000.00] $350,000.00] _$417,000.00] $417,000.00
903 REPLACE FIRE ESCAPES U 1.00] $130,000.00] $130,000.00] $30,000.00] $30,000.00] _ $80,000.00] $80,000.00
904 255'{25'5 AND TESTLIGHTNING PROTECTION 1, 1.oo| $36,800.00] $36,800.00] $25,000.00] $25,000.00]  $50,000.00| $50,000.00
905 ALLOWANCE FOR UNFORESEEN CONDITIONS _|$ 65,000.00 $1.00] $65,000.00 $1.00] $65,000.00 $1.00] $65.000.00
AND/OR OWNER INITIATED CHANGES

Totals: $899,800.00 $920,000.00 $1,073,000.00

Alt. Totals:

Totals:|

$899,800.00]

$920,000.00]

$1,073,000.0g|
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PS&E CARENO
CONSTRUCTION CO.,
LLC

Item No. |Description Unit Quantity JUnit Price |Tota| Unit Price |Tota| Unit Price |Tota|
Items

901 REPLACE FLAT ROOFS "A", "B" & "C" u 1.00| $283,000.00] $283,000.00] $785,000.00] $785,000.00

902 REPLACE BARREL VAULTED ROOF "D" u 1.00| $385,000.00] $385,000.00] $695,000.00] $695,000.00]

903 REPLACE FIRE ESCAPES u 1.00| $130,000.00] $130,000.00] $50,000.00] $50,000.00

904 EESP#QSE AND TEST LIGHTNING PROTECTION u 1.00| $36,800.00] $36,800.00f $58,000.00] $58,000.00

905 ALLOWANCE FOR UNFORESEEN CONDITIONS |$ 65,000.00 $1.00] $65,000.00 $1.00] $65,000.00

AND/OR OWNER INITIATED CHANGES
Totals: $899,800.00 $1,653,000.00
Alt. Totals:

Totals:| $899,800.00] $1,653,000.00| |
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