



ABC Bid Data

CONCORD
80970D
NON-FEDERAL

PROJECT: CONCORD
STATE PROJECT NUMBER: 80970D
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: May 15, 2019, 02:00 PM
SCOPE OF WORK: REBID NH HOSPITAL AIR HANDLING SYSTEM UPGRADES
COMPLETION DATE: February 03, 2020
LOCATION: Merrimack

Certified by: _____
Administrator

Summary of Bidders

Contractor	Bid Amount	Rank
RTH MECHANICAL CONTRACTORS INC 99 PINE ROAD, BRENTWOOD NH 03833-6510	\$2,395,270.00	A
CARENO CONSTRUCTION CO., LLC 270 WEST ROAD, STE 4, PORTSMOUTH NH 03801-7611	\$3,100,000.00	B

Item No.	Description	Unit	Quantity	PS&E		RTH MECHANICAL CONTRACTORS INC 99 PINE ROAD BRENTWOOD, NH 03833-6510		CARENO CONSTRUCTION CO., LLC 270 WEST ROAD, STE 4 PORTSMOUTH, NH 03801-7611	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

901	REMOVE AND REPLACE STEAM TRAPS	U	1.00	\$60,000.00	\$60,000.00	\$112,950.00	\$112,950.00	\$80,000.00	\$80,000.00
902	REMOVE AND REPLACE EXHAUST FANS	U	1.00	\$100,000.00	\$100,000.00	\$151,725.00	\$151,725.00	\$95,000.00	\$95,000.00
903	REMAINING WORK FOR AIR HANDLER SYSTEM UPGRADES	U	1.00	\$1,940,000.00	\$1,940,000.00	\$2,030,595.00	\$2,030,595.00	\$2,825,000.00	\$2,825,000.00
904	ALLOWANCE FOR OWNERS CHANGES FOR UNKNOWN LATENT OR DIFFERING EXISTING CONDITIONS	\$	100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
Totals:					\$2,200,000.00		\$2,395,270.00		\$3,100,000.00
Alt. Totals:									
Totals:					\$2,200,000.00		\$2,395,270.00		\$3,100,000.00