



Division of Public Works

ABC Bid Data

ROCHESTER
81095B
NON-FEDERAL

PROJECT: ROCHESTER
STATE PROJECT NUMBER: 81095B
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: July 22, 2020, 2:00 PM
SCOPE OF WORK: ROCHESTER DISTRICT COURT BOILER UPGRADE
COMPLETION DATE: December 07, 2020
LOCATION: Strafford

Awarded To:

Amount: \$0.00

Award Date:

Certified by:

Director of Project Development

Summary of Bidders

Contractor	Bid Amount	Rank
GLOVER PLUMBING & HEATING SERVICES LLC 2035 FRANKLIN PIERCE HWY, BARRINGTON NH 03825	\$153,750.00	A
RTH MECHANICAL CONTRACTORS INC 17 PRODUCTION DRIVE, DOVER NH 03820	\$156,235.00	B
INDUSTRIAL STEEL & BOILER SERVICES INC 939 CHICOPEE STREET SUITE 2, CHICOPEE MA 01013	\$164,491.00	C



Division of Public Works

ABC Bid Data

ROCHESTER
81095B
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		GLOVER PLUMBING & HEATING SERVICES LLC 2035 FRANKLIN PIERCE HWY BARRINGTON, NH 03825		RTH MECHANICAL CONTRACTORS INC 17 PRODUCTION DRIVE DOVER, NH 03820	
				Unit Price	Total	Unit Price	Total	Unit Price	Total

Items

901	REMOVE AND REPLACE BOILERS	U	1.00	\$195,000.00	\$195,000.00	\$148,750.00	\$148,750.00	\$151,235.00	\$151,235.00
902	OWNERS CHANGES FOR UNKNOWN LATENT OR DIFFERING EXISTING CONDITIONS	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
Totals:					\$200,000.00		\$153,750.00		\$156,235.00

81095B ALTERNATE

ADD ALTERNATE 1

991	ADD ALTERNATE 1 ADD BOILER NUMBER THREE	U	1.00	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$36,905.00	\$36,905.00
-----	---	---	------	-------------	-------------	-------------	-------------	-------------	-------------

Alt. Totals:									
Totals:					\$200,000.00		\$153,750.00		\$156,235.00



Division of Public Works

ABC Bid Data

ROCHESTER
81095B
NON-FEDERAL

Item No.	Description	Unit	Quantity	PS&E		INDUSTRIAL STEEL & BOILER SERVICES INC 939 CHICOPEE STREET SUITE 2 CHICOPEE, MA 01013		Unit Price	Total
				Unit Price	Total	Unit Price	Total		

Items

901	REMOVE AND REPLACE BOILERS	U	1.00	\$195,000.00	\$195,000.00	\$159,491.00	\$159,491.00		
902	OWNERS CHANGES FOR UNKNOWN LATENT OR DIFFERING EXISTING CONDITIONS	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00		
Totals:					\$200,000.00		\$164,491.00		

81095B ALTERNATE

ADD ALTERNATE 1

991	ADD ALTERNATE 1 ADD BOILER NUMBER THREE	U	1.00	\$30,000.00	\$30,000.00	\$33,500.00	\$33,500.00		
-----	---	---	------	-------------	-------------	-------------	-------------	--	--

Alt. Totals:									
Totals:					\$200,000.00		\$164,491.00		



Division of Public Works

PS&E Comparison

ROCHESTER
81095B
NON-FEDERAL

Item No.	Description	Unit	Quantity	A-Bidder		PS&E		A-PS&E Difference
				Unit Price	Total	Unit Price	Total	
Items								
901	REMOVE AND REPLACE BOILERS	U	1.00	\$148,750.00	\$148,750.00	\$195,000.00	\$195,000.00	(\$46,250.00)
902	OWNERS CHANGES FOR UNKNOWN LATENT OR DIFFERING EXISTING CONDITIONS	\$	5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$0.00
81095B ALTERNATE								
ADD ALTERNATE 1								
991	ADD ALTERNATE 1 ADD BOILER NUMBER THREE	U	1.00	\$15,000.00	\$15,000.00	\$30,000.00	\$30,000.00	(\$15,000.00)
Total:					\$153,750.00		\$200,000.00	(\$46,250.00)