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STATE OF NEW HAMPSHIRE 
DEPARTMENT OF TRANSPORTATION 

 
 

WALPOLE, NH – ROCKINGHAM, VT 
42277 

 
October 14, 2020 

 
ADDENDUM  NO. 3 

 
Bidders are hereby advised to make the following revisions to the Plans and Proposal: 

1. Replace, in the Proposal, the Information Report (pages 1 through 4) with attached 
pages 1A through 4A and the Bid Schedule (pages 212 through 217) with attached 
pages 212A through 217A.  The following chart is a summary of the revision to the 
items and quantities: 
 

a. Add Items: 

Item 
Number 

Description Unit Quantity 

206.19 Common Structure Excavation Exploratory CY 15 

2. Add, in the Plans, to the Summary of Quantities (VT Quantity) (page 8 of 31), the 
following item: 

 

Item 
Number 

Description Unit Quantity 

206.19 Common Structure Excavation Exploratory CY 15 

3. Add, to the Proposal, on page 13, in the Prosecution of Work, under the Utilities section, 
the following utility contact: 

 

FirstLight Fiber 
Contact: Bill Gray 
Title: Outside Plant Engineering and Construction Manager 
Phone: (802) 922-9506 
Email: wgray@firstligth.net 

4. Amend, in the Proposal, on page 13, in the Prosecution of Work, under the Underground 
subsection of the Utilities section, the paragraph to read: 

Underground facilities are located within the project area as shown on the 
plans.  The Contractor is advised to use extreme caution while excavating in 
these areas and to utilize Item 206.19 – Common Structure Excavation 
Exploratory, as directed, to locate these facilities prior to excavating. 





Proposal Guarantee: 

Date Bids Open:

Scope of Work: 

Location:

Completion Date: 

County:

Item 
Number

Item 
Description Unit

Estimated 
Quantity

CHESHIRE

10/22/2020

Bridge Preservation efforts on the Church St over Conn River between Walpole, NH 
to Rockingham, Vt

Church Street

10/29/2021

5% of bid amount

WALPOLE, NH - ROCKINGHAM, VT

42277

X-A004(799) 

Information Report

WALPOLE, NH - ROCKINGHAM, VT 42277
NH Roadway Approaches (100% NH)

403.119 HOT BITUMINOUS PAVEMENT, MACHINE METHOD, 
HIGH STRENGTH

TON 27.00

403.61 PAVEMENT JOINT ADHESIVE (BRIDGE BASE) LF 120.00

410.22 ASPHALT EMULSION FOR TACK COAT GAL 10.00

417. COLD PLANING BITUMINOUS SURFACES SY 149.00

565.802 ADJUSTING BRIDGE APPROACH RAIL U 2.00

609.5 RESET GRANITE CURB LF 176.00

615.0201 TRAFFIC SIGN TYPE B SF 21.00

615.023 REMOVING TRAFFIC SIGN TYPE B U 2.00

615.0301 TRAFFIC SIGN TYPE C SF 36.00

615.0501 TRAFFIC SIGN TYPE BB SF 46.00

615.053 REMOVING TRAFFIC SIGN TYPE BB U 2.00

615.0601 TRAFFIC SIGN TYPE CC SF 38.00

628.2 SAWED BITUMINOUS PAVEMENT LF 45.00

632.1118 PREFORMED RETROREFLECTIVE TAPE, TYPE I 
(REMOVABLE) 18" LINE

LF 40.00

632.3108 RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" 
LINE

LF 104.00
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632.3124 RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" 
LINE

LF 13.00

1010.15 FUEL ADJUSTMENT $ 400.00

VT Roadway Approaches (100% VT)
403.119 HOT BITUMINOUS PAVEMENT, MACHINE METHOD, 

HIGH STRENGTH
TON 41.00

403.61 PAVEMENT JOINT ADHESIVE (BRIDGE BASE) LF 120.00

410.22 ASPHALT EMULSION FOR TACK COAT GAL 16.00

417. COLD PLANING BITUMINOUS SURFACES SY 248.00

628.2 SAWED BITUMINOUS PAVEMENT LF 141.00

632.3124 RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" 
LINE

LF 16.00

1010.15 FUEL ADJUSTMENT $ 100.00

NH/VT Superstructure (74% NH, 26% VT)
203.11 COMMON EXCAVATION - LRS CY 10.00

304.301 CRUSHED GRAVEL CY 20.00

403.119 HOT BITUMINOUS PAVEMENT, MACHINE METHOD, 
HIGH STRENGTH

TON 242.00

403.12 HOT BITUMINOUS PAVEMENT, HAND METHOD TON 2.00

403.61 PAVEMENT JOINT ADHESIVE (BRIDGE BASE) LF 5,395.00

403.919 HOT BITUMINOUS BRIDGE PAVEMENT, 1" HIGH 
STRENGTH BASE COURSE

TON 161.00

403.99 TEMPORARY BITUMINOUS PAVEMENT TON 10.00

410.22 ASPHALT EMULSION FOR TACK COAT GAL 224.00

502. REMOVAL OF EXISTING BRIDGE STRUCTURE U 1.00

504.1 COMMON BRIDGE EXCAVATION (F) CY 30.00

511.0001 CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F) SY 2,811.00

511.02 PREPARATION FOR PARTIAL DEPTH CONCRETE 
BRIDGE DECK REPAIRS

SY 640.00

511.03 PREPARATION FOR FULL DEPTH CONCRETE BRIDGE 
DECK REPAIRS

SY 120.00

512.02 PREPARATION FOR CONCRETE REPAIRS, CLASS II SY 5.00

520.01 CONCRETE CLASS AA CY 74.00

520.02 CONCRETE CLASS AA, ABOVE FOOTINGS (F) CY 39.00
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520.0201 CONCRETE CLASS AA, ABOVE FOOTINGS CY 37.00

534.3 WATER REPELLENT (SILANE/SILOXANE) GAL 96.00

538.2 BARRIER MEMBRANE, PEEL AND STICK - VERTICAL 
SURFACES (F)

SY 13.00

538.6 BARRIER MEMBRANE, HEAT WELDED - MACHINE 
METHOD (F)

SY 2,812.00

540.511 GALVANIC CORROSION PROTECTION SYSTEM 
(DISTRIBUTED ANODES)

LF 190.00

540.512 GALVANIC CORROSION PROTECTION SYSTEM 
(DISCRETE ANODES)

EA 2,850.00

541.5 PVC WATERSTOPS, NH TYPE 5 (F) LF 49.00

544.2 REINFORCING STEEL, EPOXY COATED (F) LB 5,852.00

544.21 REINFORCING STEEL, EPOXY COATED, MECHANICAL 
CONNECTORS (F)

LB 1,026.00

559.41 ASPHALTIC PLUG FOR CRACK CONTROL (F) LF 49.00

561.1001 PREFABRICATED STRIP SEAL EXPANSION JOINT (F) LF 49.00

561.3001 PREFABRICATED FINGER EXPANSION JOINT (F) LF 49.00

562.1 SILICONE JOINT SEALANT (F) LF 410.00

563.073 ALUMINUM POST ASSEMBLY FOR F RAIL (3-BAR) EA 6.00

563.8 RESETTING BRIDGE RAIL LF 6.00

628.22 SAWED BITUMINOUS PAVEMENT (BRIDGE) LF 1,284.00

632.0104 RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE LF 3,250.00

641. LOAM CY 10.00

645.3 EROSION STONE TON 100.00

645.512 COMPOST SOCK FOR PERIMETER BERM LF 100.00

670.95 TEMPORARY SAFETY FENCE LF 1,400.00

692. MOBILIZATION U 1.00

697.31 PROJECT OPERATIONS PLAN U 1.00

699. MISCELLANEOUS TEMPORARY EROSION AND 
SEDIMENT CONTROL

$ 10,000.00

1002.1 REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE 
STRUCTURES

$ 5,000.00

1008.251 ALTERATIONS AND ADDITIONS AS NEEDED - 
TEMPORARY PEDESTRIAN ACCOMMODATIONS

$ 2,500.00

1010.15 FUEL ADJUSTMENT $ 15,600.00
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NH/VT Traffic Control & Misc. (72% NH, 28% VT)

616.161 TRAFFIC SIGNALS (TEMPORARY) U 1.00

618.61 UNIFORMED OFFICERS WITH VEHICLE $ 20,000.00

618.7 FLAGGERS HR 800.00

619.1 MAINTENANCE OF TRAFFIC U 1.00

619.25 PORTABLE CHANGEABLE MESSAGE SIGN U 4.00

632.1104 PREFORMED RETROREFLECTIVE TAPE, TYPE I 
(REMOVABLE) 4" LINE

LF 5,570.00

632.931 BLACKOUT PAVEMENT MARKING LINE, 12" WIDE & 
UNDER

LF 290.00

698.12 FIELD OFFICE TYPE B MON 8.00

1010.15 FUEL ADJUSTMENT $ 3,900.00
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WALPOLE, NH - ROCKINGHAM, VT

42277

X-A004(799) 

Bid Schedule

NOTE: This proposal shall be prepared by the bidder, with the unit prices specified in both words and figures, and the 
extensions made by the bidder. For complete information concerning these items, see plans, special provisions, 
supplemental specifications, and 2016 NHDOT Standard Specifications for Road and Bridge Construction.

Amount Unit Price DescriptionItem#  Quantity

___________________________________________

COMMON EXCAVATION - LRS

At 

10.00

203.11
CY

 Dollars Per CY

___________________________________________

COMMON STRUCTURE EXCAVATION EXPLORATORY

At 

15.00

206.19
CY

 Dollars Per CY

___________________________________________

CRUSHED GRAVEL

At 

20.00

304.301
CY

 Dollars Per CY

___________________________________________

HOT BITUMINOUS PAVEMENT, MACHINE METHOD, HIGH STRENGTH

At 

310.00

403.119
TON

 Dollars Per TON

___________________________________________

HOT BITUMINOUS PAVEMENT, HAND METHOD

At 

2.00

403.12
TON

 Dollars Per TON

___________________________________________

PAVEMENT JOINT ADHESIVE (BRIDGE BASE)

At 

5,635.00

403.61
LF

 Dollars Per LF

___________________________________________

HOT BITUMINOUS BRIDGE PAVEMENT, 1" HIGH STRENGTH BASE 
COURSE

At 

161.00

403.919
TON

 Dollars Per TON

___________________________________________

TEMPORARY BITUMINOUS PAVEMENT

At 

10.00

403.99
TON

 Dollars Per TON

___________________________________________

ASPHALT EMULSION FOR TACK COAT

At 

250.00

410.22
GAL

 Dollars Per GAL

___________________________________________

COLD PLANING BITUMINOUS SURFACES

At 

397.00

417.
SY

 Dollars Per SY
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Amount Unit Price DescriptionItem#  Quantity

___________________________________________

REMOVAL OF EXISTING BRIDGE STRUCTURE

At 

1.00

502.
U

 Dollars Per U

___________________________________________

COMMON BRIDGE EXCAVATION (F)

At 

30.00

504.1
CY

 Dollars Per CY

___________________________________________

CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)

At 

2,811.00

511.0001
SY

 Dollars Per SY

___________________________________________

PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK 
REPAIRS

At 

640.00

511.02
SY

 Dollars Per SY

___________________________________________

PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS

At 

120.00

511.03
SY

 Dollars Per SY

___________________________________________

PREPARATION FOR CONCRETE REPAIRS, CLASS II

At 

5.00

512.02
SY

 Dollars Per SY

___________________________________________

CONCRETE CLASS AA

At 

74.00

520.01
CY

 Dollars Per CY

___________________________________________

CONCRETE CLASS AA, ABOVE FOOTINGS (F)

At 

39.00

520.02
CY

 Dollars Per CY

___________________________________________

CONCRETE CLASS AA, ABOVE FOOTINGS

At 

37.00

520.0201
CY

 Dollars Per CY

___________________________________________

WATER REPELLENT (SILANE/SILOXANE)

At 

96.00

534.3
GAL

 Dollars Per GAL

___________________________________________

BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)

At 

13.00

538.2
SY

 Dollars Per SY

___________________________________________

BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)

At 

2,812.00

538.6
SY

 Dollars Per SY
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Amount Unit Price DescriptionItem#  Quantity

___________________________________________

GALVANIC CORROSION PROTECTION SYSTEM (DISTRIBUTED ANODES)

At 

190.00

540.511
LF

 Dollars Per LF

___________________________________________

GALVANIC CORROSION PROTECTION SYSTEM (DISCRETE ANODES)

At 

2,850.00

540.512
EA

 Dollars Per EA

___________________________________________

PVC WATERSTOPS, NH TYPE 5 (F)

At 

49.00

541.5
LF

 Dollars Per LF

___________________________________________

REINFORCING STEEL, EPOXY COATED (F)

At 

5,852.00

544.2
LB

 Dollars Per LB

___________________________________________

REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)

At 

1,026.00

544.21
LB

 Dollars Per LB

___________________________________________

ASPHALTIC PLUG FOR CRACK CONTROL (F)

At 

49.00

559.41
LF

 Dollars Per LF

___________________________________________

PREFABRICATED STRIP SEAL EXPANSION JOINT (F)

At 

49.00

561.1001
LF

 Dollars Per LF

___________________________________________

PREFABRICATED FINGER EXPANSION JOINT (F)

At 

49.00

561.3001
LF

 Dollars Per LF

___________________________________________

SILICONE JOINT SEALANT (F)

At 

410.00

562.1
LF

 Dollars Per LF

___________________________________________

ALUMINUM POST ASSEMBLY FOR F RAIL (3-BAR)

At 

6.00

563.073
EA

 Dollars Per EA

___________________________________________

RESETTING BRIDGE RAIL

At 

6.00

563.8
LF

 Dollars Per LF

___________________________________________

ADJUSTING BRIDGE APPROACH RAIL

At 

2.00

565.802
U

 Dollars Per U
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Amount Unit Price DescriptionItem#  Quantity

___________________________________________

RESET GRANITE CURB

At 

176.00

609.5
LF

 Dollars Per LF

___________________________________________

TRAFFIC SIGN TYPE B

At 

21.00

615.0201
SF

 Dollars Per SF

___________________________________________

REMOVING TRAFFIC SIGN TYPE B

At 

2.00

615.023
U

 Dollars Per U

___________________________________________

TRAFFIC SIGN TYPE C

At 

36.00

615.0301
SF

 Dollars Per SF

___________________________________________

TRAFFIC SIGN TYPE BB

At 

46.00

615.0501
SF

 Dollars Per SF

___________________________________________

REMOVING TRAFFIC SIGN TYPE BB

At 

2.00

615.053
U

 Dollars Per U

___________________________________________

TRAFFIC SIGN TYPE CC

At 

38.00

615.0601
SF

 Dollars Per SF

___________________________________________

TRAFFIC SIGNALS (TEMPORARY)

At 

1.00

616.161
U

 Dollars Per U

___________________________________________

UNIFORMED OFFICERS WITH VEHICLE

At 

$20,000  00
20,000.00

618.61
$

$1  00
One and 0/100  Dollars Per $

___________________________________________

FLAGGERS

At 

800.00

618.7
HR

 Dollars Per HR

___________________________________________

MAINTENANCE OF TRAFFIC

At 

1.00

619.1
U

 Dollars Per U

___________________________________________

PORTABLE CHANGEABLE MESSAGE SIGN

At 

4.00

619.25
U

 Dollars Per U

WALPOLE, NH - ROCKINGHAM, VT 42277 Page 4 of 6Wednesday, October 14, 2020

215A



Amount Unit Price DescriptionItem#  Quantity

___________________________________________

SAWED BITUMINOUS PAVEMENT

At 

186.00

628.2
LF

 Dollars Per LF

___________________________________________

SAWED BITUMINOUS PAVEMENT (BRIDGE)

At 

1,284.00

628.22
LF

 Dollars Per LF

___________________________________________

RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE

At 

3,250.00

632.0104
LF

 Dollars Per LF

___________________________________________

PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE

At 

5,570.00

632.1104
LF

 Dollars Per LF

___________________________________________

PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE

At 

40.00

632.1118
LF

 Dollars Per LF

___________________________________________

RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE

At 

104.00

632.3108
LF

 Dollars Per LF

___________________________________________

RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE

At 

29.00

632.3124
LF

 Dollars Per LF

___________________________________________

BLACKOUT PAVEMENT MARKING LINE, 12" WIDE & UNDER

At 

290.00

632.931
LF

 Dollars Per LF

___________________________________________

LOAM

At 

10.00

641.
CY

 Dollars Per CY

___________________________________________

EROSION STONE

At 

100.00

645.3
TON

 Dollars Per TON

___________________________________________

COMPOST SOCK FOR PERIMETER BERM

At 

100.00

645.512
LF

 Dollars Per LF

___________________________________________

TEMPORARY SAFETY FENCE

At 

1,400.00

670.95
LF

 Dollars Per LF
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Amount Unit Price DescriptionItem#  Quantity

___________________________________________

MOBILIZATION

At 

1.00

692.
U

 Dollars Per U

___________________________________________

PROJECT OPERATIONS PLAN

At 

1.00

697.31
U

 Dollars Per U

___________________________________________

FIELD OFFICE TYPE B

At 

8.00

698.12
MON

 Dollars Per MON

___________________________________________

MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL

At 

$10,000  00
10,000.00

699.
$

$1  00
One and 0/100  Dollars Per $

___________________________________________

REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES

At 

$5,000  00
5,000.00

1002.1
$

$1  00
One and 0/100  Dollars Per $

___________________________________________

ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN 
ACCOMMODATIONS

At 

$2,500  00
2,500.00

1008.251
$

$1  00
One and 0/100  Dollars Per $

___________________________________________

FUEL ADJUSTMENT

At 

$20,000  00
20,000.00

1010.15
$

$1  00
One and 0/100  Dollars Per $

Grand Total:
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WALPOLE, NH – ROCKINHAM, VT 
42277 

October 7, 2020 

S P E C I A L   P R O V I S I O N 

AMENDMENT TO SECTION 104 -- SCOPE OF THE WORK 

AMENDMENT TO 104.07 - RAILWAY-HIGHWAY PROVISIONS 

(Green Mountain Railroad) 

Add the following: 

SPECIFICATIONS  FOR  PROTECTION  OF  RAILROAD  PROPERTY  AND  TRAFFIC  
ON  STATE  CONTRACT  WORK. 

SCOPE 

This specification intends to provide for safeguards to the property and operations of the 
Railroad during construction operations by the Contractor. 

GENERAL 

The Contractor's attention is called to the fact that the work under the contract shall be 
performed on, over, under or adjacent to the Green Mountain Railroad line tracks, telephone 
lines, telegraph lines, signal lines, and electric supply lines of the Railroad.  A maximum speed 
of about 30 miles per hour shall be considered as prevailing for the operation of trains of the 
Railroad at this project. 

The Contractor, before entering upon property of the Railroad, shall execute the Railroad's 
Standard Service Agreement, and provide Railroad insurance which indemnifies and saves 
harmless the Railroad. The insurance requirements can be found in this section under the 
subsection, INSURANCE. The Contractor is advised that the Operator may require a fee to 
cover the cost of the Railroad Service Agreement preparation.  The Contractor should contact 
the Railroad relative to these costs to insure inclusion of such costs in its bid, which shall be 
considered subsidiary to the Project. 

The Contractor's work shall be performed in such a manner that the tracks, traffic, and 
appurtenances of the Railroad shall be safeguarded.  The Contractor shall ascertain and comply 
with the regulations of the Railroad relative to work on or adjacent to Railroad premises and 
except as permitted by the Railroad, and shall keep the tracks clear of obstructions. 

Equipment of the Contractor to be used adjacent to tracks shall be in first-class condition so 
as to positively prevent any failure that would cause delay in the operation of trains or damage to 
Railroad facilities.  Contractor shall not place or put in operation equipment adjacent to a track 
without first obtaining permission of the Railroad. 
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The Contractor shall be fully responsible for all damages arising from his failure to comply 
with the requirements of these specifications. 

When, in the opinion of the Railroad, the construction work would cause hazard to the safe 
operation of trains or to other facilities of the Railroad, including any communication lines on 
Railroad premises, the Railroad shall employ the necessary qualified employees to protect its 
trains and other facilities. 

The Contractor shall give written notice to the Railroad, Green Mountain Railroad R.T. 
Buschi, least seven (7) days in advance of starting work or locating equipment at the site.  In 
addition, the Contractor shall give notice on the Wednesday prior to the week the Contractor 
proposes to do work that might cause any hazard. 

FLAGGING SERVICES 

No work that could potentially cause hazard to the safe operation of trains or to other 
facilities of the Railroad shall be performed by the Contractor if the Railroad Flagger is not on 
duty, unless specific authorization has been granted by the Railroad. Prior to starting any 
hazardous work, as described below, the Contractor, in coordination with the Engineer shall 
determine how the work will be accomplished in the vicinity of the railroad tracks. 

It shall be the responsibility of the Contractor to secure flagging services from the Railroad 
for the protection of the railroad traffic during the progress of the work.  This shall include the 
services of all railroad flaggers, switch tenders, pilots, conductors, watchmen and similar 
protective labor. 

A. Reimbursement of these services shall be made by the Department to the Railroad 
through a Railroad Agreement. 

B. All costs associated with flagging services deemed necessary due to Contractor 
negligence or deviation from their approved project schedule as required per section 
108.03 shall be recovered by the State from the Contractor. The cost of these services is 
$2,200.00 per day. The Engineer has the right to deduct the anticipated costs from any 
estimated payment for Work performed under the Contract. 

For purposes of establishing a Railroad Agreement with the Railroad, the State, working 
with the Railroad has estimated the number of days that will require railroad flagging services 
(Flagging Days) based on a schedule established in the design phase of the project. The 
Contractor shall designate Flagging Days as a separate activity on their project schedule and 
shall include it in conjunction with all activities that could potentially foul the railroad tracks 
based on the information contained below in the subsection, HAZARDS.  The Contractor shall 
establish a means and method that allows for the completion of the work without exceeding the 
established number of Flagging Days. For purposes of this Contract, Flagging Days shall be 
defined as one railroad flagger for 12 hours per day.  A minimum of one (1) Flagging Day will 
be deducted from the available Flagging Days for each day’s service.  When the Contractor 
works beyond the defined Flagging Day, an equal amount of time, rounded up to the nearest 
hour, will be deducted from the available Flagging Days. 
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The number of Flagging Days provided in this Contract is a not to exceed quantity and 
shall only be adjusted due to agreed upon changes per 104.02, Revisions to the Contract.  

The estimated number of Flagging Days for this Contract is: 

   70 Flagging Days 

HAZARDS 

An operating track shall be considered fouled and subject to hazard when any object or 
operation is brought nearer than 25 feet of the centerline of the track. 

A signal line or communication line shall be considered fouled and subject to hazard when 
any object is brought nearer than 10 feet to any wire of the line. 

An electric supply line shall be considered fouled and subject to hazard when any object is 
brought nearer than 10 feet to any wire of the line. 

Cranes, trucks, power shovels, or any other equipment shall be considered fouling a track, 
signal line, communication line, or electric supply line when working in such position that 
failure of equipment with or without load could foul the track, signal line, communication line, 
or electric supply line. 

Railroad operations shall be considered subject to hazard, including but not limited to, 
when explosives are used in the vicinity of Railroad premises, during the driving or pulling of 
sheeting adjacent to a track, when installing or removing drainage structures, when erecting 
structural steel across or adjacent to a track, when operations involve swinging booms or chutes 
that could in any way come nearer than 25 feet to the centerline of a track, or when erection or 
removal of staging, falsework or forms fouls a track or wire line.  None of these or similar 
operations, therefore, shall be carried on during the approach or passing of a train. 

CLEARANCES 

Staging, falsework, or forms shall at all times be maintained with a minimum vertical 
clearance of 22 Feet 6 inches above the top of the high rail and a minimum side clearance of 8 
Feet 6 inches from the centerline of the track. 

EXCAVATION  AND  FALSEWORK 

The Contractor shall furnish detailed plans for falsework, bracing, shoring sheeting, or 
other supports adjacent to the tracks for approval by the Chief Engineering Officer of the 
Railroad.  Plans and calculations shall be prepared by a Professional Engineer licensed in the 
State of New Hampshire.  The work shall be performed in accordance with the approved plans. 

Open excavation shall be suitably planked over when construction operations are not in 
progress. 
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OVERHEAD  STRUCTURES 

The Contractor shall submit for approval to the Chief Engineering Officer of the Railroad, 
including but not limited to, the complete sequence and plans with sufficient detail for checking, 
for the installation, temporary supporting of, or removal of all members or structures above 
track.  Plans and calculations shall be prepared by a Professional Engineer licensed in the State 
of New Hampshire.  All such work shall be performed in accordance with the approved plans 
and specifications. 

INSPECTION 

If deemed necessary by the Chief Engineering Officer of the Railroad, the Railroad shall 
furnish and assign an engineer for general inspection purposes or for general protection of 
Railroad property and operations during construction.  This inspection service shall be at the 
expense of the State. 

TRAIN  DELAY  LIQUIDATED  DAMAGES 

The Contractor shall be responsible for any train delayed as a result of a hazard condition 
due to Contractor’s operations. 

The Contractor must anticipate unscheduled trains.  The Contractor shall be subject to train 
delay liquidated damages for any train delay caused by a hazard condition due to Contractor’s 
operations.  The following table contains the method to determine the amount of the liquidated 
damages due as the result of a train delay: 

 
Initial Each delay that does not exceed a maximum 

duration of five minutes per train 
$4,000.00 

Incremental Each additional delay that extends beyond five 
minutes to 20 minutes per train 

$2,000.00 

Successive Each additional 15-minute period of time delay 
per train 

$1,500.00 

 
Example of Liquidated Damages for 65-minute Delay: 
 

Minutes of Delay Added Cost Total Time Past Work Window 

First five minutes $4,000.00 Five minutes 

20 minutes $2,000.00 20 minutes 

Each additional 15 minutes $1,500.00 35 minutes (20+15) 

Each additional 15 minutes $1,500.00 50 minutes (35+15) 

Each additional 15 minutes $1,500.00 65 minutes (50+15) 

 $10,500.00  
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The Engineer (State Engineer), in coordination with the Railroad will document the length 
of the train delay. 

The Railroad shall notify the Engineer immediately that a train delay has occurred. The 
Railroad shall contact the Engineer in writing within twenty-four (24) hours of the delay 
occurring or notice thereof to begin the delay documentation process. If the Engineer notes a 
delay and the Railroad has not begun the documentation process, the Engineer will contact the 
Railroad to initiate the documentation process. The Engineer will work with the Railroad to 
verify the duration and details of the delay. The Railroad shall, within thirty (30) calendar days 
of the delay, provide the Engineer an invoice addressed to the State of New Hampshire outlining 
the details of the delay and the amount of Liquidated Damages claimed. After the documentation 
is deemed finalized, the Engineer will begin the payment processing by including TRAIN 
DELAY LIQUIDATED DAMAGES in the Contractor’s next bi-weekly estimate. 

The Engineer will deduct the amount of train delay liquidated damages owed the Railroad 
for each train delayed from the Contractor’s bi-weekly estimate (Item 1010.652XX) for Work 
performed under the Contract following the concurrence of final determination regarding the 
delay. 

EXTRA CONTRACT SERVICES 

Temporary and permanent changes of tracks and telephone lines, telegraph lines, signal 
lines, electric supply lines, the installation and operation of gates, bell systems, warning lights 
and other protective devices made necessary by or to clear the permanent or temporary work of 
the Contract as stated in the Prosecution of Work or shown on the construction plans are 
included in a Railroad Agreement as recollectible from the State shall be made or caused to be 
made by the Railroad without expense to the Contractor. 

All other changes made or services furnished by the Railroad at the request of the 
Contractor shall be at the Contractor's expense. 

PAYMENT 

Except for work which may be paid for under Section 624, no payment will be made by the 
State to the Contractor for services of Operator employees required for protective measures 
taken by the Operator on account of operations of the Contractor. 

INSURANCE 

The Contractor shall carry insurance, of at least the types listed below, applicable to the 
project in policies acceptable to the Railroad in amounts not less than those specified in 107.11. 

1. Workers’ Compensation and Employers Liability as required by law. 

2. Commercial General Liability, Occurrence Form or Comprehensive General 
Liability Form protecting against liability from bodily injury or property 
damage arising out of the work performed by the Contractor. 
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3. Comprehensive Automobile Liability covering all motor vehicles used about
or in connection with the work performed by the Contractor.

4. Railroad Protective Liability, on behalf of and payable to the Railroad.

If blasting is to be done in connection with the project, the insurance
policies shall so state, and include the "save harmless" clause in favor of the 
Railroad and Operator. 

The Contractor shall furnish to the State, Railroad a certificate of each insurance policy 
type stated above.  Each such certificate shall carry an endorsement covering the "save harmless" 
clause in favor of the Railroad and, as set forth in 107.11 of the Standard Specifications. 

The Contractor shall also furnish the Railroad a copy of the original policy including 
endorsements relative to Railroad Protective Liability Insurance required at least seven (7) days 
before the location of any equipment or the starting of work on or at the project.  A certificate of 
said policy shall be furnished to the State by the Contractor. 

The Railroad Protective Liability Insurance must be in the form required by the latest 
edition of the Federal-aid Program Manual, commonly referred to as the "AAR" form.  The 
insurance policy shall name “Green Mountain Railroad, their affiliates, successors and assigns", 
as the insured and shall be furnished to the Railroad. 

No changes or alterations in the policies shall be made without the approval of the 
Railroad. 

No other section of the Project Specifications shall supersede or modify this Section 
entitled:  "SPECIFICATIONS FOR PROTECTION OF RAILROAD PROPERTY AND 
TRAFFIC ON STATE CONTRACT WORK." 
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WALPOLE, NH -ROCKINGHAM, VT 
42277 

 

October 2, 2020 
 

S P E C I A L P R O V I S I O N 

AMENDMENT TO SECTION 616 – TRAFFIC SIGNALS 

Item 616.161 - Traffic Signals (Temporary) 

This special provision provides for the construction of temporary traffic signals at Rockingham Street at 
Church Street in the Town of Rockingham, VT. 

 
TEMPORARY INSTALL GENERAL:  

1. The Contractor shall furnish and install the traffic signal controller and detector amplifiers in a pole-
mounted cabinet. The cabinet and controller shall remain the property of the Contractor. 

2. The Contractor shall furnish and install wooden poles, back-guys, screw type anchors, span wire, 
vehicular signal heads, pedestrian signal heads and pushbuttons, and necessary hardware to complete 
the signal installation. 

3. Minimum clearance to the bottom of overhead signal housing shall be minimum 16 feet/maximum 
19 feet. 

4. The Contractor shall upon completion of the project remove the signal installation and salvage all 
material back to the Contractor. 

5. The Contractor shall make arrangements with the local utility company to supply electrical power 
for the traffic signal and beacons and shall be responsible for all of the utility company's electrical 
costs including installation and monthly charges. 

6. The Contractor shall adjust the signal system as required due to the construction phasing. All 
adjustments shall be subsidiary to Item 616.161. 

 
SIGNAL GENERAL NOTES: 

All provisions of Section 616, except as modified or changed below, shall apply. 

1. The Contractor shall be responsible for signal operation.  The Contractor shall furnish the Engineer 
and Transportation Systems Management and Operations (TSMO) (603-271-6862) with names 
and phone numbers of persons to be contacted in case of a malfunction.  The Contact person must 
be available 24 hours a day, seven days a week. The Contractor shall also keep a signal log in the 
cabinet to track all maintenance work completed on the signal system.  This log shall be placed 
within a plastic cover and shall at least include the description of the trouble call, corrective action 
taken, date, time, and personnel who completed the work. 

2. The traffic signal must be inspected and approved by the Bureau of Traffic prior to placing 
in/removing from flash operation. The Contractor shall contact the Bureau of Traffic (Peter 
Crouch, 603-419-0254) one week prior to turning the signals on flash.  If the Contractor does not 
speak directly with Peter Crouch, they must leave a detailed message and expect a call back.  
Leaving a message does not constitute an approval.  

3. The initial power hook-up, monthly billing, and disconnection will be paid for by the Contractor.  
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4. The cabinet hardwired equipment shall be protected with a plug-in surge suppressor with LED 

indicators for warnings or failure.  HescoRLS HE 1750, Edco SHA-1250 or approved equal. 

5. A Temporary Traffic Signal Erection Permit, attached as Appendix A to this specification, shall 
be filled out by the Contractor and submitted for approval to the Bureau of Traffic (Peter Crouch, 
603-419-0254, Peter.Crouch@dot.nh.gov). The approved permit shall be placed in the signal 
cabinet(s), along with the 11”x17” Temporary Traffic Control Signal plan, upon inspection. 

6. Leading pedestrian interval shall be used for pedestrian phase. 

7. The Contractor is to coordinate with Green Mountain Power for the installation of visual markers 
to the electric lines in close proximity to the proposed temporary traffic signals.  The Contractor is 
to give Green Mountain Power 1 weeks’ notice prior to needing the visual markers installed. 

8. The Contractor is to coordinate with Green Mountain Power to ensure that Green Mountain Power 
has a representative onsite when the temporary traffic signals are installed.  The Contractor is to 
give Green Mountain Power 1 weeks’ notice prior to installing the temporary traffic signals. 

 

Materials Add to 2.1: 

2.1.3 List of Major Materials: 

Quantity Material Description 

1 
4-phase NEMA menu-driven traffic signal controller within a pole mounted cabinet; 

2 
One-way, three section, 305 mm (12 inch) span wire mounted signal head with 127 
mm (5-inch) louvered backplates; 

6 
One-way, three section, 305 mm (12 inch) bracket mounted signal head with 127 mm 
(5-inch) louvered backplates; 

2 
Bracket mounted, 16-inch x 18-inch LED pedestrian signal heads with solid hand 
symbol and solid walking man symbol with countdown timer display. 

2 Pedestrian push buttons (Pelco model SE-2172-P29, Polara Bulldog III RBDL3-Y-2H, 
or approved equal). Include R10-3e sign. 

3 Class IV, 12 m (40') wood poles with back guy and screw type anchors; 

1 Class IV, 10.6 m (35') wood service pole; 

200’ 9.5 mm (3/8") diameter, messenger cable; 

500’ Aerial signal cable; 

1 Video vehicle detection system for all intersection approaches 

1 Electric Service Complete 

3 R10-6   STOP HERE ON RED (arrow)   24”X30” 

3 W3-3   SIGNAL AHEAD  36”x36” ORANGE BACKGROUND 

1 R10-15L TURNING VEHICLES YIELD TO PEDESTRIAN 

1 Temporary cab mounted preemption emitter 

1 Temporary fire preemption including 1 confirmation strobe light, receivers for each leg 
of the intersection, and optical preemptor phase selector 

 

160A



A




