

04/09/10

SSD: 07/11/06, 07/18/06, 08/16/06, 10/18/06, 12/18/06, 01/07/07, 03/29/07, 03/29/07, 08/08/07, 09/07/07,
01/02/08, 04/02/08, 05/16/08, 06/27/08, 08/08/08, 10/31/08, 12/12/08, 02/19/09, 02/26/09, 03/03/09,
03/13/09, 04/09/09, 07/24/09, 09/01/09, 10/21/09, 11/30/09, 03/03/10

SPECIAL ATTENTION

THIS PROJECT IS TO BE BID AND CONSTRUCTED UNDER THE 2006 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION

NOTICE OF SUPPLEMENTAL SPECIFICATIONS

The following table is a list of all of the Supplemental Specifications that have been adopted as additions or revisions to the *Standard Specifications for Road and Bridge Construction, July 2006* Edition as of the date of this Proposal. The Bidder is responsible to examine each item to determine its effect, if any, upon the Contract.

Note: Due to the limited scope of some projects, not all Supplemental Specifications will be included in all Proposals. All Supplemental Specifications are available on-line at: www.nh.gov/dot/org/projectdevelopment/highwaydesign/specifications/.

| Section | Description | Revision | Last Revision Date | Current Revision Date |
|----------------------------|---|--|--------------------------|-----------------------------|
| <i>DIVISION 100</i> | | | | |
| 101.67 | Major/Minor Contract Item definition | Last sentence | 02/19/09 | 03/03/09 |
| 105.08 | Construction Stakes, Lines, and Grades | 2 nd paragraph (10/18/06) | | 10/18/06 |
| 106.10 | Disposal Agreement | | | 11/27/07 |
| 107.02 | Permits, Licenses and Taxes | 5 th paragraph | | 07/18/06 |
| 108.01 | Subletting of Contract | 2 nd , 3 rd , 8 th , 9 th & 11 th paragraph | 09/06/07 | 10/31/08 |
| 108.03 | Pre-Construction Activities | 108.03 | | 09/01/09 |
| 108.09 | Failure to Complete on Time | Liquidated Damages Schedule | 01/29/07 | 10/21/09 |
| 109.04 | Differing Site Conditions, Changes and Extra Work | Company Name Change (08/08/07) Regional Adjustment Factor | 02/12/08 | 03/12/10 |
| 109.10 | Acceptance and Final Payment | Last paragraph | | 02/10/07 |
| <i>DIVISION 200</i> | | | | |
| <i>DIVISION 300</i> | | | | |
| 304 | Base Courses | Table 1 | | 01/07/07 |

| <i>DIVISION 400</i> | | | | |
|-----------------------------|--|---|----------|----------|
| 401/403/410/ 411/413/417 | Division 400 - Pavements | All Sections Revised | | 04/09/09 |
| <i>DIVISION 500</i> | | | | |
| 520 | Portland Concrete Cement | Table 1A | | 03/29/07 |
| 534 | Water Repellant | 1.1, 3.4, 3.4.3, 4.2, 4.3, 5.2, 5.3 | | 06/04/08 |
| 537 | Concrete Sealer | Delete Section 537 | | 05/16/08 |
| 544 | Reinforcing Steel | 2.1.2 | | 03/13/07 |
| 550 | Structural Steel | <u>Add</u> : 3.11.6.1.4 (10/18/06) | | 10/18/06 |
| 562 | Elastomeric Sealant | <u>Delete</u> Section 562 | | 04/02/08 |
| 562 | Silicone Joint Sealant | <u>Add</u> Section 562 | | 04/02/08 |
| 565 | Bridge Approach Rail | <u>Replace</u> 4.1, 5.1 and Pay item/unit | | 04/09/10 |
| <i>DIVISION 600</i> | | | | |
| 604 | Catch Basins, Drop Inlets & Manholes | 4.2, 5.2 (02/13/07) | | 02/13/07 |
| 618 | Uniformed Officers & Flaggers | 3.2.2. | | 12/12/08 |
| 619 | Maintenance of Traffic | 5.2, 5.2.1 (10/18/06) | | 10/18/06 |
| 624 | Railroad Protection | Entire Section Revised/ New Pay Items | | 11/30/09 |
| 645 | Erosion Control | 1.1, 1.2, 2.1, 2.2, 3.4, 4.2, 5.1 and Pay Items | 01/06/09 | 02/11/09 |
| 645 | SWPPP Revisions and Addition Item 645.48 | 1.3, 3.1, 3.2, 3.9, 3.10, 4.8, 5.6, 5.7 – 5.10 and Pay Items | | 04/08/09 |
| 698* | Field Facilities | 2.2.1 | | 09/12/07 |
| 698* | Field Facilities (Computer Specification) | 2.2.1 | 06/27/08 | 03/03/10 |

* Supplemental will not be included if there is no Field Office item in the Contract.