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KV Partners LLC
P.O. Box 432, New Boston, NH 03070

December 29, 2021
William J. Oldenburg, PE, Assistant Director of Project Development
New Hampshire Department of Transportation
7 Hazen Drive
Concord, NH 03302-0483
Re:

Statewide On-call Construction Engineering and Inspection Services Prequalified List of
Consultants for locally administered Local Public Agency (LPA) QBS Contracts

Dear Mr. Oldenburg:
KV Partners has been working on Federally funded projects (TE, SRTS, TAP) in New Hampshire since before the
LPA process existed and has continually worked on an LPA project every year since that time up to an including
this year and into 2022. Our depth of experience allows us to complete any type of project that may be funded
under this program. We feel that to be successful your engineer must:
•
•
•
•
•
•

Understand the complexities of taking a project from design to completion
Construct a durable project that will serve the needs of the Town for many years
Ability to work collaboratively with contractors and other project stakeholders
Proactively track project budgets to determine project funding status
Understand the Office of Federal Compliance (OFC) requirements
Have a proven track record of completing similar federally funded projects

Your Project Manager for this effort will be Mike Vignale, a civil engineer with over 30 years of experience. He
was the Senior Vice President and Transportation Practice Leader of a medium size regional engineering firm
(over 100 employees), the City Engineer in Concord, and has been an owner of KV Partners for over fifteen
years. Mike has spent most of his career working on transportation projects including roadways, intersections,
pedestrian and vehicle safety, streetscape, drainage and recreation projects throughout New England.
We are working on, or have completed, similar LPA projects (TE, SRTS, TAP) in Ashland, Hinsdale, Bristol,
Pembroke, and Pittsfield, and Henniker, NH and are currently the on–call engineer for the Central New
Hampshire Regional Planning Commission (follows LPA process). This extensive construction experience in
pedestrian improvement projects and our Project Manager’s long history of working on Federally Funded
projects throughout New England ensure there will be no learning curve while guiding any Town through the
construction process with NHDOT.
Thank you for giving us the opportunity to submit our qualifications. If you have any questions or require additional
information, please do not hesitate to contact me at (603) 413-6650 or send me an email at
MVignale@KVPLLC.com.
Sincerely,

KV Partners LLC

Michael S. Vignale, P.E.
Principal Engineer
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PROJECT UNDERSTANDING AND APPROACH
Municipal transportation projects are the primary focus of KV Partners business, as you will understand when you
review our experience and resumes. We have overseen construction of pedestrian improvement projects (TE and
TAP), school safety projects (SRTS), corridor improvements (roundabouts and Complete Streets), intersection
improvements, streetscape improvements, safety enhancements, drainage projects, park projects, and a variety of
development projects. We have recent and extensive experience working on both Federally and municipally funded
projects. This experience gives us a full understanding of the municipal funding and approval process, the federal
programs municipalities rely on for funding their projects, and all the steps required to plan, engineer, and construct
a wide variety of projects.
Budget and Project Status Planning
These projects have a set budget based on the approved project amount. When the project is under construction
there are always unknown conditions that are found that may affect the budget. NHDOT has a strict policy that
does not allow any work to be completed prior to approval of a Change Order (CO) including the Balances and
Excesses analysis that evaluates the overall budget. Strict adherence to this policy and advance planning to allow
CO processing is essential to ensuring the Town is not left paying for the Federal share of the project in addition
to their own. Our experience with other LPA projects allows us to anticipate situations where additional
investigations are required to avoid costly delays or project cost overruns.
The construction engineering services and construction costs all come from the same pool of funds. Obviously,
the more you spend on engineering the less you will have for construction. We are able to help communities
maximize funds available for construction by consistently employing business practices that keep our overhead
costs to a minimum which allows us to provide the highest quality design services at costs far below other
engineering firms for similar design/construction services. Therefore, selecting a design team that will make the
best use of your grant money is a major consideration. We are that team.
Coordination
Once plans and specifications have been reviewed and a contract for construction services negotiated with the
Project Sponsor, we will begin coordination with all parties. This will include initial coordination with the
contractor to request project schedules, determine who the contractor’s project manager will be and coordinate the
pre-construction meeting. Once the schedule is received and all parties (Town, contractor, NHDOT, and utility
representatives) agree to the meeting date and time we will schedule and attend a pre-construction meeting to
discuss the project schedule, submittal requirements, Pay Application schedule, OFC requirements, assignment of
roles and responsibilities, and communication requirements.
Once construction begins, we recommend weekly or bi-weekly coordination meetings with the contractor, Town
and NHDOT (if available). These meetings allow a discussion or project schedules, ongoing construction, any
issues that need to be addressed, submittal requirements or deficiencies, traffic control, change orders, any public
complaints, etc. A meeting memo will be prepared and distributed which will serve as a “to-do” list for everyone.
During construction we will interact with area residents and business owners as needed to address any concerns or
explain what is being completed near their property. We have found that open lines of communication with
abutters or concerned citizens helps with and overall understanding of the project and helps foster public support
for the project. Of course, all coordination will be as permitted by the Town and all discussions will be
documented.
Construction Administration and Observations
Review shop drawings, samples, test results, inspection reports and certificates, schedules, bonds, record
information and other data which the contractor is required to submit and take appropriate action based on the
KV Partners LLC
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data and information provided. Determine the acceptability of substitute materials proposed by the Contractor(s).
Review shall be for conformance with the design concept of the approved plans and other approved documents.
Review shall not include means, methods, sequences, techniques or procedures of construction or safety
precautions and programs related to construction operations.
Visit the site at intervals appropriate to the stage of construction to observe the progress and quality of the work
completed by the contractor on a near full time basis. Such visits and observations are to allow KV Partners, as
an experienced professional, to become generally familiar with the work in progress and to determine if the work
is proceeding in accordance with the approved plans and other approved documents. Based on these observation,
KV Partners will keep the Town informed about the progress of the work and will endeavor to guard the Town
against deficiencies in the work. Prepare reports for each site visit that will include hours on the job site, weather
conditions, observed daily activities and on-site testing, and decisions rendered. Maintain the required project
records (Project Books) in accordance with LPA requirements.
Issue instructions of the Town to the contractor and, as the Town’s consultant, require special inspections or
testing of the work. Act as initial interpreter of the requirements of the approved plans, and other approved
documents; judge the acceptability of the work; and make decisions on all claims of the Town and contractor
relating to the acceptability of the work or in the interpretation of the requirements of the approved plans and
other approved documents pertaining to the execution and progress of the work.
Quality Control Testing Procedures
A qualified testing lab will be engaged during construction to perform inspections and/or testing as required by
the specifications. Materials testing will be completed in accordance with the Quality Assurance Program for
Municipally Managed New Hampshire DOT Projects under the observation of KV Partners.
Federal Compliance
We will sign off on the daily sign in sheets for labor categories and subcontractors, collect Certified Payrolls for
the prime contractor and all subconsultants in accordance with the Federal funding requirements and NHDOT
procedures. Maintain a copy of the Certified Payrolls submitted for audit by NHDOT. We will also complete
employee interviews, verify that all subcontractors on the site are approved, complete DBE documentation,
review the project sign, check Buy America submittals, and work with OFC on audits and any questions related to
the project. We will also ensure all Prompt Pay Certificates are received prior to payment of the next Pay
Application.
Federal compliance will also include close coordination on ADA requirements and with the ADA Compliance
Specialist at NHDOT. On past projects we have found the ADA Compliance Specialist very helpful during
construction and would coordinate closely with him so that site visits during construction are completed at the
appropriate milestones.
Quantity Tracking and Pay Applications
Quantities will be measured on site if possible or computed from the approved plans if appropriate. The
measured and calculated quantities will be the basis for approving the contractor’s Pay Application and any
discrepancies will be pointed out to the contractor and resolved. We understand it is important for contractors to
get paid quickly and will complete any Pay Application reviews as expeditiously as possible. Once the Pay
Application is approved, it will be sent to the Town to review and process. We will help the Project Sponsor with
monthly reports, will prepare drafts of your reimbursement requests, financial summaries, and will assist the
Town in every step through the construction process.

KV Partners LLC
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We appreciate and understand that representing a Town on your LPA project requires a staff with excellent
technical capabilities, individuals that can work with community groups, present technical issues in a clear
and concise manner, maximize cost benefits on projects, keep projects on schedule and listen to project
stakeholders. All KV Partners’ clients are public sector clients and most are municipal clients. This is not
by accident. This is the work we love to do. Detailed resumes are enclosed for key team members as well
as a brief description below:

T OWN ’ S P ROJECT
M ANAGER

Technical Advice
Raymond H. Korber, P.E.

Project Manager/CEOR
Michael S. Vignale, P.E.

NHDOT’ S P ROJECT
M ANAGER

Brent Edmonds, PE
Promised Land Survey, LLC

Organization Philosophy
We understand that our success depends on your success. To that end, we are committed to the following goals
for all of our clients:
•
•
•

•

Understanding the needs of each client and
responding effectively to those needs.
Building deep and lasting partnerships with
our clients and business associates.
Creating an environment of teamwork and
collaboration based on mutual respect and
trust.
Delivering technical excellence, superior
service and uncompromising value.

We are fully committed to this philosophy and have
selected a name for our firm that highlights that
commitment. For us, our Partners are the clients we serve and the associates who serve along with us to meet
the needs of our clients; Partners working together toward a common goal who share an understanding that
goals are best achieved through an open, honest collaborative process.
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LPA CERTIFIED

Engineer Inspector

X

NETTCP CERTIFIED

Brent Edmonds, PE

X

CPESC CERTIFIED

16

X

CESWI CERTIFIED

40

NH LICENSED PROFESSIONAL ENGINEER

Alternate Project Manager

PROJECT MANAGER/CON. ENG. OF RECORD

Raymond Korber , PE

ENGINEER INSPECTOR - LEVEL III

16

ENGINEER INSPECTOR - LEVEL II

37

ENGINEER INSPECTOR - LEVEL 1

Project Manager, CEOR

TECHNICAL INSPECTOR - LEVEL III

YEARS WITH THE FIRM

Michael Vignale, PE

TECHNICAL INSPECTOR - LEVEL II

YEARS OF EXPERIENCE

CONSTRUCTION ENGINEERING AND INSPECTION
SERVICES IN SUPPORT OF LPA PROJECTS

TECHNICAL INSPECTOR - LEVEL I

STAFFING PLAN

KV Partners, LLC

X

TEAM CAPABILITIES
KV Partners, LLC
KV Partners is a civil engineering firm offering municipalities expertise in; transportation engineering; traffic
engineering; pedestrian and bicycle safety improvements; planning board reviews, construction administration
and observation; water, wastewater, and stormwater engineering; and regulatory compliance planning. As a
municipal services firm, we understand the challenges facing New Hampshire communities to consistently
deliver high levels of service to their constituents at less cost often with declining resources. We are able to
help communities meet this challenge by consistently employing business practices that keep our overhead costs
to a minimum that allows us to provide highly experienced professionals at costs far below traditional
engineering firms.
We have been in business since 2005 and have worked almost exclusively with municipalities on public
infrastructure projects. We use the latest technology and a compact team that allows us to be more efficient and
effective in design development, communication, and presentation of ideas. We have assisted municipalities on
small-scale projects and on large-scale projects with construction values in the millions. We have a wide range
of skills and with our professional partners can complete almost any project for your municipality. We pride
ourselves on always being responsive to every request from our clients and understand that at times requires an
immediate response to a question or urgent situation. We will work as an extension of your staff, be there when
you need us and be there as your partner until the project is completed.
Michael Vignale P.E., Project Manager/CEOR
Mike will be the primary engineer for this assignment and will work as an extension of your staff. Mike
has over 30 years of experience working on transportation projects throughout New England. His
experience managing SRTS, TE, traffic and highway engineering and long history of working on municipal
infrastructure projects makes him a perfect fit for this project. Mike excels at taking complex engineering

KV Partners LLC

SECTION 4 – PROJECT TEAM
solutions, quickly identifying key issues, making easily understandable presentations to community groups,
building consensus, and moving projects forward.
Raymond H. Korber, P.E., Technical Advice
Ray, a principal of KV Partners, will provide technical advice as required and will serve as an alternate
Project Manager only if needed. Ray has over 30 years of experience in municipal engineering with a
particularly strong background in the management and execution of municipal infrastructure projects. He
has excellent working relationships with NHDES, EPA and the Army Corps of Engineers and is fully familiar
with their regulatory requirements.
Brent Edmonds, P.E., Resident Engineer
Mr. Edmonds has more than 30 years of professional experience managing civil engineering construction
projects including highway, drainage, utility, parks, bridges, and traffic design projects. He was the City
Engineer in Concord, an independent consultant, and Chief Engineer at NH Department of Resources and
Economic Development, and a private consultant. This expansive experience allows him to easily identify
any problems with the construction project and take corrective actions to keep projects on track in a
collaborative and comprehensive manner. His experience includes extensive work with the state agencies,
many municipalities, contractors and with private developers.

KV Partners LLC

SECTION 5 - REFERENCES
References
Below are references and we encourage you to contact them to learn more about the quality of our services.
Nik Coates, Town Administrator
Town of Bristol
230 Lake Street
Bristol, NH 03222
(603) 744-3354
townadmin@townofbristolnh.org
Ms. Jill Collins, Town Administrator
Town of Hinsdale
11 Main Street
Hinsdale, NH 03451
(603) 336-5711
hinsdale.nh@myfairpoint.net
Cara Marston, Town Administrator
Town of Pittsfield
85 Main Street
Pittsfield, New Hampshire 03263
(603) 435-6773
cmarston@pittsfieldnh.gov
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KV P artners

LLC

Education
A.S. Civil Engineering Technology,
Wentworth Institute

MICHAEL S. VIGNALE, P.E.
PRINCIPAL ENGINEER

Recent Studies
LPA Certification Training (Part 1 and 2) - NHDOT
Stream Bank and Shoreland Protection

B.S. Civil Engineering,
Roger Williams University
Professional Registrations
Registered Professional Engineer, New Hampshire
and Massachusetts
Professional Summary
Mr. Vignale has more than 30 years of professional experience managing civil engineering projects including highway,
drainage, and traffic design projects. He was the Senior Vice President and Transportation Practice Leader of a medium
size regional engineering firm (over 100 employees), the City Engineer in Concord and has been an owner of KV Partners
for over fifteen years. This broad expertise allows him to develop comprehensive solutions on a variety of projects. His
experience includes urban and rural roadway design, hydraulic studies, drainage design, storm water planning and on-call
professional services. He has also performed construction inspection and construction phase services. His experience
includes extensive work with the state agencies, many municipalities, contractors and with private developers.
Sample Experience
Construction and Planning Board Services, Various Communities
Storm Water Master Planning – Various Communities
TAP Sidewalk Improvement, Ashland, NH
TAP Sidewalk Improvements, Hinsdale, NH
Hall and Prospect Street Improvements, Henniker, NH
Broadway, Pine Street, Maple Street, Prospect Street – Pembroke, NH
Central Street Improvement Project, Bristol, NH
Sidewalk Improvement Projects (SRTS and TAP) – Henniker, NH
Pembroke Hill Road Area Improvements – Pembroke, NH
On Call Engineering Services – Central NH Regional Planning Commission
Central Square Transportation Enhancement Project - Bristol, NH
Safe Routes to School Project – Pembroke, NH
Sidewalk Improvement Project (SRTS) – Bristol, NH
Sidewalk Improvement Project (SRTS) – Pittsfield, NH
Safe Routes to School Newfound Regional Middle School – Bristol, NH
Bristol Falls Park Pathway – Bristol, NH
Newbury Harbor Pedestrian Improvements – Newbury, NH
Monument Road Improvements – Hinsdale, NH
Parking Lot Improvements, Newport, NH
Bell Road, Plymouth, NH
Village District Road Study Newton, NH
Hospital Connector Road – Peterborough, NH
On Call Traffic Services – Haverhill, MA
South Prospect Street, South Prospect Street, South Elm Street Intersection – Haverhill, MA
Downtown Streetscape Improvement Project – Haverhill, MA
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RAYMOND H. KORBER, P.E.
PRINCIPAL ENGINEER

Education
MS Civil and Environmental Engineering
Michigan State University

Professional Affiliations
American Water Works Association

BS Civil and Environmental Engineering
Michigan State University

New Hampshire Water Works Association

BS Resource Development
Michigan State University
Senior Executives Institute (SEI)
SEI is a two year advanced management, leadership
and public policy post-graduate program, conducted
by the American Council of Engineering Companies in
cooperation with the Advanced Management Institute
for Architecture and Engineering and The Brookings
Institution.

New England Water Works Association
Water Environment Federation
New England Water Environment Association
New Hampshire Water Pollution Control Association
American Society of Civil Engineers
New Hampshire Public Works Association
Professional Registrations
Registered Professional Engineer, New Hampshire

Professional Summary
Mr. Korber has over 25 years of municipal engineering experience with a particularly strong background in the
planning, design, permitting and construction of infrastructure projects. Mr. Korber has experience in all phases of
project development from investigative studies through permitting, design and construction phase services. He
has completed the evaluation, planning, design and construction of roadway, water, wastewater, stormwater,
hazardous waste, and land development projects. He has also completed numerous studies such as master plans,
system analyses, computer models and capital improvement programs. Mr. Korber principally serves clients in the
areas of technical production, quality and cost control, regulatory compliance, project funding, project stakeholder
coordination, public relations and program management.
Relevant Experience
Infrastructure Improvements Project, Meredith, NH
NH Route 25/Fox Hollow Road Intersection Improvements Project, Moultonborough, NH
Infrastructure Improvements Project, Lincoln, NH
Boynton Road Improvements Project, Meredith, NH
Heights Sanitary Sewer Interceptor, Concord, NH
Waterford Place, Manchester, NH
River Street Improvements Project, Ashland, NH
Broadway Street Culvert, Dover NH
Blake Road Area Water System Extension, Salem, NH
Main Street Drainage, Salem NH
Woodbury Street Area Sewer Extension Project, Salem, NH
Lakes Business Park, Laconia/Gilford NH
Sewer System Rehabilitation Program, Salem, NH
Canobie Lake Area Sewer and Water Mains - Phase II, Salem, NH
Highland Street Improvements Project, Plymouth, NH
Infiltration and Inflow Analysis and Sewer System Evaluation Survey, Salem, NH
Infiltration and Inflow Analysis and Sewer System Evaluation Survey, Meredith, NH
Infrastructure Asset Management Project, Salem NH
Water System Evaluation Study, Meredith NH

KV P artners

Brent Edmonds, P.E.
RESIDENT ENGINEER

LLC

Education
A.S. Civil Engineering Technology,
NH Technical Institute

Related Volunteer Work
Pembroke. Planning Board Member
Former member – NH Department of Environmental Services
Wetlands Council

B.S. Civil Engineering,
New England College
Professional Registrations
Registered Professional Engineer, New Hampshire

Former member – NH Department of Environmental Services
Air Quality and Wetlands Rules Committees
Former member – Interagency Task Force on Coastal Dredging

Professional Summary
Mr. Edmonds has more than 30 years of professional experience managing civil engineering construction projects
including highway, drainage, utility, parks, bridges, and traffic design projects. He was the City Engineer in Concord , an
independent consultant, and Chief Engineer at NH Department of Resources and Economic Development, and a private
consultant. This expansive experience allows him to easily identify any problems with the construction project and take
corrective actions to keep projects on track in a collaborative and comprehensive manner. His experience includes
extensive work with the state agencies, many municipalities, contractors and with private developers.
Experience
April 2016 to present

Consultant services for field construction (KV Partners)

2007 to 2016

Underwood Engineers Inc. Portsmouth, NH
Project Manager/Construction Engineer/Consultant Services

2004 to 2007

Private Consultant Engineer/Vollmer Associates, Concord NH

2003 to 2004

City of Concord, Engineering Services Division, Concord, NH
City Engineer/Manager

1989 to 2003

State of New Hampshire, Department of Resources and Economic Development
Administrator of Facilities and Chief Engineer

1986 to 1989

Centerline Contractors and Engineers, Suncook, NH
President

1984 to 1986

Concord Natural Gas Corp. (presently Liberty Utilities), Concord NH
Assistant Chief and Facilities Engineer

1982 to 1984

CLD Engineers Manchester, NH
Project Engineer

1978 to 1982

New Hampshire Department of Transportation, Division of Public Works and
Highways, Concord, NH
Project Engineer

APPENDIX B – APPLICABLE WORK EXPERIENCE
KV Partners and our staff has extensive experience in completing transportation, streetscape, parking lot,
TAP, SRTS, TE, traffic safety improvements, drainage, stormwater management, permitting, sidewalk,
traffic, and utility construction projects that allows us to provide thoughtful and insightful design concepts
for your project. Mike Vignale has been the project manager and lead transportation engineer on all the
following projects:
Transportation Alternatives Program Project - Henniker
This project includes sidewalk and drainage
improvements on Hall Avenue, Prospect Street,
Maple Street and Rush Road in the Henniker
Village area. The proposed improvements include
new sidewalks with vertical granite curbing,
drainage improvements, reconstruction of existing
sidewalks to provide an improved surface and
ADA complaint curb ramps. The project was
completed concurrently with a Town funded
roadway reconstruction project on Hall Avenue
and Prospect Street (also designed by
KVPartners). The project was funded by the
Transportation Alternatives Program funds and
State
maintenance
funds
for
drainage
improvements on Rush Road. As this is a
Federally funded project administered by
NHDOT, all required documentation was prepared
in accordance with the LPA Manual. Construction
was completed in the summer of 2019.

Transportation Alternatives Program Project - Ashland
Proposed work includes constructing new sidewalks in the same location (approximately) as the existing
sidewalks on Main Street and Gordon Street in the Town of Ashland. The proposed improvements include
new sidewalks with vertical granite curbing, drainage improvements, reconstruction of existing sidewalks to
provide an improved surface and ADA complaint curb ramps. The project was funded by the Transportation
Alternatives Program funds and State maintenance funds for drainage improvements on portions of the
corridor. As this is a Federally funded project administered by NHDOT, all required documentation was
prepared in accordance with the LPA Manual. Design has been completed and construction was completed
in the summer of 2021.
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Transportation Alternatives Program Project - Hinsdale
Proposed work includes constructing new sidewalks in the same location (approximately) as the existing
sidewalks on Brattleboro Road in the Town of Hinsdale. The proposed improvements include new
sidewalks with vertical granite curbing, drainage improvements, reconstruction of existing sidewalks to
provide an improved surface and ADA complaint curb ramps. The project was funded by the Transportation
Alternatives Program funds and State maintenance funds for drainage improvements on portions of the
corridor. As this is a Federally funded project administered by NHDOT, all required documentation was
prepared in accordance with the LPA Manual. Construction underway and will completed by the Spring of
2022.
Bristol Falls Park Pathway – Bristol, NH
The proposed pathway will extend from Central
Street to the confluence of the Newfound and
Pemigewasset Rivers where a small passive park
will be constructed. The pathway construction
includes an 8’ wide paved or hard packed gravel
surface including bridge repairs (some surface
repairs, parapet wall repairs and foundation
repairs), filling an eroded area past the bridges,

removal of a portion of the granite wall along the
abandoned Water Street, and construction of the
trail to the river confluence. The pathway will be
designed in accordance with the Americans with
Disabilities Act (ADA) requirements except where
waivers are required on existing bridges. The
passive park area will include some clearing,
benches, safety railing, and a walkable surface.
Wetland and Shoreland permits are required from
the NHDES. A Phase 1A archeological study was completed. Funding will be from volunteers (a local
contractor), LWCF and Town funds. Construction was completed in the summer of 2019.
Sidewalk Improvement Project (SRTS) – Bristol, NH
This project includes construction of new sidewalks on School Street, North Main Street and Mayhew Street
and construction of an accessible ramp and walkway from North Main Street to the Elementary School in
association with sucessful grant applications (Rounds 5 and 6) through the Safe Routes to School program.
On School Street, the sidewalks had poor delineation from the road due to a lack of adequate curbing (see
photo) so it was reconstructed with vertical granite curb
and new sidewalk surface. This eliminates parking on
the sidewalk and provided a clear and separate walkway
to the school dramatically increasing safety. The SRTS
Committee (at NHDOT) decided to include the Round 6
funding with the Round 5 project since the projects were
close in proximity. As this is a Safe Routes to School
(SRTS) project administered by NHDOT, all required
documentation was prepared in accordance with the LPA
Manual. Construction was completed in 2016.
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Municipal Planning Board Services – Various Communities
Principals of KVPartners have provided peer review services for Planning Boards and municipal officials
throughout New Hampshire and New England for over 20 years. Communities have ranged from small
Towns to large cities in both rural and urban settings. The Principals are experienced designers in their
respective disciplines, which allow the company to provide critical reviews in a timely manner as well as
make recommendations on technical issues to the mutual benefit of the developer and the Town.
Communities where KVPartners is currently providing
peer review and construction services include:
•

Town of Pembroke, NH (Fourteen Years of
Service)

•

Town of Plymouth, NH (Fourteen Years of
Service)

•

Town of Newton, NH (Thirteen Years of Service)

•

Town of Henniker, NH (Eleven Years of Service)

•

Town of Hinsdale, NH (Nine Years of Service)

•

Town of Alton (Five Years of Service)

•

Town of Milford (Five Years of Service)

•

Town of Pittsfield (Five Years of Service)

•

Town of Epsom (Three Years of Service)

•

Town of Chichester (Three Years of Service)

•

Town of Hollis (Three Years of Service)

•

Town of Brookline (Three Years of Service)

KVPartners’ staff has overseen millions of dollars in construction on behalf of the many communities they
have served in New Hampshire and throughout New England. Projects have included new single-family,
multi-family, and new commercial property developments of various sizes. KVPartners’ staff has acted as
the municipal representative responsible for observation of proposed public and private construction projects
for roadways, sidewalks, drainage, and water and sewer facilities. In addition to construction observation,
KVPartners provides the full range of construction administrative services.
Safe Routes to School Project - Henniker
This project includes sidewalk and
intersection improvements within the
Henniker Village Historic District
(National Register) which includes the
Tucker Free Library (National
Register).
The
proposed
improvements include new sidewalks
with
vertical
granite
curbing,
reconstruction of existing sidewalks to
provide an improved surface and ADA
complaint curb ramps, and intersection
improvements at the NH Route 114,
Western Avenue, and Main Street
intersection. The project was funded
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by the Safe Routes to School program and the Highway Safety Improvement Program (HSIP). As this is a
SRTS and HSIP funded project administered by NHDOT, all required documentation was prepared in
accordance with the LPA Manual. Constructed was completed in the summer of 2017.
Central Square Transportation Enhancement Project - Bristol, NH
The limits of work include portions of
Pleasant Street, North Main Street, South
Main Street, and Summer Street in Central
Square in downtown Bristol funded through
the federally funded Transportation
Enhancement (TE) program. The project
includes roadway reconstruction, sidewalks,
drainage
improvements,
intersection

improvements, street trees, and streetscape amenities. The
project area is within the Central Square National Register
Historic District.
The proposed improvements include
relocation of Route 104 (Summer Street and Pleasant Street) to
the north to improve roadway alignment, addition of a left turn lane for safety, removal of excess pavement
areas to create a Town Common area and enhance pedestrian safety, relocation of the cannon and three war
memorial monuments (to another location in the square), ornamental lighting and associated streetscape
elements. This was a TE project administered by NHDOT and all required documentation (design and
construction) was prepared in accordance with the LPA Manual. Construction was completed in the fall of
2013.
Safe Routes to School Project – Pembroke, NH
KVPartners worked with the SRTS Committee and Central New Hampshire Planning Commission in
developing safety improvements that were included in the SRTS Travel Plan. The improvements are at three
schools and include new sidewalks, reconstruction of existing sidewalks, crosswalks, and other safety
improvements to create a pedestrian
infrastructure
that
provides
connectivity between students'
homes and the schools. On school
grounds,
the
proposed
improvements
include
new
sidewalks to complete the sidewalk
network, a stone dust pathway, and
driveway improvements to separate
bus traffic from pedestrians thereby
minimizing conflict points between
buses and walking students which
maximizes safety. The concepts
developed
were
based
on
discussions with the committee,
teachers, administrators and Town
KVPartners LLC
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staff and on a walking audit completed last year. We completed the Engineering Section of the Travel Plan,
assited with sucessful funding applications and completed design of Round 5 and Round 6 grants and
construction was completed in 2016.
Safe Routes to School Project - Pittsfield
This project includes sidewalk and intersection improvements within Downtown Pittsfield for improved
pedestrian access to the Elementary and Middle Schools. The proposed improvements include new
sidewalks with vertical granite curbing, reconstruction of existing sidewalks to provide an improved surface
and ADA complaint curb ramps, and intersection improvements at Tilton Hill Road, Berry Avenue, Oneida
Street and Catamount
Road. The project was
funded by the Safe
Routes
to
School
program. As this is a
SRTS funded project
administered
by
NHDOT, all required
documentation
was
prepared in accordance
with the LPA Manual.
Construction
was
completed in 2019.

Newbury Harbor Pedestrian Improvements – Newbury, NH
This project includes about 2,000 feet of sidewalk, streetscape amenities, ornamental lighting, a pedestrian
bridge, pedestrian safety improvements, and bicycle accommodation in association with a grant received
from Transportation Enhancement Funds. The

project design created a balance between the need
for sidewalks in accordance with the Americans
with Disabilities Act requirements, improving pedestrian and bicycle safety, traffic calming, making a visual
connection between the major elements in the corridor, being sensitive to historic features and properties,
and visually enhancing what is already a beautiful place. Construction was completed in 2009.
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