



Victoria F. Sheehan
Commissioner

THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



William Cass, P.E.
Assistant Commissioner

DURHAM, NH
16236
DESIGN-BUILD RFP
[ADDENDUM # 1]

July 18, 2018

To All Shortlist Proposers

The New Hampshire Department of Transportation (NHDOT) is pleased to provide Addendum #1 to the Final Request for Proposals (RFP) for the US Route 4 over Bunker Creek Bridge Replacement project. Addendum #1 includes the documents listed below.

Volume I: Instructions to Proposers (ITP)

1. ITP

Proposers attention is drawn to the revised Section 1.4 [Procurement Schedule] of the Instruction to Proposers, as to the dates of the One-on-one Meetings with Proposers (2nd Round) to Discuss Technical Provisions and ATCs (August 14-15, 2018, time TBD).

NHDOT is enthusiastic about the significant opportunities for successful development of the proposals and the advancement of a bridge replacement critical to the communities and New Hampshire.

Sincerely,

A handwritten signature in blue ink, appearing to read "Keith A. Cota".

Keith A. Cota, PE
Chief Project Manager