
NHDOT
US Route 4 over Bunker Creek Bridge Replacement Project

16236

Line ITEM Total Cost

1
Project Management and Administrative Costs 
(Box B from Line 16)

$

2
Design Costs 
(Box C from Line 29)

$

3
Lump Sum Construction Costs
(Box D from Line 44)

$

4
Contaminated Material Allowance Cost
(Box E from Line 45)

25,000.00$                   

5
Total Capital Improvement Cost 
(Sum of Line 1 to Line 4)

$

6

7

SUMMARY OF COSTS

Proposer is requesting the below Total Contract Amount (Box A) from NHDOT for the design 
and construction under the Contract.

Timing of payment is as shown on Form N-2.

CONTRACT PRICE - FORM N-1

RFP
Volume I - Instruction to Proposers
Exhibit D - Required Forms

Form N-1 Contract Price
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NHDOT
US Route 4 over Bunker Creek Bridge Replacement Project

16236

CONTRACT PRICE - FORM N-1

Line ITEM Total Cost

8 Project Management and Administration $

9 Insurance $

10 Bonds $

11 Project Office $

12 Public Involvement $

13 Mobilization $

14 Design Quality Management $

15 Construction Quality Management $

16
Total Project Mgmt. and Administrative Costs 
(sum of Line 8 to Line 15)

(Box B) $

PROJECT MGMT AND ADMINISTRATIVE COSTS

RFP
Volume I - Instruction to Proposers
Exhibit D - Required Forms

Form N-1 Contract Price
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NHDOT
US Route 4 over Bunker Creek Bridge Replacement Project

16236

CONTRACT PRICE - FORM N-1

Line ITEM Total Cost

17 Environmental $

18 Geotechnical $

19 Survey $

20 Roadway, Traffic Related, and Misc. Items $

21 Drainage $

22 Structural - Substructure $

23 Structural - Superstructure

24 Landscape and Aesthetics $

25 Traffic Management $

26 Roadway Lighting $

27 Utility Work $

28 Bridge Demolition $

29
Total Design Costs
 (sum of Line 17 to Line 28)

(Box C) $

DESIGN COSTS

RFP
Volume I - Instruction to Proposers
Exhibit D - Required Forms

Form N-1 Contract Price
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NHDOT
US Route 4 over Bunker Creek Bridge Replacement Project

16236

CONTRACT PRICE - FORM N-1

Line ITEM Total Cost

30 Environmental Controls and Inspections $

31 Geotechnical $

32 Survey $

33 Site Preparation and Earthwork $

34 Roadway, Traffic, and Misc. Items $

35 Drainage $

36 Bridge Demolition $

37 Structural - Substructure $

38 Structural - Superstructure $

39 Painting $

40 Landscape and Aesthetics (includes plaques) $

41 Traffic Control $

42 Roadway Lighting $

43 Utility Work $

44
Total Lump Sum Construction Costs
 (sum of Line 30 to Line 43)

(Box D) $

45

46
Total Capital Improvement Cost 
(Line 29 and Line 44)

(Box F) $

CONSTRUCTION COSTS

RFP
Volume I - Instruction to Proposers
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Form N-1 Contract Price
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NHDOT
US Route 4 over Bunker Creek Bridge Replacement Project

16236 

Proposal Price

 Proposed Payment Curve 

 Cumulative Draw Amount 

1 -$                                            
2 -$                                            
3 -$                                            
4 -$                                            
5 -$                                            
6 -$                                            
7 -$                                            
8 -$                                            
9 -$                                            

10 -$                                            
11 -$                                            
12 -$                                            
13 -$                                            
14 -$                                            
15 -$                                            
16 -$                                            
17 -$                                            
18 -$                                            
19 -$                                            
20 -$                                            
21 -$                                            
22 -$                                            
23 -$                                            
24 -$                                            
25 -$                                            
26 -$                                            
27 -$                                            
28 -$                                            
29 -$                                            
30 -$                                            
31 -$                                            
32 -$                                            

Totals -$                                                   -$                                                   

Number of 
Months after 

NTP1

 Proposed
Monthly Draw 

CASH FLOW ADJUSTMENT TABLE/PAYMENT CURVE– Form N-2
US ROUTE 4 over BUNKER CREEK BRIDGE REPLACEMENT PROJECT

(all figures are in U.S. dollars)

RFP
Volume I - Instruction to Proposers
Exhibit D - Required Forms

Form N-2 Cash Flow Adjustment Table/
Payment Curve
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