



*Victoria F. Sheehan*  
Commissioner

**THE STATE OF NEW HAMPSHIRE**  
**DEPARTMENT OF TRANSPORTATION**



*William Cass, P.E.*  
Assistant Commissioner

**DURHAM, NH**  
**16236**  
**DESIGN-BUILD RFP**  
**[ADDENDUM #3]**

October 31, 2018

To All Shortlist Proposers

The New Hampshire Department of Transportation (NHDOT) is pleased to provide Addendum #3 to the Final Request for Proposals (RFP) for the US Route 4 over Bunker Creek Bridge Replacement project. Addendum #3 includes the documents listed below.

Volume I: Instructions to Proposers (ITP)

2. ITP Exhibits (without Exhibit D)
3. ITP Exhibit D (Forms)

Volume II:

- Book 1 - Design-Build Contract  
Book 2 - Technical Provisions

Proposers' attention is drawn to the revised Section 7.11.1 [Asbestos Abatement] of the Technical Provisions, as to the status of Asbestos Containing Material within Project limits; as well as Section 6.5 [Summary of Environmental Commitments] of the Technical Provisions, as to the updated Environmental Commitments.

NHDOT is enthusiastic about the significant opportunities for successful development of the proposals and the advancement of a bridge replacement critical to the communities and New Hampshire.

Sincerely,

A handwritten signature in blue ink, appearing to read "Keith A. Cota".

Keith A. Cota, PE  
Chief Project Manager