



THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



Victoria F. Sheehan
Commissioner

William Cass, P.E.
Assistant Commissioner

DURHAM, NH
16236
DESIGN-BUILD RFP
[ADDENDUM #4]

November 6, 2018

To All Shortlist Proposers

The New Hampshire Department of Transportation (NHDOT) is pleased to provide Addendum #4 to the Final Request for Proposals (RFP) for the US Route 4 over Bunker Creek Bridge Replacement project. Addendum #3 includes the documents listed below.

Volume I: Instructions to Proposers (ITP)

3. ITP Exhibit D (Forms)

Proposers' attention is drawn to the revised Forms O and P of Exhibit D to the Instructions to Proposers (ITP). These forms have been updated to clarify how the Proposal Price Value will be determined in relation to number of Closure Days.

NHDOT is enthusiastic about the significant opportunities for successful development of the proposals and the advancement of a bridge replacement critical to the communities and New Hampshire.

Sincerely,

Keith A. Cota, PE
Chief Project Manager