



Victoria F. Sheehan  
Commissioner

**THE STATE OF NEW HAMPSHIRE**  
**DEPARTMENT OF TRANSPORTATION**



William Cass, P.E.  
Assistant Commissioner

**DURHAM, NH**  
**16236**  
**DESIGN-BUILD RFP**  
**[ADDENDUM #2]**

September 5, 2018

To All Shortlist Proposers

The New Hampshire Department of Transportation (NHDOT) is pleased to provide Addendum #2 to the Final Request for Proposals (RFP) for the US Route 4 over Bunker Creek Bridge Replacement project. Addendum #2 includes the documents listed below.

Volume I: Instructions to Proposers (ITP)

1. ITP
2. ITP Exhibits (without Exhibit D)
3. ITP Exhibit D (Forms)

Volume II:

Book 1 - Design-Build Contract  
Book 1 - Design-Build Contract Appendices  
Book 2 - Technical Provisions

Proposers' attention is drawn to the revised Section 1.4 [Procurement Schedule] of the Instruction to Proposers, as to the dates of the One-on-one Meetings with Proposers (3<sup>rd</sup> Round) to Discuss RFP (October 2-4, 2018, time TBD).

NHDOT is enthusiastic about the significant opportunities for successful development of the proposals and the advancement of a bridge replacement critical to the communities and New Hampshire.

Sincerely,

A handwritten signature in blue ink, appearing to read "Keith A. Cota".

Keith A. Cota, PE  
Chief Project Manager