



*Victoria F. Sheehan*  
*Commissioner*

**THE STATE OF NEW HAMPSHIRE**  
**DEPARTMENT OF TRANSPORTATION**



*William Cass, P.E.*  
*Assistant Commissioner*

**DURHAM, NH**  
**16236**  
**DESIGN-BUILD RFP**  
**[ADDENDUM #5]**

November 9, 2018

To All Shortlist Proposers

The New Hampshire Department of Transportation (NHDOT) is pleased to provide Addendum #5 to the Final Request for Proposals (RFP) for the US Route 4 over Bunker Creek Bridge Replacement project. Addendum #5 includes the documents listed below.

Volume II: Contract  
Book 3 – Special Provisions

Book 3 - Special Provisions includes those Special Provisions which the Department sees as necessary based on the Base Technical Concept. These Special Provisions may or may not be necessary for the Proposers based on their unique Design. The Special Provisions which may be needed for a Proposers design are not limited to those provided in Book 3.

NHDOT is enthusiastic about the significant opportunities for successful development of the proposals and the advancement of a bridge replacement critical to the communities and New Hampshire.

Sincerely,

A handwritten signature in blue ink that reads "Keith A. Cota".

Keith A. Cota, PE  
Chief Project Manager