



Victoria F. Sheehan
Commissioner

THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION



William Cass, P.E.
Assistant Commissioner

PORTSMOUTH, NH – KITTERY, ME
NHDOT PROJECT 16189B
RE: NHDOT RFP 2021-003
ADDENDUM #3

May 7, 2021

To All Qualified Proposal Teams

The New Hampshire Department of Transportation (NHDOT) is pleased to provide Addendum #3 to the Request for Proposals (RFP) identified as RFP 2021-003 for the I-95 (High Level Bridge) Part-Time Shoulder Use System. This Addendum #3 includes revisions to the documents listed below.

Book 1: Request for Proposals (Instructions to Proposers & Design-Build Contract)

Book 4: 30% Conceptual Plans

Forms:

Book 1 – Section 4.18.2 – Transmittal Form Letter_ADDENDUM3

Form F1_Cost Proposal Pricing Worksheet_ADDENDUM3

The Proposers attention is drawn to Book 1, Section 2 Schedule of Events. The date for the submission of the Technical Proposal has been changed to May 12, 2021 at 3:00 p.m. EST. The date for the **oral presentations has also been modified to May 19, 2021** (times to be scheduled). The oral presentations will be via Zoom teleconference.

The Proposers attention is also drawn to Book 1, Section 4.1 regarding the proposal submission procedures. The State Project Manager has authorized the Contractors to arrange, by appointment, **the option to hand-deliver the Technical Proposals and Cost Proposals.**

NHDOT, in partnership with the Maine Department of Transportation and the Maine Turnpike Authority, is looking forward to working with the successful Contractor to enhance mobility, improve safety, and relieve traffic congestion along the I-95/Maine Turnpike corridor.

Sincerely,

Charles E. Blackman

Charles E. Blackman, PE
NHDOT - Project Manager